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City of Alameda California 

 
 

 

 
 

Request for Qualification 
 

Construction of a Modular Recreation Building at Krusi Park 
 

May 2015 
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         RFQ Issue Date Friday, May 1, 2015 
Due Date for Responses:  Friday, May 15, 2015 

         Preliminary Selection:  Wednesday, May 20, 2015 
 Approve Contract: Tuesday, July 7, 2015 

 
Contact: 

Patrick Russi, Interim Recreation Services Manager 
2226 Santa Clara Avenue, Alameda CA  94501 

Phone:  (510) 747-7550  /  Email:  prussi@alamedaca.gov  
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INTRODUCTION 
The City of Alameda Recreation and Parks Department is seeking contractors interested 
in the design and construction services for a Recreation Center utilizing prefabricated 
components. The project is located at Krusi Park on the southeast side of Alameda and 
is bordered by Otis Drive, High Street, Mound Street and Otis Elementary School.  The 
scope of work will not include the demolition of the existing recreation center or sitework 
associated with the new building, but the selected contractor must agree to work in close 
coordination with the general contractor selected to perform that work. The pre-fabricated 
building is anticipated to cost approximately $1,000,000 including the slab-on-grade, 
structure, systems, equipment, finishes and furnishings.  It is funded solely through East 
Bay Regional Parks District Measure WW bond funds.   

Purpose of the Request 

The City is seeking submittals that include foundational, engineering and prefabrication 
services of a firm to work under the direction of Recreation and Parks staff to provide 
construction plans.   

Timetable 

Responses to this Request for Qualification (RFQ) are due and must be received 
in the City Clerk’s Office, City Hall, 2263 Santa Clara Avenue, Alameda, CA  94501, 
no later than 2:00 p.m. on Thursday, May 15th, 2015.  Responses must be addressed 
to the attention of Modular Recreation Center – Krusi Park.  The following schedule has 
been established for this Request for Qualification (RFQ): 
 

RFQ Issue Date Friday, May 1, 2015 

Due Date for Responses:  Friday, May 15, 2015 

Preliminary Selection:  Wednesday, May 20, 2015 
Approve Contract:   Tuesday, July 7, 2015 

 
Project Manager 
 

This project will be administered by the City of Alameda Recreation and Parks 
Department.  All questions or correspondence must be addressed to: 
 

Patrick Russi, Interim Recreation Services Manager 
Recreation and Parks Department 
2226 Santa Clara Avenue 
Alameda CA  94501  
Phone:  (510) 747-7550  |  Email:  prussi@alamedaca.gov 
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BACKGROUND 
The proposed project is located at the center of Krusi Park in the City of Alameda, 
adjacent to an existing baseball field to the west, tennis courts to the southeast, and a 
playground facility to the east. The proposed project sits in proximity to the Otis 
Elementary School which is located north of Krusi Park. The proposed facility is 
accessible by pathways linked from High Street on the East, Otis Drive on the West and 
Otis Elementary School.  Intended as a Recreational Facility for public use, the project 
consists of a multi-purpose room, public restrooms, office, kitchen, and utility rooms. The 
proposed building, measuring approximately sixty-two (62) feet by thirty-six (36) feet, will 
be constructed using prefabricated modular components and will incorporate a concrete 
foundation at grade.  

 

SCOPE OF SERVICES 

The City of Alameda (City) is seeking an individual or team of professionals (Consultant) 
to enter into a contract with the City to furnish all labor, tools, equipment, materials, as 
herein specified, and doing all work associated with fabrication, delivery and installation 
of a 36’ x 62’ modular recreation building, as well as its associated building foundation, 
electrical, water, and sewer utilities. Note that all utilities from the site to the outside of the 
building are beyond the scope of this contract. Specific responsibilities with respect to the 
Consultant are outlined in this section. 

1. Project Initiation and Ongoing Tasks 

Task 1 – Project Initiation with the Consultant 

City staff will hold a kick-off meeting with the Consultant to:  
 Make necessary introductions; 
 Confirm the study’s overall vision, goals and objectives; 
 Define project expectations (reporting, project completion schedule, invoicing, 

frequency of status meetings);  
 Provide the necessary background information such as civil drawings, conceptual 

sketches of recreation center, project manual and other resource documents, as 
needed.   
 

The Consultant will produce a Work Plan and Timeline confirming contents of all project 
deliverables, a meeting schedule and deadlines. 

2. Existing Conditions 

Task 2 – Identify Existing Conditions and Background Information 

The Consultant will identify existing conditions and background information as follows:  
 Review background information provided and obtain any further information, as 

needed; 
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 Organize a site visit and note any unusual field conditions during the trip; 
 Identify any potential coordination issues between Consultant’s Scope of Work and 

the scope of work of the general contractor selected to complete the site work. 
 

3. Project Finalization  

Task 3.1 – Draft Construction Plans and Specifications 

The draft construction package will consist of a cover sheet, improvement plans and 
specifications at 60 percent and 95 percent completion levels as follows: 
 Construction / Improvement Plans: Proposed floor plan, roof plan, elevations, and 

structural, mechanical, electrical and plumbing plans for the building.   
 Specifications: Will include scope of work, control of work and materials, line item 

quantities, materials, description and location of work, construction details.   
 
This task involves the development of drawings in AutoCAD 2012 with 1 inch = 40 foot 
scale drawings using an aerial background.  Plans will comply with City standards, 
California Building Code, California Mechanical Code, California Electrical Code, 
California Plumbing Code, California Energy Code and California Green Building Code, 
edition 2013.  This task provides allowance for one round of plans and specification 
revision and written comment responses as well as two sets of hard copy plans provided 
in 24 inch by 36 inch format. 
 
The 95 percent completed plans and specifications must be submitted to the City of 
Alameda Building Department for Plan Check. 
 
Task 3.2 – Final Construction Plans and Specifications 

The Consultant will provide finalized plans and specifications that are ready to begin the 
construction bid process.   
 
Task 3.3 – As Built Construction Plans 

After construction, City staff and the Consultant will finalize the plans based on actual 
construction to develop an “as built” version of the plans.  Upon construction completion, 
City staff will provide the Consultant with one set of redline markups of the plans to 
indicate changes that occurred during construction.  From a walk through and the redline 
version, the Consultant will generate the “as built” plans. 
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PROPOSAL FORMAT 

Proposal Submission Instructions  

All proposals must meet the content requirements and format guidelines listed below in 
the “Proposal Content Guidelines” section.  The complete proposal shall be submitted by 
the due date in a sealed envelope marked “MODULAR RECREATION BUILDING – 
KRUSI PARK".  A total of four (4) hard copies of the proposal shall be submitted in a 
sealed envelope, which details the business name, business address and contact person 
of the respondent. 
 
All proposals must be received in the City of Alameda City Clerk’s office by the 
date and time stated on page 3 of this RFQ.  No proposals shall be accepted after that 
time.  Hand delivery before the deadline is recommended.  Proposals received after the 
time and date listed above shall be returned to the proposer unopened. 

Proposal Submittal Content Guidelines 

Proposals should include the following: 

 A letter of introduction briefly describing an understanding of the requested scope 
of work and qualifications to undertake this work such as experience in providing 
like services, background of the firm(s) and resumes of the staff involved. 

 Additional material such as brochures and photos, promotional material, references, 
and supplemental graphics, applicable to the content of the proposal. 

 Signature by an individual authorized by the firm or partnership. 

 A detailed cost proposal clearly marked, “Cost Proposal – Modular Recreation 
Building at Krusi Park – May 2015”  

 

Project Team 
a) Prime Consultant(s):  Name of entity submitting the proposal, its mailing address, 

telephone and facsimile number, the name of contact individual as well as the 
signature of principal/owner/officer in case of joint venture or other. 

 
b) Sub-Consultants:  List sub-consultants with individual addresses, telephone numbers, 

facsimile numbers and areas of expertise. 
 
c) Briefly describe the project responsibility of each team member.   
 

Project Personnel 
Description of organization, management, and team members.  Provide a description 
of team/consultant organization and a work plan that identifies the personnel to be 
assigned to each task.  The organization description should clearly identify the project 
manager and the day-to-day contact person for the project.  Contract terms will not 
permit substitution of lead personnel without prior approval by the City.  A description 
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of qualifications of the professional personnel to be employed with a summary of 
similar works performed and a resume for each professional. 
 

Major Projects List 
Provide a list of similar projects both on-going and planned, to which the project team 
is committed.  Include the following information about each project: 
 

a. Project name and location 
b. Project type 
c. Brief project description 
d. Description of how the consultant worked to incorporate the interests of the client, 

community groups and other stakeholders 
e. Project time frame 
f. Consultant’s work scope 
g. Consultant’s fee 
h. Staff who worked on the project and their respective roles 
i. Client information, including contact’s name, address, and telephone number. 

 
References, Related Experience and Examples of Work 
Describe experience in providing comprehensive design, engineering, and project 
management services for projects of the size and scope similar to this project. 
Specifically provide information and examples of: 
 Development of designs and construction plans and specifications for modular 

recreation building facilities. 
 Provide examples of projects that incorporate or highlight modular prefabrication 

assemblies. 
 Provide details of the firm’s experience in completing projects with City of Alameda.  

State the firm’s experience in this regard. 
 
Provide a minimum of three client references with phone numbers for relevant work.  
Specify the client, location, consultant firm members and participating individuals and 
role on team (principal, project director, etc.), type of work, implementation results or 
status, examples of work, and other relevant information as needed. 
 
Contract 
Comments and exceptions, if any, to the City’s standard consultant agreement and 
insurance requirements should be noted.  It is understood that prospective 
Consultants have reviewed the agreement (Attachment B) and will take exception only 
to those items identified in the proposals.  If there are any concerns or proposed 
exceptions requested to the standard consultant agreement, these issues are to be 
discussed at the time of the interview. 

 
Project Schedule and Deliverables 
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a) Proposed Project Schedule:  The proposal shall include a schedule to undertake 
the work program, which reflects the proposed project delivery approach.  
Consultant shall incorporate review period of all relevant departments into the 
schedule.  Updated project schedule shall be provided at regular intervals. 
 

b) Deliverables:  The Consultant, immediately after signing agreement with the City, 
will develop a system to assemble, organize, prepare, store, and use data both in 
hard copy form and in electronic format.  The standards developed by the 
Consultant for the project (both electronic and hard copy) must be in accordance 
with City standards and approved by the Interim Recreation Services Manager.  
The Consultant is to provide the documents for each task.  
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SELECTION PROCESS 
 
Process 
 
The selection process shall proceed as follows: 
 

1. Based upon the submitted written responses to this RFQ, the City selection team 
may select up to three Consultant teams to interview.   

 
2. If an interview is conducted, the selection team will expect the Consultant team to 

present its team members and their qualifications.  The project manager must be 
present for the interview/presentation.  The presentation will be followed by a 
question and answer period by the selection team. 

 
The final selection will be based upon the following criteria:  
 

 The team’s past experience with similar projects.     (30%) 
 The quality and experience of the project manager and key staff persons who will 

be working on the project on a daily basis and percentage of time/commitment of 
key team leaders to the project.        (30%) 

 The team’s understanding of the scope of work and demonstrated ability to 
complete the work successfully.        (20%) 

 The team’s project delivery approach.       (10%) 
 The firm’s ability to meet standard City contract requirements.   (5%) 
 Alameda-based firm – Local Preference       (5%) 
 

The City will not discriminate against any interested firm or individual on the grounds of 
race, creed, color, sex, age, disability, or national origin in the contract award.  The City 
reserves the right to reject any and all proposals at its discretion, thus not awarding the 
contract to any firm.  The City reserves the right to modify this RFQ or the criteria for 
selection in any manner, to cancel this RFQ, or to reject any one or more or all submittals. 
 
The City reserves the right to invite the top candidate(s) for an oral interview, or to request 
additional clarifying information.  The firm with the highest rating may be invited to 
negotiate a final agreement.  If an agreement is not reached, negotiations may be 
terminated and commenced with the next most qualified firm.  The recommendation of 
the Recreation and Parks Department shall be submitted to the City Council for award of 
contract. 
 
Limitations 

All reports and pertinent data or materials shall be the sole property of the City, and may 
not be used or reproduced in any form without the explicit written permission of the City. 
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The City reserves the right to extend the time allotted for the proposal, to verbally examine 
the bidder in person, request copies of previous work prepared by the Consultant, and to 
request a best and final offer, should the City deem that it is in its best interests to do so. 
 
This RFQ does not commit the City to award a contract, or to pay any costs incurred in 
the preparation of the proposal.  The City reserves the right to accept or reject any or all 
proposals received as a result of this request, to negotiate with any qualified Consultant, 
or to cancel this request in part or in its entirety.  The City may require the selected 
Consultant to participate in negotiations and to submit such technical, price, or other 
revisions of their proposals as may result from negotiations. 
 
Oral and Written Explanations 
 
The City shall not be bound by oral explanations or instructions given at any time during 
the process or after the award.  Oral explanations given during the review process and 
after award become binding when confirmed in writing by an authorized City official.  
Written responses to question(s) asked by one proposer will be provided to all proposers 
who received Requests for Proposals. 
 
City Responsibilities 
 
This project shall be administered by the City of Alameda Recreation and Parks 
Department.  All questions, correspondence and information requests should be 
addressed to: 

 
 Patrick Russi, Interim Recreation Services Manager 

Recreation and Parks Department 
 2226 Santa Clara Avenue  

Alameda, CA 94501 
Phone: (510) 747-7550  |  Email: prussi@alamedaca.gov 

 

Selection Protest Procedure 

A proposer who submits, or who plans to submit, a proposal, may protest pursuant to the 
protest procedures applicable to this RFQ as follows: 

1. Protests based on the content of the RFQ shall be filed with the City within five (5) 
calendar days after the RFQ is first formally advertised. The City shall issue a written 
decision on the protest prior to opening of the proposals. 

2. Any proposer may protest the recommended award or contract award by filing a 
protest with the City within (5) calendar days after the determination of the top-ranked 
firm or contract award has been made available to the proposers. 
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3. Any protest shall contain a full and complete written statement specifying in detail the 
grounds of the protest and the facts supporting the protest. Protesters shall have an 
opportunity to appear and be heard by the City prior to the opening of proposals in 
the case of protests based on the content of the request for proposals or after 
determination of top-ranked firm has been made available to the proposers in the 
case of protests based on other grounds or the renewal of protests based on the 
content of the request for proposals.  

4. If a bid protest is properly filed, City staff will promptly initiate an investigation of the 
grounds of the bid protest. All proposers shall cooperate with any inquiries from City 
staff and consultants relating to the bid protest.  

5. At the conclusion of their investigation, City staff shall complete a report (the Staff 
Report), including a recommendation regarding the disposition of the bid protest. 
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CONDITIONS OF REQUEST 
 
General Conditions 
 
 The City reserves the right to cancel or reject all or a portion or portions of the request for 
proposals without notice.  Further, the City makes no representations that any agreement 
will be awarded to any organization submitting a proposal.  The City reserves the right to 
reject any and all proposals submitted in response to this request or any addenda thereto. 
 
 The City also reserves the right to reject any subconsultant or individual working on a 
consultant team and to replace the sub-consultant or individual with a mutually acceptable 
replacement. 
 
 Any changes to the proposal requirements will be made by written addendum. 
 
Liability of Costs and Responsibility 
 
 The City shall not be liable for any costs incurred in response to this request for proposals.  
All costs shall be borne by the person or organization responding to the request.  The 
person or organization responding to the request shall hold the City harmless from any 
and all liability, claim or expense whatsoever incurred by or on behalf of that person or 
organization. All submitted material becomes the property of the City of Alameda. 
 
 The selected lead consultant will be required to assume responsibility for all services 
offered in the proposal whether or not they possess them within their organization.  The 
selected lead consultant will be the sole point of contact with regard to contractual 
matters, including payment of any and all charges resulting from the contract. 
 
Validity 
 
 The proposer agrees to be bound by its proposal for a period of ninety (90) days 
commencing May 15, 2015, during which time the City may request clarification or 
correction of the proposal for the purpose of evaluation. Amendments or clarifications 
shall not affect the remainder of the proposal, but only that portion so amended or 
clarified. 
 
Standard Consultant Agreement 
 
 A sample consultant agreement has been provided in the Exhibit 3 for the proposer's 
review and comment.  If a proposer wishes to take exception to any of the terms and 
conditions contained in the consultant agreement, these should be identified specifically; 
otherwise it will be assumed that the proposer is willing to enter into the agreement as it 
is written.  Failure to identify contractual issues of dispute can later be the basis for the 
City disqualifying a proposer.  Any exceptions to terms, conditions, or other requirements 
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must be clearly stated.  Otherwise, the City will consider that all items offered are in strict 
compliance with the RFQ, and the successful proposer will be responsible for compliance.  
The City will consider such exceptions as part of the evaluation process which may 
constitute grounds for rejection of the proposal.  The consultant agreement will not be 
executed by the City without first being signed by the proposer. 
 
Permits and Licenses 
 
 Proposer, and all of proposer's sub-consultants,  at its and/or their sole expense, shall 
obtain and maintain during the term of any agreement, all appropriate permits, certificates 
and licenses including, but not limited to, a City Business License which will be required 
in connection with the performance of services hereunder. 
 
Proposer's Representative 
 
 The person signing the proposal must be a legal representative of the firm authorized to 
bind the firm to an agreement in the event of the award. 
 
Deliverables 
 
 One unbound copy of each final document and a computer disk containing all final 
documents and all information are to be provided.  The consultant will develop a system 
to assemble, organize, store and utilize data in an electronic format.  At the outset of the 
agreement, the consultant will submit a description of the software to be used in 
preparation of the reports and graphics. 15 copies, plus an electronic copy of the drawings 
will be required to be submitted during the design review process.  Approximately six (6) 
sets of the construction bid documents will be required during the plan check review. 
 
Insurance 
 
 General Liability, Automobile, Professional Liability, and Worker's compensation 
insurance are required in the amount set forth in the attached sample consultant 
agreement. 
 



Name of Project        G:\Recpark\Projects\Krusi Rec Center\Plan Revision\Krusi Park 
Rec Center - RFQ FINAL.docx 

Exhibit 1: Project Limits/Location Map  
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Exhibit 2: Sample Building Plan 
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Exhibit 3 
 

SAMPLE STANDARD CONSULTANT AGREEMENT 
 

THIS AGREEMENT, entered into this ____ day of ___________, 2012, by and between 
CITY OF ALAMEDA, a municipal corporation (hereinafter referred to as "City"), and 
COMPANY NAME, a (California corporation, partnership, sole proprietor, individual) whose 
address is ADDRESS, hereinafter called the Contractor, in reference to the following: 
 
 RECITALS: 
 

A. City is a municipal corporation duly organized and validly existing under the laws 
of the State of California with the power to carry on its business as it is now being conducted under 
the statutes of the State of California and the Charter of the City. 
 

B. City and Contractor desire to enter into an agreement for Krusi Park Recreation 
Center Pre-Fabricated Building Design and Construction. 
 

NOW, THEREFORE, it is mutually agreed by and between the undersigned parties as 
follows: 
 
1. TERM: 

The term of this Agreement shall commence on the 8th day of July, 2015, and shall 
terminate on the 9th day of July, 2016, unless terminated earlier as set forth herein. 
 
2. SERVICES TO BE PERFORMED: 

Contractor agrees, at its own cost and expense, to furnish all labor, tools, equipment, 
materials, except as otherwise specified, and to do all work strictly in accordance with 
Specifications, Special Provisions and Plans, which Specifications, Special Provisions and Plans 
are hereby referred to and expressly made a part hereof with the same force and effect as if the 
same were fully incorporated herein.  The contractor acknowledges that the work plan included 
in Exhibit “A” is tentative and does not commit the City to perform all tasks included therein. 
 
3. COMPENSATION TO CONTRACTOR: 

Contractor shall be compensated for services performed pursuant to this Agreement in the 
amount and manner set forth in Contractor's bid, which is attached hereto as Exhibit "A" and 
incorporated herein by this reference.  Payment will be made in the same manner that claims of a 
like character are paid by the City, with checks drawn on the treasury of said City, to be taken from 
the Krusi Park CIP Fund 91003. 
 

Payment will be made by the City in the following manner: On the first day of each month, 
Contractor shall submit a written estimate of the total amount of work done the previous month.  
However, the City reserves the right to adjust budget within and between tasks.  Pricing and 
accounting of charges are to be according to the bid packet pricing, unless mutually agreed to in 
writing.  
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Compensation for bid is $xx,xxx.  There is a xx% contingency in the amount of $xx,xxx.  

Total compensation under this contract shall not exceed $(figure rounded to nearest).  Use of 
contingency shall be for items of work outside the original scope and requires prior written 
authorization by the City. 
 

Prompt Payment Of Withheld Funds To Subcontractors: The City shall hold retainage from 
the prime contractor and shall make prompt and regular incremental acceptances of portions, as 
determined by the agency of the contract work and pay retainage to the prime contractor based on 
these acceptances.  The prime contractor or subcontractor shall return all monies withheld in 
retention from all subcontractors within 30 days after receiving payment for work satisfactorily 
completed and accepted including incremental acceptances of portions of the contract work by the 
agency.  Any delay or postponement of payment may take place only for good cause and with the 
agency's prior written approval.  Any violation of these provisions shall subject the violating prime 
contractor to the penalties, sanctions, and other remedies specified in Section 7108.5 of the 
California Business Professions Code.  This requirement shall not be construed to limit or impair 
any contractual, administrative, or judicial remedies otherwise, available to the prime contractor 
or subcontractor in the event of a dispute involving late payment, or nonpayment by the contractor, 
or deficient subcontractor's performance, or noncompliance by a subcontractor.  This clause 
applies to both DBE and non-DBE subcontractors. 
 
4. TIME IS OF THE ESSENCE: 

Contractor and City agree that time is of the essence regarding the performance of this 
Agreement.  
 
5. STANDARD OF CARE: 

Contractor agrees to perform all services hereunder in a manner commensurate with the 
prevailing standards of like professionals in the San Francisco Bay Area and agrees that all services 
shall be performed by qualified and experienced personnel who are not employed by the City nor 
have any contractual relationship with City. 
 
6. INDEPENDENT PARTIES: 

City and Contractor intend that the relationship between them created by this Agreement 
is that of employer-independent contractor.  The manner and means of conducting the work are 
under the control of Contractor, except to the extent they are limited by statute, rule or regulation 
and the express terms of this Agreement.  No civil service status or other right of employment will 
be acquired by virtue of Contractor's services.  None of the benefits provided by City to its 
employees, including but not limited to unemployment insurance, workers' compensation plans, 
vacation and sick leave are available from City to Contractor, its employees or agents.  Deductions 
shall not be made for any state or federal taxes, FICA payments, PERS payments, or other purposes 
normally associated with an employer-employee relationship from any fees due Contractor.  
Payments of the above items, if required, are the responsibility of Contractor. 
 
7. IMMIGRATION REFORM AND CONTROL ACT (IRCA): 



Name of Project        G:\Recpark\Projects\Krusi Rec Center\Plan Revision\Krusi Park 
Rec Center - RFQ FINAL.docx 

Contractor assumes any and all responsibility for verifying the identity and employment 
authorization of all of its employees performing work hereunder, pursuant to all applicable IRCA 
or other federal, or state rules and regulations.  Contractor shall indemnify and hold City harmless 
from and against any loss, damage, liability, costs or expenses arising from any noncompliance of 
this provision by Contractor. 
 
8. NON-DISCRIMINATION: 

Consistent with City's policy that harassment and discrimination are unacceptable 
employer/employee conduct, Contractor agrees that harassment or discrimination directed toward 
a job applicant, a City employee, or a citizen by Contractor or Contractor's employee on the basis 
of race, religious creed, color, national origin, ancestry, handicap, disability, marital status, 
pregnancy, sex, age, or sexual orientation will not be tolerated.  Contractor agrees that any and all 
violations of this provision shall constitute a material breach of this Agreement. 
 
9. HOLD HARMLESS: 
 Contractor shall indemnify, defend, and hold harmless City, its City Council, boards, 
commissions, officials, and employees ("Indemnitees") from and against any and all loss, 
damages, liability, claims, suits, costs and expenses whatsoever, including reasonable attorneys' 
fees ("Claims"), arising from or in any manner connected to Contractor's negligent act or omission, 
whether alleged or actual, regarding performance of services or work conducted or performed 
pursuant to this Agreement.  If Claims are filed against Indemnitees which allege negligence on 
behalf of the Contractor, Contractor shall have no right of reimbursement against Indemnitees for 
the costs of defense even if negligence is not found on the part of Contractor.  However, Contractor 
shall not be obligated to indemnify Indemnitees from Claims arising from the sole or active 
negligence or willful misconduct of Indemnitees. 
  
10. INSURANCE: 
 

On or before the commencement of the terms of this Agreement, Contractor shall furnish 
City with certificates showing the type, amount, class of operations covered, effective dates and 
dates of expiration of insurance coverage in compliance with paragraphs 10A, B, C and D.  Such 
certificates, which do not limit Contractor's indemnification, shall also contain substantially the 
following statement:  "Should any of the above insurance covered by this certificate be canceled 
or coverage reduced before the expiration date thereof, the insurer affording coverage shall provide 
thirty (30) days' advance written notice to the City of Alameda by certified mail, "Attention: Risk 
Manager."  It is agreed that Contractor shall maintain in force at all times during the 
performance of this Agreement all appropriate coverage of insurance required by this Agreement 
with an insurance company that is acceptable to City and licensed to do insurance business in the 
State of California.  Endorsements naming the City as additional insured shall be submitted with 
the insurance certificates. 
 

A. COVERAGE: 
Contractor shall maintain the following insurance coverage: 

(1) Workers' Compensation: 
Statutory coverage as required by the State of California. 
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(2) Liability: 
Commercial general liability coverage in the following minimum limits: 

 
    Bodily Injury:    $1,000,000 each occurrence 

$1,000,000 aggregate - all other 
 

Property Damage:  $1,000,000 each occurrence 
$1,000,000 aggregate 

 
If submitted, combined single limit policy with aggregate limits in the 

amounts of $1,000,000 will be considered equivalent to the required minimum limits shown above. 
(3) Automotive: 

Comprehensive automobile liability coverage in the following minimum 
limits: 
 

Bodily injury:   $1,000,000 each occurrence 
Property Damage:  $1,000,000 each occurrence 

or 
Combined Single Limit: $1,000,000 each occurrence  
 

B. SUBROGATION WAIVER: 
Contractor agrees that in the event of loss due to any of the perils for which it has agreed 

to provide comprehensive general and automotive liability insurance, Contractor shall look solely 
to its insurance for recovery.  Contractor hereby grants to City, on behalf of any insurer providing 
comprehensive general and automotive liability insurance to either Contractor or City with respect 
to the services of Contractor herein, a waiver of any right to subrogation  which any such insurer 
of said Contractor may acquire against City by virtue of the payment of any loss under such 
insurance. 

 
C. FAILURE TO SECURE: 
If Contractor at any time during the term hereof should fail to secure or maintain the 

foregoing insurance, City shall be permitted to obtain such insurance in the Contractor's name or 
as an agent of the Contractor and shall be compensated by the Contractor for the costs of the 
insurance premiums at the maximum rate permitted by law and computed from the date written 
notice is received that the premiums have not been paid. 

 
D. ADDITIONAL INSURED: 
City, its City Council, boards and commissions, officers, and employees shall be named as 

an additional insured under all insurance coverages, except worker’s compensation insurance.  The 
naming of an additional insured shall not affect any recovery to which such additional insured 
would be entitled under this policy if not named as such additional insured.  An additional insured 
named herein shall not be held liable for any premium, deductible portion of any loss, or expense 
of any nature on this policy or any extension thereof.  Any other insurance held by an additional 
insured shall not be required to contribute anything toward any loss or expense covered by the 
insurance provided by this policy. 
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E. SUFFICIENCY OF INSURANCE: 
The insurance limits required by City are not represented as being sufficient to protect 

Contractor.  Contractor is advised to consult Contractor's insurance broker to determine adequate 
coverage for Contractor. 

 
Contractor shall furnish the following bonds from a bonding company acceptable to the 

City Attorney.  Faithful Performance Bond and Labor and Material Bond are only required for 
work over $25,000.  Therefore, those estimates that are under $25,000 will not need to budget for 
the bond premiums and those estimates over $25,000 will need to be sure to budget for the bond 
premiums. 
 

The insurance limits required by City are not represented as being sufficient to protect 
Contractor.  Contractor is advised to consult Contractor's insurance broker to determine adequate 
coverage for Contractor. 

 
11. BONDS: 

Contractor shall furnish the following bonds from a bonding company acceptable to the 
City Attorney: 

A. Faithful Performance: 
A bond in the amount of 100% of the total contract price guaranteeing the faithful 

performance of this contract, and  
B. Labor and Materials: 

A bond for labor and materials in the amount of 100% of the total contract price. 
 
12. PROHIBITION AGAINST TRANSFERS: 

Contractor shall not assign, sublease, hypothecate, or transfer this Agreement, or any 
interest therein, directly or indirectly, by operation of law or otherwise, without prior written 
consent of City.  Any attempt to do so without said consent shall be null and void, and any assignee, 
sublessee, hypothecate or transferee shall acquire no right or interest by reason of such attempted 
assignment, hypothecation or transfer.  However, claims for money by Contractor from City under 
this Agreement may be assigned to a bank, trust company or other financial institution without 
prior written consent.  Written notice of such assignment shall be promptly furnished to City by 
Contractor. 
 

The sale, assignment, transfer or other disposition of any of the issued and outstanding 
capital stock of Contractor, or of the interest of any general partner or joint venturer or syndicate 
member or cotenant, if Contractor is a partnership or joint venture or syndicate or cotenancy, which 
shall result in changing the control of Contractor, shall be construed as an assignment of this 
Agreement.  Control means fifty percent (50%) or more of the voting power of the corporation. 
 
13. SUBCONTRACTOR APPROVAL: 

Unless prior written consent from City is obtained, only those people and subcontractors 
whose names are listed in Contractor's bid shall be used in the performance of this Agreement. 
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Requests for additional subcontracting shall be submitted in writing, describing the scope 
of work to be subcontracted and the name of the proposed subcontractor.  Such request shall set 
forth the total price or hourly rates used in preparing estimated costs for the subcontractor's 
services.  Approval of the subcontractor may, at the option of City, be issued in the form of a Work 
Order. 
 

In the event that Contractor employs subcontractors, such subcontractors shall be required 
to furnish proof of workers' compensation insurance and shall also be required to carry general and 
automobile liability insurance in reasonable conformity to the insurance carried by Contractor.  In 
addition, any work or services subcontracted hereunder shall be subject to each provision of this 
Agreement. 
 
14. PERMITS AND LICENSES: 

Contractor, at its sole expense, shall obtain and maintain during the term of this Agreement, 
all appropriate permits, certificates and licenses, including a City Business License, that may be 
required in connection with the performance of services hereunder. 

 
15. REPORTS: 

Each and every report, draft, work product, map, record and other document reproduced, 
prepared or caused to be prepared by Contractor pursuant to or in connection with this Agreement 
shall be the exclusive property of City. 
 

No report, information nor other data given to or prepared or assembled by Contractor 
pursuant to this Agreement shall be made available to any individual or organization by Contractor 
without prior approval by City. 
 

Contractor shall, at such time and in such form as City may require, furnish reports 
concerning the status of services required under this Agreement. 
 
16. RECORDS: 

Contractor shall maintain complete and accurate records with respect to sales, costs, 
expenses, receipts and other such information required by City that relate to the performance of 
services under this Agreement. 
 

Contractor shall maintain adequate records of services provided in sufficient detail to 
permit an evaluation of services.  All such records shall be maintained in accordance with generally 
accepted accounting principles and shall be clearly identified and readily accessible.  Contractor 
shall provide free access to such books and records to the representatives of City or its designees 
at all proper times, and gives City the right to examine and audit same, and to make transcripts 
therefrom as necessary, and to allow inspection of all work, data, documents, proceedings and 
activities related to this Agreement.  Such records, together with supporting documents, shall be 
kept separate from other documents and records and shall be maintained for a period of three (3) 
years after receipt of final payment. 
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If supplemental examination or audit of the records is necessary due to concerns raised by 
City's preliminary examination or audit of records, and the City's supplemental examination or 
audit of the records discloses a failure to adhere to appropriate internal financial controls, or other 
breach of contract or failure to act in good faith, then Contractor shall reimburse City for all 
reasonable costs and expenses associated with the supplemental examination or audit. 
 
 17. NOTICES: 

All notices, demands, requests or approvals to be given under this Agreement shall be given 
in writing and conclusively shall be deemed served when delivered personally or on the second 
business day after the deposit thereof in the United States Mail, postage prepaid, registered or 
certified, addressed as hereinafter provided. 
 
 

All notices, demands, requests, or approvals from Contractor to City shall be addressed to 
City at: 
 

City of Alameda 
Recreation and Parks Department 
2226 Santa Clara Avenue 
Alameda, CA 94501 
Ph:  (510) 747-7570 / Fax: (510) 523-4071 
Email:  awooldridge@alamedaca.gov 

 
All notices, demands, requests, or approvals from City to Contractor shall be addressed to 

Contractor at: 
 
____________________________ 
____________________________ 
____________________________ 
____________________________ 
Ph:  (  )            / Fax:  (   )                                    
Email:   

 
18. LAWS TO BE OBSERVED. 
 The Contractor shall keep himself fully informed of all existing and future state and federal 
laws and all municipal ordinances and regulations of the City of Alameda which in any manner 
affect those engaged or employed in the work, or the materials used in the work, or which in any 
way affect the conduct of the work, and of all such orders and decrees of bodies or tribunals having 
any jurisdiction or authority over the same. 
 
19. PREVAILING WAGES: 
 a. The Contractor is aware of the requirements of California Labor Code sections 
1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 et 
seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the 
performance of other requirements on certain “public works” projects.  Since this Project involves 
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a “public work” project, as defined by the Prevailing Wage Laws, Contractor shall fully comply 
with such Prevailing Wage Laws.  Contractor’s failure to comply with the Prevailing Wage Law 
may constitute a default under the contract for performance of the Work which would entitle the 
City to rescind the contract or exercise other remedies as provided by law or the contract. 

b. The Contractor shall obtain a copy of the prevailing rates of per diem wages at the 
commencement of this Contract from the website of the Division of Labor Statistics and Research 
of the Department of Industrial Relations located at www.dir.ca.gov/dlsr/.  In the alternative, the 
Contractor may view a copy of the prevailing rates of per diem wages at the City’s Public Works 
Department, Building 1, 950 W. Mall Square, Room 110, Alameda.  The Contractor shall make 
copies of the prevailing rates of per diem wages for each craft, classification or type of worker 
needed to perform work on the Project available to interested parties upon request, and shall post 
copies at the Contractor’s principal place of business and at the Project site.  The Contractor shall 
defend, indemnify and hold the City, its elected officials, officers, employees and agents free and 
harmless from any claims, liabilities, costs, penalties or interest arising out of any failure or allege 
failure to comply with the Prevailing Wage Laws and/or the City's Labor Compliance Program 
(hereinafter referred to as "LCP"), if any. 

c. If this project is funded in whole or in part with Federal monies and subject to the 
provisions of the Davis-Bacon Act, the successful bidder shall pay not less than the wage rates 
determined by the Secretary of Labor.  The Federal wage rates shall apply unless the State wage 
rates are higher.  The Federal Wage Rates applicable to the contract are those current within ten 
(10) days of the bid due date. 
 
 d. The Contractor and all subcontractors shall pay and shall cause to be paid each 
worker engaged in work on the Project not less than the general prevailing rate of per diem wages 
determined by the Director, regardless of any contractual relationship which may be alleged to 
exist between the Contractor or any Subcontractor and such workers. 
 e. The Contractor and all subcontractors shall pay and shall cause to be paid to each 
worker needed to execute the work on the Project travel and subsistence payments, as such travel 
and subsistence payments are defined in the applicable collective bargaining Contracts filed with 
the Department of Industrial Relations in accordance with Labor Code § 1773.8. 
 f. If during the period any bid for work on this Project remains open, the Director of 
Industrial Relations determines that there has been a change in any prevailing rate of per diem 
wages in the locality in which this public work is to be performed, such change shall not alter the 
wage rates in the Notice calling for Bids or the contract subsequently awarded. 
 g. Pursuant to Labor Code § 1775, the Contractor shall as a penalty to the City, forfeit 
Fifty Dollars ($50.00) for each calendar day, or portion thereof, for each worker paid less than the 
prevailing rate of per diem wages, determined by the Director, for such craft or classification in 
which such worker is employed for any public work done under the Contract by the Contractor or 
by any Subcontractor under it.  The amount of the penalty shall be determined by the Labor 
Commission.  In addition, the difference between such prevailing rate of per diem wage and the 
amount paid to each worker for each calendar day or portion thereof for which each worker was 
paid less than the prevailing rate of per diem wage shall be paid to each work by the Contractor. 

h. Any worker employed to perform work on the Project, which work is not covered 
by any craft or classification listed in the general prevailing rate of per diem wages determined by 
the Director, shall be paid not less than the minimum rate of wages specified therein for the craft 
or classification which most nearly corresponds to the work on the Project to be performed by 
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them, and such minimum wage rate shall be retroactive to time of initial employment of such 
person in such craft or classification. 

i. For those crafts or job classifications requiring special prevailing wage 
determinations, please contact the Division of Labor Statistics and Research, Prevailing Wage 
Unit, P.O. Box 420603, San Francisco, CA 94142-0603, (415) 703-4774 or check out the web site 
at www.dir.ca.gov. 
 
20. HOURS OF LABOR. 
 a. As provided in Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of 
the Labor Code, eight (8) hours of labor shall constitute a legal day's work.  The time of service of 
any worker employed at any time by the Contractor or by any Subcontractor on any subcontract 
under this Contract, upon the work or upon any part of the work contemplated by this Contract, is 
limited and restricted to eight (8) hours during any one calendar day and forty (40) hours during 
any one calendar week, except as hereinafter provided.  Notwithstanding the provision 
hereinabove set forth, work performed by employees of Contractor in excess of eight (8) hours per 
day and forty (40) hours during any one week shall be permitted upon this public work provided 
that the employees’ compensation for all hours worked in excess of eight (8) hours per day at not 
less than one and one-half (1-1/2) times the basic rate of pay. 
 b. The Contractor shall pay to the City a penalty of Twenty-five Dollars ($25.00) for 
each worker employed in the execution of this Contract by the Contractor, or by any Subcontractor, 
for each calendar day during which such worker is required or permitted to work more than eight 
(8) hours in any calendar day and forty (40) hours in any one (1) calendar week, in violation of the 
provisions of Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of the Labor Code, 
unless compensation for the workers so employed by Contractor is not less than one and one-half 
(1-1/2) times the basic rate of pay for all hours worked in excess of eight (8) hours per day. 
 c. Holiday and overtime work, when permitted by law, shall be paid for at a rate of at 
least one and one-half (1½) times the above specified rate of per diem wages, unless otherwise 
specified.  Holidays shall be defined in the Collective Bargaining Contract applicable to each 
particular craft, classification, or type of worker employed. 
 
21. CERTIFIED PAYROLL. 

a. Contractor's attention is directed to California Labor Code Section 1776, which 
requires Contractor and any subcontractors to keep an accurate payroll record and which imposes 
inspection requirements and penalties for non-compliance.  Certified payrolls shall be prepared 
weekly, and at a minimum, submitted monthly to the Labor Compliance Officer, Gail Carlson, 
Public Works Department, 950 W. Mall Square, Room 110, Alameda, CA  94501 by the 
Contractor and each subcontractor.  Contractor is responsible for the submission of copies of 
payrolls by all subcontractors.  Each payroll submitted shall be accompanied by a "Statement of 
Compliance", signed by the Contractor or subcontractor or his/her agent who pays or supervises 
the payment of the persons employed under the contract, and shall certify the following: 

b. That the payroll for each payroll period contains the name, social security number, 
and address of each employee, his or her correct classification, including applicable area 
and group code, hourly rates of wages paid, daily and weekly number of hours worked, 
deductions made and actual wages paid, and that such information is correct and complete; 
c. That such laborer or mechanic (including each helper, apprentice and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages 
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earned, without rebate, either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than permissible deductions; 
and  
d. That each laborer or mechanic has been paid not less than the applicable wage rates 
and fringe benefits or cash equivalents for the classification of work performed, as 
specified in the applicable wage determination incorporated into the contract. 

 e. If the Contractor or a subcontractor does not work during the payroll period, a 
Statement of Non-Working Days must be submitted for each day not worked. 
f. In the event of noncompliance with the requirements of such section after 10 Days 
written notice specifying in what respects compliance is required, the CONTRACTOR 
shall forfeit as a penalty to the CITY, $25.00 for each calendar Day, or portion thereof, for 
each worker, until strict compliance is effectuated.  Upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement, such penalties 
shall be withheld from progress payments then due. 

 
22. APPRENTICES. 

a. Attention is directed to the provisions in sections 1777.5 and 1777.6 of the Labor 
Code concerning the employment of apprentices by the Contractor or any subcontractor 
under him on contracts greater than $30,000 or 20 working days.  The Contractor and any 
subcontractor under him shall comply with the requirements of Sections 1777.5 and 1777.6 
in the employment of apprentices. 
b. Section 1777.5 requires the Contractor or subcontractor employing workers in any 
apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of 
the public works project, and which administers the apprenticeship program in that trade, 
for a certificate of approval, if they have not previously applied and are covered by the 
local apprenticeship standards. 
c. The Contractor is required to make contributions to funds established for the 
administration of apprenticeship programs if: (1) the Contractor employs registered 
apprentices or journeymen in any apprenticeable trade on such contracts and if other 
contractors on the public works site are making such contributions; or (2) if the Contractor 
is not a signatory to an apprenticeship fund and if the funds administrator is unable to 
accept Contractor' required contribution.  The Contractor or subcontractor shall pay a like 
amount to the California Apprenticeship Council. 
d. Information relative to apprenticeship standards, wage schedules, and other 
requirements may be obtained from the Director of Industrial Relations, ex-officio the 
Administrator of Apprenticeship, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 

 
23. LABOR DISCRIMINATION. 

No discrimination shall be made in the employment of persons upon public works because 
of the race, color, sex, religion, age, national origin, sexual orientation, or physical disability of 
such persons and every Contractor for public works violating this section is subject to all the 
penalties imposed for a violation of the provisions of the Labor Code, and, in particular, Section 
1735. 

 
24. REGISTRATION OF CONTRACTORS. 
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Before submitting bids, contractors shall be licensed in accordance with the provisions of 
Chapter 9, Division 3, of the Business and Professional Code of the State of California. 
 
25. URBAN RUNOFF MANAGEMENT: 

The Contractor shall avoid creating excess dust when breaking asphalt or concrete and 
during excavation and grading.  If water is used for dust control, contractor shall use as little as 
necessary.  Contractor shall take all steps necessary to keep wash water out of the streets, gutters 
and storm drains. 
 

The Contractor shall develop and implement erosion and sediment control to prevent 
pollution of storm drains.  Such control includes but is not limited to: 
 

A. Use storm drain inlet protection devices such as sand bag barriers, filter fabric 
fences, block and gravel filters. (Block storm drain inlets prior to the start of the rainy season 
(October 15), in site de-watering activities and saw-cutting activities; shovel or vacuum saw-cut 
slurry and remove from the site). 
 

B. Cover exposed piles of soil or construction material with plastic sheeting.  All 
construction materials must be stored in containers. 
 

C. Sweep and remove all materials from paved surfaces that drain to streets, gutters 
and storm drains prior to rain as well as at the end of the each work day.  At the completion of the 
project, the street shall be washed and the wash water shall be collected and disposed of offsite in 
an appropriate location. 
 

D. After breaking old pavement, Contractor shall remove all debris to avoid contact 
with rainfall or runoff. 
 

E. Contractor shall maintain a clean work area by removing trash, litter, and debris at 
the end of each workday.  Contractor shall also clean up any leaks, drips, and other spills as they 
occur. 
 

The objective is to ensure that the City and County of Alameda County-Wide Clean Water 
Program is adequately enforced.  These controls should be implemented prior to the start of 
construction, up-graded as required, maintained during construction phases to provide adequate 
protection, and removed at the end of construction. 
 

These recommendations are intended to be used in conjunction with the State’s Best 
Management Practices Municipal and Construction Handbooks, local program guidance materials 
from municipalities, Section 7.1.01 of the Standard Specifications and any other appropriate 
documents on storm water quality controls for construction. 
 

Failure to comply with this program will result in the issuance of noncompliance notices, 
citations, project stop orders or fines.  The fine for noncompliance of the above program is two 
hundred and fifty dollars ($250.00) per occurrence per day.  The State under the Federal Clean 
Water Act can also impose a fine on the contractor, pursuant to Cal. Water Code §13385.  
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26. PURCHASES OF MINED MATERIALS REQUIREMENT: 

Contractor shall ensure that all purchases of mined materials such as construction 
aggregate, sand and gravel, crushed stone, road base, fill materials, and any other mineral materials 
must originate from a surface mining operation identified on the AB3098 List per the Surface 
Mining and Reclamation Act of 1975 (SMARA). 
 

Within five days of award of contract, Contractor shall submit a report to City which lists 
the intended suppliers for the above materials and demonstrates that the suppliers are in 
compliance with the SMARA requirements.  The AB3098 List is maintained by the Department 
of Conservation’s Office of Mine Reclamation (OMR) and can be viewed at: 
www.conservation.ca.gov/OMR/ab_3098_list/index.htm.  Note that the list changes periodically 
and should be reviewed accordingly. 
 
 
27. COMPLIANCE WITH MARSH CRUST ORDINANCE: 

Contractor shall perform all excavation work in compliance with the City’s Marsh Crust 
Ordinance as set forth at Section 13-56 of the Municipal Code.  Prior to performing any excavation 
work, Contractor shall verify with the Building Official whether the excavation work is subject to 
the Marsh Crust Ordinance.  Contractor shall apply for and obtain permits from Building Services 
on projects deemed to be subject to the Marsh Crust Ordinance. 
 
28. TERMINATION: 

In the event Contractor fails or refuses to perform any of the provisions hereof at the time 
and in the manner required hereunder, Contractor shall be deemed in default in the performance 
of this Agreement.  If such default is not cured within a period of two (2) days after receipt by 
Contractor from City of written notice of default, specifying the nature of such default and the 
steps necessary to cure such default, City may terminate the Agreement forthwith by giving to the 
Contractor written notice thereof. 
 

City shall have the option, at its sole discretion and without cause, of terminating this 
Agreement by giving seven (7) days' prior written notice to Contractor as provided herein.  Upon 
termination of this Agreement, each party shall pay to the other party that portion of compensation 
specified in this Agreement that is earned and unpaid prior to the effective date of termination. 
 
29. COMPLIANCES: 

Contractor shall comply with all laws, state or federal and all ordinances, rules and 
regulations enacted or issued by City. 
 
30. CONFLICT OF LAW: 

This Agreement shall be interpreted under, and enforced by the laws of the State of 
California excepting any choice of law rules which may direct the application of laws of another 
jurisdiction.  The Agreement and obligations of the parties are subject to all valid laws, orders, 
rules, and regulations of the authorities having jurisdiction over this Agreement (or the successors 
of those authorities.)  Any suits brought pursuant to this Agreement shall be filed with the courts 
of the County of Alameda, State of California. 
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31. ADVERTISEMENT: 

Contractor shall not post, exhibit, display or allow to be posted, exhibited, displayed any 
signs, advertising, show bills, lithographs, posters or cards of any kind pertaining to the services 
performed under this Agreement unless prior written approval has been secured from City to do 
otherwise. 
 
32. WAIVER: 

A waiver by City of any breach of any term, covenant, or condition contained herein, shall 
not be deemed to be a waiver of any subsequent breach of the same or any other term, covenant, 
or condition contained herein, whether of the same or a different character. 
 
33. INTEGRATED CONTRACT: 

This Agreement represents the full and complete understanding of every kind or nature 
whatsoever between the parties hereto, and all preliminary negotiations and agreements of 
whatsoever kind or nature are merged herein.  No verbal agreement or implied covenant shall be 
held to vary the provisions hereof.  Any modification of this Agreement will be effective only by 
written execution signed by both City and Contractor. 
 
34. INSERTED PROVISIONS: 

Each provision and clause required by law to be inserted into the Agreement shall be 
deemed to be enacted herein, and the Agreement shall be read and enforced as though each were 
included herein.  If through mistake or otherwise, any such provision is not inserted or is not 
correctly inserted, the Agreement shall be amended to make such insertion on application by either 
party. 
 
35. CAPTIONS: 

The captions in this Agreement are for convenience only, are not a part of the Agreement 
and in no way affect, limit or amplify the terms or provisions of this Agreement. 

 
 

* Signatures on next page * 
 



Name of Project        G:\Recpark\Projects\Krusi Rec Center\Plan Revision\Krusi Park 
Rec Center - RFQ FINAL.docx 

IN WITNESS WHEREOF, the parties have caused the Agreement to be executed on the day and 
year first above written. 
 
 
 
CONTRACTOR     CITY OF ALAMEDA 
(Corporation)      A Municipal Corporation 
 
 
                                                                   
Name       Liz Warmerdam  
Title       Interim City Manager 
 
 
                                                                
Name       RECOMMENDED FOR APPROVAL 
Title  
 
 
             

Amy Wooldridge 
Recreation and Parks Director 

 
 
 

APPROVED AS TO FORM: 
City Attorney 

 
 
 
             
       Michael Roush 
       Assistant City Attorney 
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POLICY NUMBER:      COMMERCIAL GENERAL LIABILITY 
 CG 20 10 10 93 
 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 

ADDITIONAL INSURED - OWNERS, LESSEES or CONTRACTORS FORM B 
 

This endorsement modifies insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 

SCHEDULE 
 

Name of Person or Organization: 
 
City of Alameda 
Public Works Department 
Alameda Point, Building 1 
950 West Mall Square, Room 110 
Alameda, CA 94501-7558 
 
(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as 
applicable to this endorsement.) 
 
WHO IS AN INSURED (Section II) is amended to include as an insured the person or organization shown in the 
Schedule, but only with respect to liability arising out of your ongoing operations performed for that insured. 
 
REF:               
The City of Alameda, its City Council, boards and commissions, officers & employees are 
additional insured for work done on their behalf by the named insured. 
 
PRIMARY INSURANCE: 
IT IS UNDERSTOOD AND AGREED THAT THIS INSURANCE IS PRIMARY AND ANY OTHER 
INSURANCE MAINTAINED BY THE ADDITIONAL INSURED SHALL BE EXCESS ONLY AND NOT 
CONTRIBUTING WITH THIS INSURANCE. 
 
SEVERABILITY OF INTEREST: 
IT IS AGREED THAT EXCEPT WITH RESPECT TO THE LIMIT OF INSURANCE, THIS COVERAGE 
SHALL APPLY AS IF EACH ADDITIONAL INSURED WERE THE ONLY INSURED AND SEPARATELY 
TO EACH INSURED AGAINST WHOM CLAIM IS MADE OR SUIT IS BROUGHT. 
 
WAIVER OF SUBROGATION: 
IT IS UNDERSTOOD AND AGREED THAT THE COMPANY WAIVES THE RIGHT OF SUBROGATION 
AGAINST THE ABOVE ADDITIONAL INSURED (S), BUT ONLY AS RESPECTS THE JOB OR PREMISES 
DESCRIBED IN THE CERTIFICATE ATTACHED HERETO. 
 
NOTICE OF CANCELLATION: 
IT IS UNDERSTOOD AND AGREED THAT IN THE EVENT OF CANCELLATION OF THE POLICY FOR 
ANY REASON OTHER THAN NON-PAYMENT OF PREMIUM, 30 DAYS WRITTEN NOTICE WILL BE 
SENT TO THE CERTIFICATE HOLDER BY MAIL.  IN THE EVENT THE POLICY IS CANCELED FOR 
NON-PAYMENT OF PREMIUM, 10 DAYS WRITTEN NOTICE WILL BE SENT TO THE ABOVE. 
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