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CITY OF ALAMEDA, CALIFORNIA 
 

SPECIFICATIONS, SPECIAL PROVISIONS AND PLANS 
FOR 

PUBLIC WORK 
 

SECTION I.  PROPOSAL AND CONTRACT REQUIREMENTS 
 
A. GENERAL INFORMATION.  The City of Alameda will receive sealed bid at the time 
and place specified in the advertisement calling for bids for: 
 

REPAIR OF PORTLAND CEMENT CONCRETE SIDEWALK, CURB, GUTTER, 
DRIVEWAY AND MINOR STREET PATCHING 

FISCAL YEAR 2013/2014, PHASE 13 
NO. P.W. 05-13-15 

 
 Electronic specifications and bidders forms for bidding this project can only be obtained 
at the City of Alameda website, http://alamedaca.gov/business/bids-rfps, or by calling (510) 747-
7930.  There is no cost for the specifications. 
 
B. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS AND SITE 
OF WORK. The bidder is required to examine carefully the site and the proposal, plans, 
specifications and contract forms for the work contemplated, and it will be assumed that the 
bidder has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality and quantities of work to be performed and materials to be furnished, and as to the 
requirements of the specifications, the special provisions and the contract. 
 

Locations in the form of a work list will be compiled on a weekly basis and issued by the 
Engineer to the Contractor for repair.  Each work list will have about thirty (30) to thirty-five 
(35) repair locations.  The Contractor shall review the issued work list and submit a work 
schedule within two (2) working days for approval by the Engineer.  Once the work schedule is 
approved, the Contractor must start work on the work list within three (3) working days.  From 
start work, each work list must be completed within fifteen (15) working days.  Furthermore, in 
order to minimize disturbances to residents and public, repair locations must be concreted within 
five (5) working days from the start of break out. 
 
C. DESIGNATIONS.  As used herein "City" shall mean the City of Alameda; "Council" or 
"City Council" shall mean the Council of the City; "City Manager" shall mean the City Manager 
of the City; "Engineer" or "City Engineer" shall mean the City Engineer or City Engineer’s 
designee of the City; “Director” shall mean the Public Works Director of the City; and 
"Contractor" shall mean the bidder who is awarded the contract for the work. 
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Any bid bond submitted under this Section shall incorporate therein by reference, or 
otherwise, all of the provisions of Section I, Item F, of these specifications. 
 
G. RETURN OF BIDDER'S GUARANTIES.  Within ten (10) days after the award of the 
contract, the Public Works staff will return the proposal guaranties accompanying the bids which 
are not to be considered in making the award.  All other proposal guaranties will be held until the 
contract has been finally executed, after which they will be returned to the respective bidders 
whose bids they accompanied. 
 
H. TAXES.  Bids must include all state and federal taxes applicable to the transaction. 
 
I. SUBCONTRACTORS.  All contractors shall comply with the State Subletting and 
Subcontracting Fair Practices Act, located in Sections 4100 through 4112 of the California 
Public Contract Code.  A copy of said Act is available in the office of the City Engineer.  Said 
Act is hereby made a part of the specifications on the above-mentioned job and all contractors 
submitting bids shall accompany the bid with information regarding subcontractors as therein 
provided.  All Subcontractors shall have a current City of Alameda business license. 
 
J. REJECTION OR RETURN OF BIDS.  Bids may be rejected if they show any alterations 
of form, additions not called for, conditional or alternative bids, incomplete bids, erasures or 
irregularities of any kind.  The right is reserved to reject any and all bids.  The City reserves the 
right to return bids unopened. 
 
K. BID PROTEST.  Any bid protest must be submitted in writing to the Public Works 
Director, City of Alameda Public Works Department, City Hall West, 950 West Mall Square, 
Room 110, Alameda, CA 94501 before 5:00 p.m. of the 10th business day following bid 
opening. 
 

1. The initial protest document shall contain a complete statement of the basis for the 
protest. 

2. The protest shall refer to the specific portion of the document which forms the basis for 
the protest. 

3. The protest shall include the name, address, and telephone number of the person 
representing the protesting party. 

4. The party filing the protest shall concurrently transmit a copy of the initial protest 
document and any attached documentation to all other parties with a direct financial 
interest which may be adversely affected by the outcome of the protest.  Such parties 
shall include all other Bidders or proposers who appear to have a reasonable prospect of 
receiving an award depending upon the outcome of the protest. 

5. The Public Works Director will issue a decision on the protest.  If the Public Works 
Director determines that a protest is frivolous, the party originating the protest may be 
determined to be irresponsible and that party may be determined to be ineligible for 
future contract awards. 
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6. The procedure and time limits set forth in this paragraph are mandatory and are the 
Bidder's sole and exclusive remedy in the event of Bid protest and failure to comply with 
these procedures shall constitute a waiver of any right to further pursue the bid protest, 
including filing a Government Code Claim or legal proceedings. 

 
L. AWARD OF CONTRACT. The award of contract, if it be awarded, will be to the 
responsible bidder who submits the lowest and best bid and whose proposal complies with all 
requirements described herein.  The award, if made, will be made within ninety (90) days after 
the opening of the bids.  All bids will be compared on the basis of the Engineer's estimate of 
quantities of work to be done.  In the event of a delay the City reserves the right to hold the 
Bidder to its bid for 90 days from the date the contract is awarded. 
 

Bid protests, contracts, bonds, insurance, and other documents identified in these 
specifications and these special provisions are to be delivered to the following City address: City 
of Alameda, City Hall West, Public Works Department, 950 West Mall Square, Room 110, 
Alameda, CA 94501. 
 
M. EXECUTION OF CONTRACT.  The contract, in form and content satisfactory to the 
City, will be awarded at a regular City Council meeting (first and third Tuesdays of each month, 
except August). At least five (5) business days prior to the anticipated award date, the Contractor 
will be notified of apparent award status and requested to provide the documents necessary to 
complete the contract process. Required documentation shall include two (2) copies of the 
contract executed by the Contractor, proof of insurance and Payment and Performance bonds. 
The Contractor will be given five (5) business days from the date the City Council awards the 
contract to obtain the relevant bonds and insurance along with any other documents required for 
submission.  
 

No proposal shall be considered binding upon the City until the execution of the contract. 
Failure to execute a contract and file acceptable bonds and insurance as provided herein within 
the time frame outlined above shall be just cause for the annulment of the award and the 
forfeiture of the bidder's guaranty. 
 
N. CONTRACT BONDS.  The Contractor shall furnish two good and sufficient bonds.  One 
of the bonds shall be executed in a sum equal to at least one hundred percent (100%) of the 
contract price, which shall be furnished as required by the Terms of Section 3247 to 3252 of the 
Civil Code of the State of California (see Exhibit E).  The other bond shall guaranty faithful 
performance of the said contract by the Contractor and shall be executed in a sum equal to at 
least one hundred percent (100%) of the contract price (see Exhibit F).  Bonds shall be furnished 
by a surety company satisfactory to the City of Alameda. 
 

Whenever any surety or sureties on any such bonds, or any bonds required by law for the 
protection of the claims of laborers and materials, become insufficient or the City Engineer has 
cause to believe that such surety or sureties have become insufficient, a demand in writing may 
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be made of the Contractor for further bond or bonds or additional surety not exceeding that 
originally required, as is considered necessary, taking into account the extent of the work 
remaining to be done.  Thereafter no payment shall be made upon such contract to the 
Contractor, or any assignee of the Contractor, until such further bond or bonds or additional 
surety has been furnished.  Faithful performance bonds, whether by individual or corporate 
surety, shall in addition to other terms and conditions, contain the conditions that (1) death of the 
named principal shall not operate as a release of the obligation hereunder of the surety, and (2) 
extensions of time, if any, granted by the City to Contractor for performance of the work covered 
by said bond shall extend for a like time the period of limitations during which surety shall 
remain bound by the said undertaking. 
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SECTION II.  LEGAL RELATIONS AND RESPONSIBILITIES 
 
 
A. LAWS TO BE OBSERVED.  The Contractor shall keep himself fully informed of all 
existing and future state and federal laws and all municipal ordinances and regulations of the 
City of Alameda which in any manner affect those engaged or employed in the work, or the 
materials used in the work, or which in any way affect the conduct of the work, and of all such 
orders and decrees of bodies or tribunals having any jurisdiction or authority over the same. 
 
B. PREVAILING WAGES: 
 1. The Contractor is aware of the requirements of California Labor Code sections 
1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 et 
seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the 
performance of other requirements on certain “public works” projects.  Since this Project 
involves a “public work” project, as defined by the Prevailing Wage Laws, Contractor shall fully 
comply with such Prevailing Wage Laws.  Contractor’s failure to comply with the Prevailing 
Wage Law may constitute a default under the contract for performance of the Work which would 
entitle the City to rescind the contract or exercise other remedies as provided by law or the 
contract. 

2. The Contractor shall obtain a copy of the prevailing rates of per diem wages at the 
commencement of this Contract from the website of the Division of Labor Statistics and 
Research of the Department of Industrial Relations located at www.dir.ca.gov/dlsr/.  In the 
alternative, the Contractor may view a copy of the prevailing rates of per diem wages at the 
City’s Public Works Department, Building 1, 950 W. Mall Square, Room 110, Alameda.  The 
Contractor shall make copies of the prevailing rates of per diem wages for each craft, 
classification or type of worker needed to perform work on the Project available to interested 
parties upon request, and shall post copies at the Contractor’s principal place of business and at 
the Project site.  The Contractor shall defend, indemnify and hold the City, its elected officials, 
officers, employees and agents free and harmless from any claims, liabilities, costs, penalties or 
interest arising out of any failure or allege failure to comply with the Prevailing Wage Laws 
and/or the City's Labor Compliance Program (hereinafter referred to as "LCP"), if any. 

3. If this project is funded in whole or in part with Federal monies and subject to the 
provisions of the Davis-Bacon Act, the successful bidder shall pay not less than the wage rates 
determined by the Secretary of Labor.  The Federal wage rates shall apply unless the State wage rates 
are higher.  The Federal Wage Rates applicable to the contract are those current within ten (10) days 
of the bid due date. 
 4. The Contractor and all subcontractors shall pay and shall cause to be paid each 
worker engaged in work on the Project not less than the general prevailing rate of per diem 
wages determined by the Director, regardless of any contractual relationship which may be 
alleged to exist between the Contractor or any Subcontractor and such workers. 
 5. The Contractor and all subcontractors shall pay and shall cause to be paid to each 
worker needed to execute the work on the Project travel and subsistence payments, as such travel 
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and subsistence payments are defined in the applicable collective bargaining Contracts filed with 
the Department of Industrial Relations in accordance with Labor Code § 1773.8. 
 6. If during the period any bid for work on this Project remains open, the Director of 
Industrial Relations determines that there has been a change in any prevailing rate of per diem 
wages in the locality in which this public work is to be performed, such change shall not alter the 
wage rates in the Notice calling for Bids or the contract subsequently awarded. 
 7. Pursuant to Labor Code § 1775, the Contractor shall as a penalty to the City, 
forfeit Fifty Dollars ($50.00) for each calendar day, or portion thereof, for each worker paid less 
than the prevailing rate of per diem wages, determined by the Director, for such craft or 
classification in which such worker is employed for any public work done under the Contract by 
the Contractor or by any Subcontractor under it.  The amount of the penalty shall be determined 
by the Labor Commission.  In addition, the difference between such prevailing rate of per diem 
wage and the amount paid to each worker for each calendar day or portion thereof for which 
each worker was paid less than the prevailing rate of per diem wage shall be paid to each work 
by the Contractor. 

8. Any worker employed to perform work on the Project, which work is not covered 
by any craft or classification listed in the general prevailing rate of per diem wages determined 
by the Director, shall be paid not less than the minimum rate of wages specified therein for the 
craft or classification which most nearly corresponds to the work on the Project to be performed 
by them, and such minimum wage rate shall be retroactive to time of initial employment of such 
person in such craft or classification. 

9. For those crafts or job classifications requiring special prevailing wage 
determinations, please contact the Division of Labor Statistics and Research, Prevailing Wage 
Unit, P.O. Box 420603, San Francisco, CA 94142-0603, (415) 703-4774 or check out the web 
site at www.dir.ca.gov. 
 
C. HOURS OF LABOR. 
 1. As provided in Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of 
the Labor Code, eight (8) hours of labor shall constitute a legal day's work.  The time of service 
of any worker employed at any time by the Contractor or by any Subcontractor on any 
subcontract under this Contract, upon the work or upon any part of the work contemplated by 
this Contract, is limited and restricted to eight (8) hours during any one calendar day and forty 
(40) hours during any one calendar week, except as hereinafter provided.  Notwithstanding the 
provision hereinabove set forth, work performed by employees of Contractor in excess of eight 
(8) hours per day and forty (40) hours during any one week shall be permitted upon this public 
work provided that the employees’ compensation for all hours worked in excess of eight (8) 
hours per day at not less than one and one-half (1-1/2) times the basic rate of pay. 
 2. The Contractor shall pay to the City a penalty of Twenty-five Dollars ($25.00) for 
each worker employed in the execution of this Contract by the Contractor, or by any 
Subcontractor, for each calendar day during which such worker is required or permitted to work 
more than eight (8) hours in any calendar day and forty (40) hours in any one (1) calendar week, 
in violation of the provisions of Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 
of the Labor Code, unless compensation for the workers so employed by Contractor is not less 
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than one and one-half (1-1/2) times the basic rate of pay for all hours worked in excess of eight 
(8) hours per day. 
 3. Holiday and overtime work, when permitted by law, shall be paid for at a rate of 
at least one and one-half (1½) times the above specified rate of per diem wages, unless otherwise 
specified.  Holidays shall be defined in the Collective Bargaining Contract applicable to each 
particular craft, classification, or type of worker employed. 
 
D. CERTIFIED PAYROLL. 

1. Contractor's attention is directed to California Labor Code Section 1776, which 
requires Contractor and any subcontractors to keep an accurate payroll record and which imposes 
inspection requirements and penalties for non-compliance.  Certified payrolls shall be prepared 
and submitted weekly to the Labor Compliance Officer, Gail Carlson, Public Works Department, 
950 W. Mall Square, Room 110, Alameda, CA  94501 by the Contractor and each subcontractor.  
Contractor is responsible for the submission of copies of payrolls by all subcontractors.  Each 
payroll submitted shall be accompanied by a "Statement of Compliance", signed by the 
Contractor or subcontractor or his/her agent who pays or supervises the payment of the persons 
employed under the contract, and shall certify the following: 

a. That the payroll for each payroll period contains the name, social security 
number, and address of each employee, his or her correct classification, including 
applicable area and group code, hourly rates of wages paid, daily and weekly 
number of hours worked, deductions made and actual wages paid, and that such 
information is correct and complete; 

b. That such laborer or mechanic (including each helper, apprentice and trainee) 
employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions; and  

c. That each laborer or mechanic has been paid not less than the applicable wage 
rates and fringe benefits or cash equivalents for the classification of work 
performed, as specified in the applicable wage determination incorporated into the 
contract. 

 2. If the Contractor or a subcontractor does not work during the payroll period, a 
Statement of Non-Working Days must be submitted for each day not worked. 
 3. In the event of noncompliance with the requirements of such section after 10 
Days written notice specifying in what respects compliance is required, the CONTRACTOR 
shall forfeit as a penalty to the CITY, $25.00 for each calendar Day, or portion thereof, for each 
worker, until strict compliance is effectuated.  Upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement, such penalties shall 
be withheld from progress payments then due. 
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E. APPRENTICES. 
1. Attention is directed to the provisions in sections 1777.5 and 1777.6 of the Labor 

Code concerning the employment of apprentices by the Contractor or any subcontractor under 
him on contracts greater than $30,000 or 20 working days.  The Contractor and any 
subcontractor under him shall comply with the requirements of Sections 1777.5 and 1777.6 in 
the employment of apprentices. 

2. Section 1777.5 requires the Contractor or subcontractor employing workers in any 
apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of the 
public works project, and which administers the apprenticeship program in that trade, for a 
certificate of approval, if they have not previously applied and are covered by the local 
apprenticeship standards. 

3. The Contractor is required to make contributions to funds established for the 
administration of apprenticeship programs if: (1) the Contractor employs registered apprentices 
or journeymen in any apprenticeable trade on such contracts and if other contractors on the 
public works site are making such contributions; or (2) if the Contractor is not a signatory to an 
apprenticeship fund and if the funds administrator is unable to accept Contractor' required 
contribution.  The Contractor or subcontractor shall pay a like amount to the California 
Apprenticeship Council. 

4. Information relative to apprenticeship standards, wage schedules, and other 
requirements may be obtained from the Director of Industrial Relations, ex-officio the 
Administrator of Apprenticeship, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 
 
F. LABOR DISCRIMINATION.  No discrimination shall be made in the employment of 
persons upon public works because of the race, color, sex, religion, age, national origin, sexual 
orientation, or physical disability of such persons and every Contractor for public works 
violating this section is subject to all the penalties imposed for a violation of the provisions of the 
Labor Code, and, in particular, Section 1735. 
 
G. REGISTRATION OF CONTRACTORS.  Before submitting bids, contractors shall be 
licensed in accordance with the provisions of Chapter 9, Division 3, of the Business and 
Professional Code of the State of California. 
 
H. PERMITS AND LICENSES.  The Contractor shall procure all permits and licenses, 
including City of Alameda business licenses, pay all charges and fees, and give all notices 
necessary and incidental to the due and lawful prosecution of the work.  However, the contractor 
will be reimbursed for construction permit fees.  The estimated cost shown as an allowance in 
the bid proposal is only for bidding purposes.  Payment shall be made for the actual cost of the 
permit.  The cost for a City of Alameda business license is not reimbursable.  Each Subcontractor 
shall have a current City of Alameda business license. 
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The following permit(s) and/or license(s) are required for this project: 
 

1. A City of Alameda Business License from the City of Alameda, 2263 Santa 
Clara Avenue, Finance Department, Room 220, Alameda. 

2. “No Parking, Tow Away” signs and Excavation Permit from City Hall, 2263 
Santa Clara Avenue, Planning and Building Services, Room 190, Alameda. 

 
I. PATENTS.  The Contractor shall assume all costs arising from the use of patented 
materials, equipment, devices or processes used on or incorporated in the work, and agrees to 
indemnify and hold harmless the City of Alameda, its officers, employees and agents from all 
suits at law or actions of any nature, damages, royalties and costs on account of the use of any 
patented materials, equipment, devices or processes. 
 
J. RESPONSIBILITY FOR DAMAGES.  The City of Alameda, its officers, employees and 
agents shall not be answerable or accountable in any manner for any loss or damage to the work 
or any part thereof, nor to any material or equipment used in performing the work, nor for injury 
or damage to any person or persons, either workers or the public, nor for damage to adjoining 
property from any cause whatsoever during the progress of the work nor at any time before final 
acceptance. 
 
K. CONTRACTOR'S RESPONSIBILITY FOR THE WORK.  Except as provided above, 
until formal acceptance of the work by the City, the Contractor shall have the charge and care 
thereof and shall bear the risk of injury or damage to any part thereof by the action of the 
elements or from any other cause, whether arising from the execution or from the non-execution 
of the work.  The Contractor shall rebuild, repair, restore and make good all injuries or damages 
to any portion of the work occasioned by any of the above causes before final acceptance and 
shall bear the expense thereof, except such injuries or damages occasioned by acts of the Federal 
Government or the public enemy.  The Contractor will not be responsible for the cost of 
repairing or restoring damage to the work, which damage is determined to have been 
proximately caused by an act of God, in excess of 5% of the contracted amount. 
 
L. SAFETY PROVISIONS.  The Contractor shall conform to the rules and regulations 
pertaining to safety established by the California Division of Occupational Safety and Health of 
the Industrial Relations Department (CAL-OSHA). 
 
M. NO PERSONAL LIABILITY.  Neither the City Council, City Manager, the City 
Engineer, nor any other City officer, authorized assistant or agent shall be personally responsible 
for any liability arising under this contract. 
 
N. RESPONSIBILITY OF CITY.  The City of Alameda shall not be held responsible for the 
care or protection of any material or parts of the work prior to final acceptance, except as 
expressly provided in these specifications. 
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O. PUBLIC CONVENIENCE AND SAFETY.  The Contractor shall so conduct operations 
as to cause the least possible obstruction and inconvenience to public traffic.  The Contractor 
shall furnish, erect and maintain such fences, barriers, lights and signs as are necessary or as 
required by the Engineer to give adequate warning to the public at all times that the work is in 
progress and of any dangerous conditions to be encountered as a result of the work or of the 
presence of the Contractor's equipment or machinery. 
 

The use of Flex-o-Lite Model No. 501, or approved equal, will be permitted only in 
specifically approved locations and only to the extent of 50 percent of the total amount of 
necessary lighting.  Other models of lesser candle power may be permitted in some approved 
locations at a lesser percentage. 
 

If the work involves the construction of a street or highway, the following additional 
provisions shall apply: 
 

All traffic shall be permitted to pass through the work, unless other existing streets are 
stipulated as detours in the special provisions.  Residents and businesses along the affected street 
or highway shall be provided passage as far as practicable; convenient access to driveways, 
houses and public buildings along the street or highway shall be maintained and temporary 
crossings shall be provided and maintained in good condition.  No more than one cross or 
intersecting street or highway shall be closed at any time without the approval of the Engineer. 
 

Contractor shall submit to the Engineer at the pre-construction meeting a Traffic 
Control Plan for any work that will impact vehicular traffic in the area.  The Contractor 
must have an approved plan prior to commencing of work.  All Traffic Control Plans must 
be in conformance with Caltrans regulations and guidelines. 
 

The Contractor shall furnish, install and maintain such facilities as barricades, traffic 
signs, and flagmen, as may be necessary to advise the public of construction hazards and to 
control traffic.  

 
The Traffic Control Plan shall cover, at minimum, all phases of work scheduled to occur 

in the first twenty (20) working days that will impact vehicular, pedestrian and bicycle traffic in 
the area. The Traffic Control Plan shall allow residents on the streets impacted ample “on street” 
parking within one (1) block of their homes. The Contractor shall have an approved Traffic 
Control Plan prior to commencing of work in the field. Contractor shall submit subsequent 
additions to the Traffic Control Plan in a timely manner to allow for the Engineer’s review and 
shall be in conformance with Caltrans regulations and guidelines. 
 

At least 72 hours prior to beginning work on a section of street, curb or sidewalk that will 
affect use of the parking lane, the Contractor shall notify, by approved "No Parking - Tow 
Away" signs on barricades, all affected property owners, residents, businesses and agencies 
adjacent to that section of street.  The “No-Parking” signs shall state the days, dates, and hours of 
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parking lane closure, and shall be placed along the street on each side at no more than 50 feet 
spacing. The Contractor shall notify the Engineer at least one (1) working day in advance of the 
intent to post No-Parking signs, so that the timely posting can be verified by the Inspector. The 
Contractor is permitted to list up to one (1) working day before and one (1) working day after the 
scheduled days of work, as shown in the latest approved schedule on signs, in order to bracket 
the approved scheduled date of work. The Contractor shall remove the “No Parking” signs as 
soon as the parking lane is re-opened to parking. 
 

If the Contractor is unable to meet the scheduled and noticed time for the work, the 
Contractor shall immediately notify the Engineer and remove the posted "No-Parking" signs. 
The Contractor shall submit a new scheduling request in writing to the Engineer. Upon written 
approval of the Engineer, the Contractor shall post signs at least 72 hours prior to beginning 
work per the revised schedule. 
 
P. NOTICES TO CONTRACTOR.  Any notice required to be given to the Contractor by 
the City of Alameda or by the City Engineer or by any officer of said City may be given to said 
Contractor at the address shown in the Contractor’s proposal.  Such notice may be given by 
mailing a copy of said notice to the Contractor to such address by United States certified mail.  
Evidence of such mailing shall be deemed the equivalent of personal services of said notice. 
 
Q. UTILITIES.  The location of railroad tracks, utility facilities and other structures shall be 
the responsibility of the Contractor.  The Contractor shall contact the owners of those tracks, 
facilities and structures for any information that may be required.  The Contractor shall contact 
Underground Services Alert (USA) at 800-642-2444 forty-eight (48) hours prior to 
commencement of work. 

 
Where existing sewers and storm drains cross or interfere in any way with construction 

under this contract, they shall be left in place and the Contractor shall work around them, or 
where feasible and practical, the Contractor may, with the permission of the City Engineer, 
remove and replace them at his/her own expense.  Precautions shall be exercised to provide 
bearing under existing sewer lines so encountered to preclude settlement during or after the term 
of the contract.  In the event that some of these sewers are abandoned, they may, with the 
permission of the City Engineer, be removed and not replaced.  The Contractor shall provide 
submittals for the Engineer’s review and approval for supporting utilities. 
 

The owners of pipes, wires, conduits, vaults and other utilities (other than sewers) located 
in the City streets which could conflict with the proposed work will be notified by the City 
Engineer to remove or adjust the same, without cost to the Contractor, to such extent as will 
allow the prosecution of the work described herein according to the necessities thereof and in 
accordance with these specifications.  Wherever and whenever the Contractor anticipates 
working in an area from which utilities must be removed at the expense of others, he/she shall 
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notify the City Engineer sufficiently in advance (a minimum of ten (10) working days) to permit 
the owners thereof to rearrange or abandon such utilities, and he/she shall cooperate with the 
owners thereof in the performance of the work under this contract. 
 

The work will be so prosecuted that a minimum of damage will result to utility services.  
In the event that utility services are damaged or interrupted, the Contractor shall immediately, at 
his/her own expense, restore such services in a manner satisfactory to the City Engineer.  In the 
event that an interruption of utility services is sustained for a period of longer than one-half hour, 
it shall be the responsibility of the Contractor to notify the occupants of the premises to which 
said services are connected, so that no damage will accrue on or to said premises. 
 

The Contractor shall perform all work in such manner as to prevent damage to utilities 
lying outside of or below a required excavation of trench area. 
 
R. SOUND CONTROL REQUIREMENTS.  Sound control shall conform to Section 4-10 of 
the Alameda Municipal Code, which prohibits weekday construction activities between 7:00 pm 
and 7:00 am. 
 
S. CONSTRUCTION SITE CONTROLS.  Within five (5) business days of the date the 
work is to commence pursuant to the NTP the Contractor shall submit an Erosion/Stormwater 
Pollution Prevention Plan (SWPPP) to the City Engineer for review. The SWPPP shall include 
appropriate erosion and sediment control measures to effectively prevent the entry of soil, dirt, 
debris and other pollutants to storm water runoff, the storm drain system, lagoons and the 
bay/estuary during construction. No work in the field under this Contract may begin until the 
City Engineer has approved the Contractor’s SWPPP. 
 

Erosion and sediment control plans/sheets shall indicate the specifications and 
maintenance schedules for the installation and upkeep of the erosion control mechanisms.  
Specifications shall be provided for the erosion control practices, perimeter protection(s), any silt 
fencing and fiber rolls to be used, storm drain inlet protections, stabilized construction 
entrance(s) and exits, site and excavation dewatering activities, vehicle tire wash area(s), vehicle 
and equipment servicing area(s), and the materials handling and storage area(s).  These 
specifications should meet the same level of erosion and sediment control effectiveness 
established by practices identified in the San Francisco Bay Regional Water Quality Control 
Board’s Erosion and Sediment Control Field Manual (510-622-2465), the Association of Bay 
Area Government’s Manual of Standards for Erosion and Sediment Control (510-464-7900) 
and/or the California Stormwater Quality Association’s Stormwater Best Management Practice 
Handbook – Construction (2003) (www.cabmphandbooks.com).  Contact City Public Works 
Department Clean Water Program Specialist Jim Barse (510-747-7930) for additional assistance 
in obtaining copies of these reference documents. 
 

The Contractor is responsible for ensuring that all of his/her workers and subcontractors 
are aware of and implement the specific stormwater quality control measures under the approved 
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SWPPP.  The Contractor(s) shall avoid creating excess dust when breaking asphalt/concrete and 
during excavation and grading.  If water is to be used as a measure for dust control, use as little 
as possible.  All wash water shall be kept out of streets, gutters and storm drains.  Controls shall 
be implemented before construction begins and maintained until the end of construction at which 
time they shall be removed.   

 
Failure to comply with the following approved construction Best Management Practices 

(“BMPs”) shall result in the issuance of correction notices, citations and/or a project stop order: 
 

1. Gather all construction debris on a regular basis and place it in a dumpster or 
other container which is emptied or removed on a weekly basis.  When appropriate, use tarps on 
the ground to collect fallen debris or splatters that could contribute to stormwater pollution.  
After breaking old pavement, remove all pieces to avoid contact with rainfall or runoff. 

2. Remove on-site piles from the site on a regular basis.  Only temporary storage is 
allowed.  All temporary soil or other stockpiles on site shall be securely covered with a tarp, 
plastic sheeting or similar material. 

3. Remove all dirt/mud, gravel, rubbish, refuse and green waste from the sidewalk, 
street pavement, and storm drain system adjoining the project site daily and prior to rain.  Clean 
up leaks, drips and spills immediately. Avoid unnecessary driving on unpaved areas during wet 
weather.  

4. Install and maintain stabilized construction entrances to minimize the tracking of 
dirt, mud, dust and debris onto the public right-of-way. 

5. Broom-sweep the sidewalk and public street pavement adjoining the project site 
daily and prior to rain.  Caked-on mud or dirt shall be scraped from these areas before sweeping.  
At the completion of work the street shall be washed and the wash water collected and disposed 
offsite. 

6. Install filter materials (such as block and gravel bags, sandbags, filter fabric) at 
the storm drain inlets surrounding the project site.  Such inlet protections shall be installed 
before:  the start of the rainy season (October 1st), site de-watering activities, saw-cutting 
activities, or any other activity that may result in the discharge of material to the storm drain.  
Filter materials shall be maintained and/or replaced as necessary to minimize short-cutting and to 
remove sediment deposits and buildup.  Accumulated sediment/debris shall be disposed of 
properly. 

7. Vacuum saw-cutting slurry and remove from site.  Do not allow saw-cut slurry to 
enter the storm water conveyance system. 

8. Create a contained and covered area on the site for the storage of cement bags, 
paints, flammables, oils, fertilizers, pesticides, or any other materials used on the project site that 
have the potential for being discharged to the storm drain system by wind, exposure to rainfall or 
in the event of a material spill. 

9. Never clean machinery, tools, brushes, etc. or rinse containers into a street, gutter, 
storm drain or stream.  See the Building Maintenance and Remodeling BMP flyer and ACCWP 
BMP brochures for more information.  Contact the Public Works Department at 747-7930 for 
assistance with obtaining these documents. 
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10. Ensure that concrete/gunite supply trucks or concrete/plaster finishing operations 
do not discharge wash water into street gutters or drains.  Concrete trucks shall have a self-
contained washout system or discharge to a dedicated, secure site washout in order to avoid the 
possibility of debris on city streets or discharge of wash water to the storm water conveyance 
system. 

11. Minimize removal of natural vegetation or ground cover from the site in order to 
minimize the potential for erosion and sedimentation problems.  Re-plant the area, and stabilize 
all cut and fill slopes as soon as possible after grading is completed.  At a minimum, 4,000 
pounds/acre of straw with tackifier should be placed on all exposed soils including those within 
active work areas and flat lots.  No site grading shall occur between October 1 and May 31 
unless approved erosion and sedimentation control measures are in place. 

12. Provide erosion “prevention” and perimeter protection measures (soil 
stabilization) such as fiber rolls, silt fence, and/or sediment traps or basins.  Ensure control 
measures are adequately maintained and in operable condition.  Sediment controls, including 
inlet protection, are necessary but should be a secondary defense behind good erosion control 
and site perimeter measures. 

13. Design site de-watering operations to prevent the discharge of any sediment, 
debris or other pollutants to the municipal storm water conveyance system. 

14. Maintain and if necessary, repair, all erosion prevention and sediment control 
measures throughout the contract term. Replacement supplies should be kept on site. Site 
inspections shall be conducted before and after each storm event, and every 24 hours for 
extended storm events, to identify areas that contribute to erosion and sediment problems or any 
other pollutant discharges. If additional measures are needed, inform the City Engineer 
immediately and document all inspection findings and actions taken. 

15. Conduct visual observations before, during, and after storm events.   Any breach, 
malfunction, leakage, or spill observed that could result in the discharge of pollutants to surface 
waters that might not be visually detectable in stormwater shall trigger the collection of a sample 
of discharge.  The following procedures shall be followed during sampling: 
 
Sampling Procedures: 

• For all construction activity, identify a sampling and analysis strategy and sampling 
schedule for potential discharges discovered through visual monitoring. 

• Any breach, malfunction, leakage, or spill observed during visual monitoring which 
could result in the discharge of pollutants to surface waters that would not be visually 
detectable in stormwater shall trigger the collection of a sample of discharge. 

• Samples shall be collected at all discharge locations which drain the areas identified by 
the visual observations and which can be safely accessed. 

• Personnel trained in water quality sampling procedures shall collect stormwater samples. 
• An uncontaminated sample shall be collected for comparison with the discharge sample. 
• Sampling shall be conducted during the first two hours of discharge from rain events that 

occur during daylight hours and which generate runoff. 
• The uncontaminated sample shall be compared to the samples of discharge using field 

analysis or through laboratory analysis. Analyses may include, but are not limited to 
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indicator parameters such as: pH, specific conductance, dissolved oxygen, conductivity, 
salinity, and TDS 

• All field and/or analytical data shall be kept in the SWPPP document, which is to remain 
at the construction site at all times. 

 
16. Contact the City of Alameda Public Works Department at 510-747-7930 in the 

event of any slope failure, sediment pond overflow, or any other malfunction resulting in 
sediment-laden runoff. The City shall, in turn, report such incidents to the Regional Water 
Quality Control Board. 

17. Clearly mark with the words, “No Dumping! Drains to Bay” or the equivalent, 
using methods approved by the City of Alameda, onto the on-site storm drain inlets.    All on-site 
storm drains must be inspected and, if necessary, cleaned, at least once a year immediately prior 
to the rainy season.  Additional cleaning may be required by the City of Alameda. 

18. Require all concrete trucks used in the performance of the work to have a self-
contained washout system, rather than do washout on the site.  The idea is to avoid: 

a. An undesirable pile of concrete on the jobsite, and  
b. The possibility of debris on city streets. 

 
The objective of these Standard Conditions is to ensure that the City’s municipal storm 

water Permit, the National Pollutant Discharge Elimination System (NPDES) Permit provisions 
and additional Regional Water Quality Control Board requirements are adequately enforced.  
 
 These recommendations are intended to be used in conjunction with the State's Best 
Management Practices Municipal and Construction Handbooks, local program guidance 
materials from municipalities, Section 7.1.01, of the Standard Specifications and any other 
appropriate documents on storm water quality controls for construction.  If you need assistance 
in checking these documents, contact Clean Water Program Specialist at 510-747-7930. 
 
 Failure to comply with the above program will result in issuance of noncompliance 
notices, citations, project stop orders or fines.  The fine for noncompliance of the above program 
is two hundred and fifty dollars ($250.00) per occurrence per day.  The State under the Federal 
Clean Water Act can also impose a fine on the Contractor. 
 
T. RECYCLING OF CONCRETE AND ASPHALT MATERIALS.  The Contractor shall 
dispose of at least 80% of the removed concrete, rock, brick, asphalt or other similar materials to 
an approved materials recycling location other than a landfill.  The 80% shall be determined by 
weight of materials.  All disposal and recycling weight/receipt tags shall be submitted to the 
Engineer.  Attached is a suggested list of facilities that will accept construction and demolition 
waste materials (Exhibit A).  The Contractor shall submit a request, along with proof in writing, 
to the City Engineer of the Contractor’s inability to comply with this requirement.  . 
 

The City of Alameda Administrative Instruction 36 requires that contractors doing 
business with the City of Alameda shall comply with the guidelines for use of recycled materials 
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(Exhibit K).  The Contractor shall submit a Waste Reduction and Recycling Plan (WRRP, 
Exhibit L) prior to construction.  The WRRP must be submitted for review and approved by the 
Public Works Staff before demolition.  A Waste Reduction and Recycling Plan Final Summary 
Report (Exhibit M) must be filled out and signed by the Contractor at the project completion.  
The Contractor shall also submit a Waste Management Report (Exhibit N). 
 
U. CLEAN AIR ACT OF 1970, ET SEQ. AND FEDERAL WATER POLLUTION 
CONTROL ACT AS AMENDED BY THE CLEAN WATER ACT OF 1977.  The Contractor 
agrees to comply with federal clean air and water standards during the performance of this 
contract and specifically agrees to the following: 
 

• The term “facility” means any building, plant, installation, structure, mine, vessel or other 
floating craft, location or site of operations owned, leased, or supervised by the 
Contractor and the subcontractors for the construction, supply and service contracts 
entered into by the Contractor; 

 
• Any facility to be utilized in the accomplishment of this contract is not listed on the 

Environmental Protection Agency’s List of Violating Facilities pursuant to 40 CFR, Part 
15.20; 

 
• In the event a facility utilized in the accomplishment of this contract becomes listed on 

the EPA list, this contract may be canceled, terminated, or suspended in whole or in part; 
 

• It will comply with all the requirements of Section 114 of the Clean Air Act and Section 
308 of the Water Pollution Control Act relating to inspection, monitoring, entry, reports, 
and information, as well as all other requirements specified in Section 114 and Section 
308, respectively, and all regulations and guidelines issued thereunder; 

 
• It will promptly notify the Government of the receipt of any notice from the Director, 

Office of Federal Activities, Environmental Protection Agency, indicating that any 
facility utilized or to be utilized in the accomplishment of this contract is under 
consideration for listing on the EPA List of Violating Facilities; 

 
• It will include the provisions of Paragraph a. through g. in every subcontract or purchase 

order entered into for the purpose of accomplishing this contract, unless otherwise 
exempted pursuant to the EPA regulations implementing the Air or Water Acts above (40 
CFR, Part 15.5), so that such provisions will be binding on each subcontractor or vendor; 

 
In the event that the Contractor or the subcontractor for the construction, supply and service 

contracts entered into for the purpose of accomplishing this contract were exempted from 
complying with the above requirements under the provisions of 40 CFR, Part 15.5 (a), the 
exemption shall be nullified should the facility give rise to a criminal conviction (see 40 CFR 
15.20) during the accomplishment of this contract.  Furthermore, with the nullification of the 
Repair of Portland Cement, Concrete Sidewalk, 17 No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec.doc 
Fiscal Year 2013/2014, Phase 14 

 



 

exemption, the above requirements shall be effective.  The Contractor shall notify the 
Government, as soon as the Contractor’s or the subcontractors’ facility is listed for having given 
rise to a criminal conviction noted in 40 CFR, Part 15.20. 
 
V. SUBMITTALS AND REQUEST FOR INFORMATION (RFI’S).  The Contractor shall 
submit an RFI within five (5) business days of an event or question of fact arising under the 
Contract.  The Engineer in charge of the project shall have ten (10) business days to respond to 
an RFI or any Submittal required to be made under the Contract. 
 
W. COMPLIANCE WITH THE CITY’S INTEGRATED PEST MANAGEMENT POLICY: 
The Contractor shall follow the requirements of the City’s Integrated Pest Management (IPM) 
Policy to ensure the City is in compliance with its Municipal Regional Stormwater NPDES 
Permit, Order No. R2-2009-0074, issued by the California Regional Water Quality Control 
Board. Contractor shall follow the City’s IPM Policy and utilize generally accepted IPM Best 
Management Practices (BMPs) to the maximum extent practicable for the control or 
management of pests in and around City buildings and facilities, parks and golf courses, urban 
landscape areas, rights-of-way, and other City properties. 

 
Contractor will ensure that applicators will use the most current IPM technologies 

available to ensure the long-term prevention or suppression of pest problems and to minimize 
negative impacts on the environment, non-target organisms, and human health. Contractor will 
consider the options or alternatives listed below in the following order, before recommending the 
use of or applying any pesticide on City property: 
 

1. No controls (e.g., tolerating the pest infestation, use of resistant plant varieties or 
allowing normal life cycle of weeds) 

2. Physical or mechanical controls (e.g., hand labor, mowing, exclusion) 
3. Cultural controls (e.g., mulching, disking, alternative vegetation), good housekeeping 

(e.g. cleaning desk area) 
4. Biological controls (e.g., natural enemies or predators) 
5. Reduced-risk chemical controls (e.g., soaps or oils) 
6. Other chemical controls 

 
Contractor shall ensure that only appropriate licensed applicators who are authorized and 

trained in pesticide application and who shall implement the City department’s IPM standard 
operating procedures may apply pesticides to or within City property. 
 
Restricted Chemicals 

The term pesticide applies to herbicides, insecticides, fungicides, rodenticides and other 
substances used to control pests. Antimicrobial agents are not included in this definition of 
pesticides.  
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Contractor shall avoid the use of pesticides that threaten water quality, human health and 
the environment. Thus, the Contractor shall not use or promote the use of the following 
chemicals: 
 

1. Acute Toxicity Category I chemicals as identified by the Environmental Protection 
Agency (EPA), 

2. Organophosphate pesticides (e.g., those containing Diazinon, chlorpyrifos or 
malathion) 

3. Pyrethroids (bifenthrin, cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin, 
esfenvalerate, lambda-cyhalothrin, permethrin, and tralomethrin),  

4. Carbamates (e.g., carbaryl), 
5. Fipronil, 
6. Copper-based pesticides unless: 

a) Their use is judicious, 
b) Other approaches and techniques have been considered, and; 
c) Threat of impact to water-quality is prevented. 

 
General Pesticide Usage Practices  

Contractor shall ensure implementation of the following practices: 
 

1. All pesticide applications shall be performed according to the manufacturer’s instructions 
as detailed on the product label, and in accordance with all applicable state and local laws 
and regulations set forth to protect the environment, the public, and the applicator; and 
properly dispose of unused pesticides and their containers. 

2. Pesticides that are not approved for aquatic use will not be applied to areas immediately 
adjacent to water bodies where through drift, drainage, or erosion, there is a reasonable 
possibility of a pesticide being transported into surface water. 

3. Applicators will always avoid applications of pesticides that directly contact water, unless 
the pesticide is registered under Federal and California law for aquatic use.  

4. Obtain coverage under the Statewide General NPDES Permit prior to discharging 
pollutants from the use of aquatic pesticides directly to the waters of the United States, or 
onto aquatic plants growing in waters of the United States (as required by the State Water 
Quality Resources Control Board). 

 
Posting of Warning Notices Prior to Pesticide Application 

1. If a pesticide with a “Warning” or “Danger” label indicator  must be applied, the 
Contractor shall post sufficient copies of warning notices (Notice of Scheduled Chemical 
Application for Pest Management) and MSDS to effectively alert the public (i.e., at all 
entrances to a building) no less than 48 hours in advance of the pesticide application.  
The warning notice must be completely filled out, including name of the pesticide (both 
chemical and brand name), time and date of application, and with a fully legible re-entry 
time.  
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Annual Pesticide Use Summary Report 
Contractor shall track pesticide use on City properties and provide an annual pesticide 

use summary report of pesticide application on City properties. The annual pesticide use 
summary report shall be submitted to the City’s Public Works Department Clean Water Program 
staff by a date to be determined in the scope of work and shall include the following information:  
 

1. Product name and manufacturer 
2. Active ingredient  
3. The total quantity of each pesticide used during the prior fiscal year (from July 1 to 

June 30)  
4. Target pest(s) for pesticide application(s). 
5. Reasons for increases in use of pesticides that threaten water quality, specifically 

organophosphorous pesticides, pyrethroids, carbamatesl, fipronil, and copper-based 
pesticides. 

 
Best Management Practices (BMPs) 

To protect water quality, the Contractor shall implement the BMPs and control measures 
described below:  
 

1. Follow all federal, state, and local laws and regulations governing the use, storage, and 
disposal of pesticides and training of pest control advisors and applicators. 

2. Use the most effective, least toxic pesticides that will do the job, provided there is a 
choice. The agency will take into consideration the LD50, overall risk to the applicator, 
and impact to the environment (chronic and acute effects). 

3. Apply pesticides at the appropriate time to maximize their effectiveness and minimize the 
likelihood of discharging pesticides in stormwater runoff. Avoid application of pesticides 
if rain is expected (this does not apply to the use of pre- emergent herbicide applications 
when required by the label for optimal results.) 

4. Employ techniques to minimize off-target application (i.e. spray drift) of pesticides, 
including consideration of alternative application techniques. For example, when 
spraying is required, increase drop size, lower application pressure, use surfactants and 
adjuvants, use wick application, etc. 

5. Apply pesticides only when wind speeds are low. 
6. Mix and apply only as much material as is necessary for treatment. Calibrate application 

equipment prior to and during use to ensure desired application rate. 
7. Do not mix or load pesticides in application equipment adjacent to a storm drain inlet, 

culvert, or watercourse. 
8. Properly inspect applicator equipment to prevent accidental pesticide leaks, spills and 

hazards to applicators and the environment. 
9. Meet local fire department and Alameda County Agricultural Commissioner storage 

requirements for pesticide products.  Provide secondary containment for liquids if 
required. 

10. Prepare spill kits, store the kits near pesticides, and train employees to use them. 
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11. Store pesticides and other chemicals indoors in a locked and posted storage unit, as per 
California Code of Regulations.   

12. Store pesticides in labeled containers, as per California Code of Regulations. 
13. Rinse empty pesticide/herbicide containers, and empty in the spray, as per California 

Code of Regulations. 
14. Dispose of triple-rinsed empty pesticide containers according to recommendations of the 

Alameda County Agricultural Commissioner and the manufacturer. 
15. Try to find a qualified user for any unwanted pesticides, or return to the manufacturer if 

unopened. If disposal is required, contact Alameda County’s Household Hazard Waste 
Collection Program at (510) 670-6460 between 8:30 AM and 5:00 PM., Monday through 
Friday, to make appropriate disposal arrangements, or to recycle the material. 

16. If changing pesticides or cleaning spray tanks, use tank rinse water as the product, over a 
targeted area within the application site. 

17. Irrigate slowly to prevent runoff, and do not over-water. 
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SECTION III.  SCOPE OF WORK 
 

A. WORK TO BE DONE.  The work to be done consists of furnishing all labor, 
tools, equipment, materials, methods, processes, implements and machinery, except as herein 
specified, which are necessary and required to replace or repair and put in complete order for use 
the portions of sidewalk, curb, gutter, driveway and road pavement designated in the work lists 
hereinafter referred to, within the City of Alameda (including Alameda Point) and to leave the 
grounds in a neat condition.   
 

Locations in the form of a work list will be compiled on a weekly basis and issued by 
the Engineer to the Contractor for repair.  Each work list will have about thirty (30) to 
thirty-five (35) repair locations.  The Contractor shall review the issued work list and 
submit a work schedule within two (2) working days for approval by the Engineer.  Once 
the work schedule is approved, the Contractor must start work on the work list within 
three (3) working days.  From start work, each work list must be completed within fifteen 
(15) working days.  Furthermore, in order to minimize disturbances to residents and 
public, repair locations must be concreted within five (5) working days from the start of 
break out.  

 
A List of Tentative Locations for Repair is included as Exhibit J.  The repair locations, as 

well as repair quantities shown, are for indicative purpose only to show the typical work to be 
done and are not binding.  Total required quantities of work will be limited to available budget.  
The City reserves the right to instruct the Contractor to repair locations anywhere within the City 
of Alameda (including Alameda Point) and no claim will be entertained as a result of working on 
locations at different parts of the City. Repair locations under contract extensions, if any, will be 
located within the whole City of Alameda (including Alameda Point).  
 
 The Notice to Proceed (NTP) for this project is tentatively scheduled to be issued 
September 17, 2013. 
 

The Initial Project Submittal Package shall address the entire project, and shall include 
the Traffic Control Plan (first 20 working days at minimum), SWPPP, Waste Reduction and 
Recycling Plan, and the full project schedule. Contractor shall not commence work in the field 
until Engineer has approved the Initial Project Submittal Package.  
 

The Contractor shall have one hundred eighty (180) consecutive working days from 
the date the work is to commence pursuant to the Notice to Proceed to complete the work.  
 

Contractor is advised to remove all equipment from the streets identified as route, 
detour, and/or staging areas for the 4th of July Parade, during the period of July 1, 2 p.m. 
through 8 a.m. July 5. No removal of concrete, asphalt or pavement markings shall be 
allowed on these streets unless they are restored in full at least 24 hours prior to July 1.  
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Contractor shall not work during City holidays. City holidays for 2013 include: 
 

New Year’s Day   Tuesday, January 1, 2013 
Martin Luther King, JR.  Monday, January 21, 2013 

 Presidents Day   Monday, February 18, 2013 
 Memorial Day    Monday, May 27, 2013 
 Independence Day   Thursday, July 4, 2013 
 Labor Day    Monday, September 2, 2013 
 Veteran’s Day    Monday, November 11, 2013 
 Thanksgiving Day   Thursday, November 28, 2013 
 Day after Thanksgiving Day  Friday, November 29, 2013 
 Christmas Day    Wednesday, December 25, 2013 
 

The following City events are planned for Calendar Year 2013: 
 

 Event     Date 
 

Spring Festival (Park Street)   May 11 and 12, 2013 
July 4th Parade   July 4, 2013 
Art and Wine Faire (Park Street) July 27 and 28, 2013 
Webster Street Jam   September 7 and 8, 2013 
Classic Car Show (Park Street) October 12, 2013 
Trick or Treat at Webster Street October 31, 2013 
Santa on Webster Street  December 14, 2013 
Concerts at the Cove  2nd Friday in June, July and August 2013 
 
Farmer's Market (Webster Street at Haight Avenue) 

 Every Tuesday and Saturday (year-round) from 9 a.m. to 1 p.m. 
 
B. ALTERATIONS.  The City of Alameda reserves the right to increase or decrease the 
quantity of any item or portion of work, or to omit portions of the work as may be deemed 
necessary or expedient by the Engineer; also to make such alterations or deviations, increases or 
decreases, additions or omissions in the plans and specifications, as may be determined during 
the progress of the work to be necessary and advisable. 
 
C. EXTRA AND FORCE ACCOUNT WORK.  New and unforeseen work will be classed 
as extra work when such work cannot be covered by any of the various items or combination of 
items for which there is a bid price. 
 

The Contractor shall do no extra work except upon written order from the Engineer.  
Extra work as herein before defined under Section 5-1.02, Extra Work, when ordered and 
accepted, shall be paid for under a written work order in accordance with the terms therein 
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provided.  Payment for extra work will be made as agreed upon in writing pursuant to an extra 
work order signed by both parties, or by force account. 
 

Work performed on force account shall be paid on a time and materials basis plus ten 
percent (10%). For work done by a subcontractor, an additional five percent (5%) markup is 
allowed to reimburse the contractor for additional administration cost and no other additional 
payment will be made; provided, however, that the City reserves the right to furnish such 
materials required as it deems expedient, and the Contractor shall have no claim for profit on the 
cost of such materials.  Payment for work performed on force account pursuant to this subsection 
shall include full compensation to the Contractor for contributions made to the State as required 
by the provisions of the Unemployment Reserve Act, Chapter 352, Statutes of 1935, as amended; 
for taxes paid to the Federal Government as required by the Social Securities Act, approved 
August 14, 1935, as amended; for premiums paid on any other insurance of any nature which the 
Contractor may be required to carry or which he may elect to carry, and for additional premiums 
paid on faithful performance and labor and materials bonds required by reason of increase in the 
amount of work to be performed over and above that called for in the original contract.  The 
price paid for labor shall include any compensation insurance paid by the Contractor. 
 
 All force account work shall be recorded and tracked daily upon Time and Material 
Tentative Extra Work Order report sheets furnished by the Contractor to the Engineer and signed 
by both parties, which daily reports shall thereafter be considered the true record of force account 
work done.  Verification of time and materials shall be made on a daily basis by the Inspector or 
by his/her designee. 
 
D. REMOVAL OF OBSTRUCTIONS.  The Contractor shall remove and dispose of all 
structures, debris, or other obstruction of any character to the construction of the project if and as 
required by the Engineer. 
 
E. CLEAN UP. Contractor shall leave the work site in an acceptable clean manner at the 
end of each work day.  Upon completion and before making application for acceptance of the 
work, the Contractor shall clean the street or road, borrow pits, and all ground occupied by the 
Contractor in connection with the work, of all rubbish, excess materials, temporary structures, 
and equipment; and all parts of the work shall be left in a neat and presentable condition. 
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SECTION IV.  CONTROL 
 
A. AUTHORITY OF THE ENGINEER.  The Engineer shall decide all questions which may 
arise as to the quality or acceptability of materials furnished and work performed; the manner of 
performance and rate of progress of the work; the interpretation of the plans and specifications; 
the acceptable fulfillment of the contract on the part of Contractor; and all questions as to claims 
and compensation. 
 

The Engineer's decision shall be final and he/she shall have executive authority to enforce 
and make effective such decisions and orders that the Contractor fails to carry out promptly. 
 
B. PLANS.  All authorized alterations affecting the requirements and information given on 
the approved plans shall be in writing.  No changes shall be made to any plans or drawings after 
the same have been approved by the Engineer, except by direction of the Engineer. 
 

Working drawings of plans for any structure not included in the plans furnished by the 
Engineer shall be approved by the Engineer before any work involving these plans shall be 
performed, unless approval is waived in writing by the Engineer. 
 

Notwithstanding the foregoing, the Contractor agrees that approval by the Engineer of the 
Contractor's working plans does not relieve the Contractor of any responsibility for the accuracy 
of the dimensions and details thereof, and that the Contractor shall be responsible for agreement 
and conformity of his/her working plans with the approved plans and specifications. 
 

The Contractor shall provide as-built drawings at the completion of the work.  As-built 
drawings shall be prepared by a licensed engineer or surveyor and approved by the City 
Engineer. 
 

As-built drawings must be in digital format.  Any difficulty in providing the digital as-
built drawings must be documented and presented to the City Engineer, who may permit manual 
as-built drawings on 24"x30" vellum.  Release of retention is subject to the approval of the as-
built drawings by the Engineer.  
 

Full compensation for furnishing all working drawings and digital as-built drawings 
shall be considered as included in the prices paid for the various contract items of work, and no 
additional allowance will be made therefor. 
 
C. CONFORMITY WITH PLANS AND ALLOWABLE DEVIATION.  Finish surfaces in 
all cases shall conform with the lines, grades, cross sections, and dimensions shown on the 
approved plans.  Deviations from the approved plans, as may be required by the exigencies of 
construction will be determined in all cases by the Engineer and authorized in writing. 
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D. COORDINATION OF PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS.  
These specifications, the plans, special provisions and all supplementary documents are essential 
parts of the contract, and a requirement occurring in one is as binding as though occurring in all.  
They are intended to be cooperative, to describe, and to provide for a complete work.  Plans shall 
govern over specifications; special provisions shall govern over both specifications and plans. 
 
E. INTERPRETATION OF PLANS AND SPECIFICATIONS AND ADDENDA 
THERETO.  Should it appear that the work to be done, or any matter relative thereto, is not 
sufficiently detailed or explained in these specifications, plans, and the special provisions, the 
Contractor shall apply to the Engineer for such further explanation as may be necessary to carry 
out the work.  Upon such application by the Contractor or prospective bidder, or in the event that 
it appears expedient to the Engineer to further explain, clarify, or amend these specifications, 
special provisions and plans, the Engineer shall issue addenda thereto and such addenda shall 
constitute a part hereof, and shall be binding on the Contractor.  It is up to the Contractor to 
check before the bid date that Contractor has all paperwork to complete the bid. 

 
Addenda will be posted on the city’s website for those specifications that are available 

for downloading  Addenda will be forwarded by fax or email, followed by mail, to prospective 
bidders who have purchased a set of these specifications from the City's Public Works 
Department and have furnished contact information.  If the addendum is issued after a pre-bid 
meeting is held, the addendum will also be forwarded by fax or email, followed by mail, to all 
attendees who have furnished contact information.  All prospective bidders are responsible 
for inquiring at the Public Works Department (510-747-7930) within four (4) working 
days prior to the bid opening, to determine if any addenda have been issued.  Do not rely 
upon third party providers of the original plans and specs to issue all addenda.  Contractor shall 
acknowledge receipt of all addenda on the Bid and those Bids that do not have acknowledgment 
of all addenda will be considered non-responsive. 
 

In the event of any discrepancy between any drawing and the figures written thereon, the 
figures shall be taken as correct. 
 
F. SUPERINTENDENCE.  Whenever the Contractor is not present on any part of the work 
where it may be desired to give directions, orders will be given by the Engineer in writing and 
shall be received and obeyed by the superintendent or foreman in charge of the particular work in 
reference to which orders are given. 
 
G. CONSTRUCTION STAKING & LAYOUT. Construction staking and layout shall be at 
the contractor’s expense and performed by the contractor’s surveyor or engineer qualified to do 
surveying work. 
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The Contractor shall preserve all stakes and points set for lines, grades, or measurements 

of the work in their proper places until authorized to remove them by the Engineer.  All expenses 
incurred in replacing stakes that have been removed without proper authority shall be paid by the 
Contractor. 
 

AND/OR 
 
G. LINES AND GRADES.  All distances and measurements are given and will be made in a 
horizontal plane.  Grades are given from the top of stakes or nails, unless otherwise noted on the 
plans. 
 

Three consecutive points shown on the same rate of slope must be used in common, in 
order to detect any variation from a straight grade, and in case any discrepancy exists, it must be 
reported to the Engineer.  If such discrepancy is not reported to the Engineer, the Contractor shall 
be responsible for any error in the finished work. 
 

The Contractor shall preserve all stakes and points set for lines, grades, or measurements 
of the work in their proper places until authorized to remove them by the Engineer.  All expenses 
incurred in replacing stakes that have been removed without proper authority shall be paid by the 
Contractor. 
 
H. INSPECTION.  The Engineer shall at all times have access to the work during 
construction and shall be furnished with every reasonable facility for ascertaining full knowledge 
respecting the progress, workmanship, and character of materials used and employed in the 
work. 
 

The Contractor shall give at least 48 hours notice in writing when he will require 
inspection on subgrade, formwork, concrete paving, etc.  Inspection will routinely be carried out 
at pre-scheduled time established at the pre-construction meeting.  Inspection will only be carried 
out for substantial quantities of work ready for inspection. 
 

The Contractor shall contact the City's representative by 11:00 a.m. the day prior to any 
special inspections so the City can schedule the inspections.  If the contractor does not perform 
work that requires the special inspection as previously communicated to City's representative 
then the contractor will be responsible for all costs associated with special inspection 
regardless of the fact that the special inspector did not perform any services. 
 

Whenever the Contractor varies the period during which work is carried on each day, he 
shall give due notice to the Engineer, so that proper inspection may be provided.  Any work done 
in the absence of the Engineer is subject to rejection. 
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The inspection of the work shall not relieve the Contractor of any of his/her obligations to 
fulfill the contract as prescribed.  Defective work shall be made good and unsuitable materials 
may be rejected, notwithstanding the fact that such defective work and unsuitable materials have 
been previously overlooked by the Engineer and accepted or estimated for payment. 
 

Working hours in the field are restricted to 8 AM through 5 PM, Monday through 
Thursday, excluding City Holidays, and shall constitute “normal working hours.”  The Public 
Works Department Inspectors work on Friday’s and can be reached at 510-747-7900.  In some 
locations, as noted on the Plans, normal working hours may be further restricted to avoid traffic 
and/or school-related conflicts. Any work in the field performed outside of these hours, including 
but not limited to construction, clean up, placement of traffic control devices, and 
mobilization/demobilization, shall be subject to removal and the Contractor fined $5,000 per 
incident, unless such work has been previously authorized by the Engineer in writing.  
 

Inspection hours for construction shall be from 8 AM through 4 PM, Monday through 
Thursday, excluding City Holidays, and shall constitute “normal inspection hours.”  The Public 
Works Department Inspectors work on Friday’s and can be reached at 510-747-7900. Unless 
prior written authorization has been received from the Engineer, the Contractor shall not perform 
any work outside of these hours except for general clean up, demobilization, and placement of 
no-parking signs. The Contractor shall pay the salary and benefits, including overtime, of the 
City employee(s) for inspection of any work performed outside of the normal inspection hours. 
Projects financed in whole or in part with state funds shall be subject to inspection at all times by 
the Director of Public Works of the State of California, or his agents. 
 
I. REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK.  All work which is 
defective in its construction or deficient in any of the requirements of these specifications shall 
be remedied, or removed and replaced by the Contractor in an acceptable manner and no 
compensation will be allowed for such correction. 
 
Any work done beyond the lines and grades shown on the plans or established by the Engineer, 
or any extra work done without written authority, shall be considered as unauthorized and will 
not be paid for. 
 

Upon failure on the part of the Contractor to comply forthwith with any order of the 
Engineer made under the provisions of this article, the Engineer shall have the authority to cause 
defective work to be remedied, or removed and replaced, and unauthorized work to be removed, 
and to deduct the cost thereof from any monies due or to become due the Contractor. 
 

The fact that the work and materials have been inspected from time to time, and 
payments on account have been made, does not relieve the Contractor from the responsibility of 
replacing and making good any defective work or materials that may be discovered within one 
year from the date of the completion of the work by the Contractor and its acceptance by the 
City. 
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J. FINAL INSPECTION.  Whenever the work provided and contemplated by the contract 
shall have been satisfactorily completed, the Engineer will make the final inspection. 
 
K. FINAL GUARANTEE.  It is understood that the Contractor is skilled in the trade or 
calling necessary to perform the work set forth within the plans and specifications, and that the 
City of Alameda, not being skilled in such matters, relies upon the Contractor to do and perform 
all work, acts, and things necessary to carry out the contract in the most skilled and desirable 
manner, and the Contractor guarantees the workmanship and materials to be the best of their 
kind.  The acceptance of any part or of the whole of the work by the City does not operate to 
release the Contractor or the Contractor's surety from said guarantee. 
 

The Contractor shall be held responsible for and must make good any defects through 
faulty, improper or inferior workmanship or materials arising from or discovered in any part of 
the contract work within one year of the completion and acceptance of the same.  The bond for 
faithful performance, furnished by the Contractor, shall cover such defects and protect the City 
of Alameda against any and all such defects.  
 

Nothing in this section supersedes contractor obligations for repair and replacement of 
work pursuant to the Public Contract Code. 
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SECTION V.  CONTROL OF MATERIAL 
 
A. SAMPLES AND TESTS.  At the option of the Engineer, the source of supply of each of 
the materials shall be approved by the Engineer before delivery is started and before such 
material is used in the work.  Representative preliminary samples of the character and quality 
prescribed shall be submitted by the Contractor or producer of all materials to be used in the 
work for testing or examination as desired by the Engineer. 
 

All tests of materials furnished by the Contractor shall be made in accordance with 
commonly recognized standards of national organizations and such special methods and tests as 
are prescribed in these specifications. 
 

The Contractor shall furnish such samples of materials as are requested by the Engineer 
without charge.  No material shall be used until it has been approved by the Engineer.  Samples 
will be secured and tested whenever necessary to determine the quality of material. 
 
B. DEFECTIVE MATERIALS.  All materials not conforming to the requirements of these 
specifications shall be considered as defective, and all such materials, whether in place or not, 
shall be rejected.  They shall be removed immediately from the site of the work unless otherwise 
permitted by the Engineer. 
 

Upon failure on the part of the Contractor to comply with any order of the Engineer made 
under the provisions of this article, the Engineer shall have the authority to remove and replace 
defective material and to deduct the cost of removal and replacement from any monies due or to 
become due the Contractor. 
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SECTION VI.  PROSECUTION AND PROGRESS 
 
A. PROGRESS OF THE WORK AND TIME FOR COMPLETION. The Contractor shall 
submit the Initial Project Submittal Package to the City Engineer for review.  The Initial Project 
Submittal Package shall address the entire project, and shall include the Traffic Control Plan 
(first 20 working days at minimum), SWPPP, Waste Reduction and Recycling Plan, and the full 
project schedule. Contractor shall not commence work in the field until Engineer has approved 
the Initial Project Submittal Package.  
 

The Contractor shall not commence construction on any section of the work until such 
time that he/she shall have on the ground, or can furnish definite assurance to the Engineer that 
there will be available when required, all the materials necessary to complete the section of the 
work upon which construction is to begin. 
 

The Contractor shall submit a three week look-ahead work schedule every Monday and 
upon the issuance of any change order that alters the contract’s schedule. Engineer shall have ten 
(10) working days to respond to the updated work schedule, and Contractor shall abide by most 
recently approved schedule until a new one has been approved in writing by the Engineer. 
 

The Contractor shall submit additions to the Traffic Control Plan ten (10) working days 
in advance of any work that was not covered by the Traffic Control Plan submitted in the Initial 
Project Submittal Package.  
 

In order to minimize disturbances to residents and public the Contractor shall: 
 

1. Backfill and resurface failed area locations the same working day as the start of break 
out.  

2. Resurface planed AC areas within three (3) working days from the day the areas were 
planed. The streets shall be swept, repeatedly if necessary, to minimize loose material. 

3. Schedule removal and reconstruction of curb, gutter, and culverts so that only one side of 
the street is under construction on any one day, and parking and unimpeded pedestrian 
passage remains available on the opposite side of the street. 

4. Not apply the slurry seal on streets the same day that trash and recycling pickup is 
scheduled.  

 
B. SUBLETTING AND ASSIGNMENT.  The Contractor shall give his/her personal 
attention to the fulfillment of the contract and shall keep the work under his/her control. 
 
Subcontractors will not be recognized as such, and all persons engaged in the work of 
construction will be considered as employees of the Contractor, and their work shall be subject to 
the provisions of the contract and specifications. 
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Where a portion of the work sublet by the Contractor is not being prosecuted in a manner 
satisfactory to the Public Works Director, the subcontractor shall be removed immediately on the 
requisition of the Engineer and shall not again be employed on the work. 
 

This contract may be assigned only on written consent of the City Council. 
 
C. CHARACTER OF WORKER.  If any subcontractor or person employed by the 
Contractor shall fail or refuse to carry out the directions of the Engineer or shall appear to the 
Engineer to be incompetent or to act in a disorderly manner, said worker shall be discharged 
immediately on the requisition of the Engineer and such person shall not again be employed on 
the work. 
 
D. TEMPORARY SUSPENSION OF WORK.  The Engineer shall have the authority to 
suspend the work wholly or in part for such period as he/she may deem necessary, due to 
unsuitable weather, or to such other conditions as are considered unfavorable for the suitable 
prosecution of the work, or for such time as he/she may deem necessary, due to the failure on the 
part of the Contractor to carry out orders given or to perform any of the provisions of the work.  
The Contractor shall immediately obey such orders of the Engineer and shall not resume 
suspended work until ordered in writing by the Engineer. 
 
E. TIME OF COMPLETION AND LIQUIDATED DAMAGES.  It is agreed by the parties 
to the contract that in case all the work called for under the contract is not completed before or 
upon the expiration of the contract’s term as set forth in these specifications, damage will be 
sustained by the City of Alameda, and that it is and will be impracticable to determine the actual 
damage which the City will sustain in the event of and by reason of such delay; and it is 
therefore agreed that the Contractor will pay to the City of Alameda the sum of  $500 (Five 
Hundred Dollars) per day for each and every day's delay beyond the time prescribed to complete 
the work; and the Contractor agrees to pay such liquidated damages as herein provided, and in 
case the same are not paid, agrees that the City of Alameda may deduct the amount thereof from 
any money due or that may become due the Contractor under the contract. 
 

It is further agreed that in case the work called for under the contract is not finished and 
completed in all parts and requirements within the time specified, the City Council shall have the 
right to extend the time for completion or not, as may seem best to serve the interest of the City; 
and if it decides to extend the time limit for the completion of the contract, it shall further have 
the right to charge the Contractor, his heirs, assigns, or sureties, and to deduct from the final 
payment for the work, all or any part, as it may deem proper, of the actual cost of engineering, 
inspection, superintendence, and other overhead expenses which are directly chargeable to the 
contract, and which accrue during the period of such extensions, except that the cost of final 
surveys and preparation of final estimate shall not be included in such charges. 
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The Contractor shall not be assessed with liquidated damages nor the cost of engineering 
and inspection during any delay in the completion of the work caused by acts of God or of the 
public enemy, acts of the City, fire, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, and unusually severe weather or delays of subcontractors due to such causes; 
provided that the Contractor shall within ten (10) days from the beginning of such delay notify 
the Engineer in writing of the causes of delay.  The Engineer shall ascertain the facts and the 
extent of the delay and his findings of the facts thereon shall be final and conclusive. 
 
F. SUSPENSION OF CONTRACT.  If, at any time, in the opinion of the City Council, the 
Contractor has failed to supply an adequate working force, or material of proper quality, or has 
failed in any other respect to prosecute the work with the diligence and force specified and 
intended in and by the terms of the contract, notice thereof in writing will be served upon him; 
and shall he neglect or refuse to provide means for a satisfactory compliance with the contract, as 
directed by the Engineer, within the time specified in such notice, the City Council in any such 
case shall have the power to suspend the operation of the contract.  Upon receiving notice of 
such suspension, the Contractor shall discontinue said work, or such parts of it as the City 
Council may designate.  Upon such suspension, the Contractor's control shall terminate, and 
thereupon the City Council or its duly authorized representative may take possession of all or 
any part of the Contractor's materials, tools, equipment and appliances upon the premises, and 
use the same for the purpose of completing said contract, and hire such force and buy or rent 
such additional machinery, tools, appliances, and equipment, and buy such additional materials 
and supplies at the Contractor's expense as may be necessary for the proper conduct of the work 
and for the completion thereof; or may employ other parties to substitute other machinery or 
materials, and purchase the materials contracted for, in such manner as the City Council may 
deem proper; or the City Council may annul and cancel the contract and relet the work or any 
part thereof.  Any excess of cost arising therefrom over and above the contract price will be 
charged against the Contractor and his sureties, who will be liable therefor.  In the event of such 
suspension, all monies due the Contractor or retained under the terms of this contract shall be 
forfeited to the City; but such forfeiture shall not release the Contractor or his sureties from 
liability for failure to fulfill the contract.  The Contractor and his sureties will be credited with 
the amount of money so forfeited toward any excess of cost over and above the contract price, 
arising from the suspension of the operations of the contract and the completion of the work by 
the City as above provided; the Contractor will be so credited with any surplus remaining after 
all just claims for such completion have been paid. 
 

In the determination of the question whether there has been any such noncompliance with 
the contract as to warrant the suspension or annulment thereof, the decision of the City Council 
shall be binding on all parties to the contract. 
 
G. RIGHT-OF-WAY.  The right-of-way sufficient for the work to be constructed will be 
provided by the City.  The Contractor shall make his own arrangements, and pay all expenses for 
additional area required by him outside of the limits of right-of-way, unless otherwise provided 
in the special provisions.  Contractor’s staging area must be approved by the Engineer. 
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H. INCENTIVE CLAUSE.  For the Repair of Portland Cement Concrete Sidewalk, Curb, 
Gutter, Driveway & Minor Street Patching, FY 2013/2014, Phase 14 work, the City is offering 
an incentive for satisfactory completion of work prior to the specified time for completion of 
each work list, as specified in Sections I, III, VI, and XI.  To qualify for the incentive the 
Contractor shall submit a work schedule within two (2) working days after receiving a work list 
for approval by the Engineer and start work within three (3) working days upon approval of the 
schedule.  Furthermore each work list must be completed at least one day prior to the specified 
deadline of fifteen (15) working days after start of work, and the repair locations must be 
concreted within five (5) working days from the start of break out.  Exception to the above rule is 
that when a repair location is chosen by the Engineer for any of the following treatments: 

 
 Exposure of tree roots by Airspading 
 Tree removal and grinding of tree stump 
 Review of tree condition by City consulting arborist 
 

The Project has a few locations that will have tree root problems.  The City will create an 
exception list for the tree problem locations.  This exception list will have a maximum of 10 
locations.  The locations in the exception list will be added or deleted based on the condition 
after the tree root has been exposed and evaluated. When the sidewalk is opened up for 
replacement or repair, if the City finds that the tree root cannot be pruned and the tree needs to be 
removed, then a temporary sidewalk must be added.  The process to remove a City tree takes 
about two (2) months.  Incentive pay for each exception list will be determined by the engineer 
or inspector, based upon meeting the agreed upon deadline.  
 

The completion of these chosen repair locations will not be included in the assessment for 
the purpose of the incentive for the respective work list.  All work must be completed in 
accordance with the contract document and to the satisfaction of the Engineer and with minimum 
disturbance to the residents and public.  The incentive shall be for the sum of Five Hundred 
Dollars ($500.00) for each work list. The total compensation under this incentive program shall 
not exceed the sum of Four Thousand Dollars ($4,000.00), regardless of the number of work lists 
that are required to be completed under the contract. 
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SECTION VII.  MEASUREMENTS AND PAYMENT 
 

 
A. MEASUREMENTS AND PAYMENT.  Payment for work done under the contract shall 
be made on the basis of the sums as calculated from the finally measured quantities of work done 
and the agreed unit and lump sum prices.  Payment shall be full compensation for furnishing all 
labor, materials, tools and equipment and doing all the work necessary to construct the items for 
which payment is being made, complete in place as shown on the plans and described in the 
specifications. 
 
B. EXTRA AND FORCE ACCOUNT WORK.  Extra work as hereinbefore defined 
(Section III, Paragraph C) when ordered and accepted, shall be paid for under a written work 
order in accordance with the terms therein provided.  Payment for extra work will be made as 
agreed upon in writing pursuant to an extra work order signed by both parties, or by force 
account. 
 

Work performed on force account shall be paid on a time and materials basis plus ten 
percent (10%). For work done by a subcontractor, an additional five percent (5%) markup is 
allowed to reimburse the contractor for additional administration cost and no other additional 
payment will be made; provided, however, that the City reserves the right to furnish such 
materials required as it deems expedient, and the Contractor shall have no claim for profit on the 
cost of such materials.  Such payment shall include full compensation to the Contractor for 
contributions made to the State as required by the provisions of the Unemployment Reserve Act, 
Chapter 352, Statutes of 1935, as amended; for taxes paid to the Federal Government as required 
by the Social Securities Act, approved August 14, 1935, as amended; for premiums paid on any 
other insurance of any nature which the Contractor may be required to carry or which he may 
elect to carry, and for additional premiums paid on faithful performance and labor and materials 
bonds required by reason of increase in the amount of work to be performed over and above that 
called for in the original contract.  The price paid for labor shall include any compensation 
insurance paid by the Contractor. 
 
C.  PROGRESS PAYMENTS.  The City shall, once each month, cause an estimate in 
writing to be made by the City Engineer of the total amount of work done and the acceptable 
materials furnished and delivered by the Contractor on the ground and not used at the time of 
such estimate, and the value thereof.  The City of Alameda shall retain five percent (5%) of such 
estimated value of the work done and fifty percent (50%) of the value of the materials so 
estimated to have been furnished and delivered and unused, as aforesaid, as part security for the 
fulfillment of the contract by the Contractor, and shall monthly pay to the Contractor, while 
carrying on the work, the balance not retained, as aforesaid, after deducting therefrom all 
previous payments and all sums to be kept or retained under the provisions of the contract.  No 
such estimate or payment shall be required to be made, when, in the judgment of the City 
Engineer, the work is not proceeding in accordance with the provisions of the contract, or when 
in his judgment, the total value of the work done since the last estimate amounts to less than 
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Three Hundred Dollars ($300.00).  No such estimate or payment shall be construed to be an 
acceptance of any defective work or improper materials. 
  
Partial Payments 
  

Progress payments shall be in accordance with Section 9-1.06 of the Standard 
Specifications “Partial Payments”, as currently amended, and these special provisions.  The City, 
once in each month, shall cause an estimate in writing to be made by the Engineer.  The estimate 
shall include the total amount of work done and acceptable materials furnished, provided the 
acceptable materials are listed as eligible for partial payment as materials in the special 
provisions and are furnished and delivered by the Contractor on the ground and not used or are 
furnished and stored for use on the Contract, if the storage is within the City and the Contractor 
furnishes evidence satisfactory to the Engineer that the materials are stored subject to or under 
the control of the City, to the time of the estimate, and the value thereof.  The estimate shall also 
include any amounts payable for mobilization. 
  

The amount of any material to be considered in making an estimate will in no case 
exceed the amount thereof which has been reported by the Contractor to the Engineer.  Only 
materials to be incorporated in the work will be considered.  The estimated value of the material 
established by the Engineer will in no case exceed the Contract price for the item of work for 
which the material is furnished. 
 

Contractor warrants that upon signature of pay estimate, all work has been performed in 
strict compliance with the Contract Documents, and all work for which progress payments have 
been previously issued and payment has been received from City, shall be free and clear of all 
third-party claims, stop notices, security interests, and encumbrances.   
 
 Payment of all, or any part, of an estimate in writing may be withheld on account of any 
of the following: 
 

1. Defective work not remedied; 
2. Third-party claims against Contractor or City arising from the acts or omissions of 

Contractor or subcontractors; 
3. Stop Notices; 
4. Failure of Contractor to make timely payments due to subcontractors for material or 

labor; 
5. Damage to the City or others for which Contractor is responsible; 
6. Failure of Contractor to maintain, update, and submit record documents; 
7. Failure of Contractor to submit schedules or their updates as required by the Contract 

Documents; 
8. Performance of the work by Contractor without properly processed shop drawings; 
9. Liquidated damages assessed; 
10. Any other failure of Contractor to perform its obligations under the Contract Documents. 
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SUBSTITUTION OF SECURITIES FOR WITHHELD ACCOUNTS.  Pursuant to 
Chapter 13 (commending with Section 4590), Division 5, Title 1 of the Government Code of the 
State of California, securities may be substituted for any monies withheld by a public agency to 
ensure performance under a contract.  At the request and expense of the Contractor, securities 
equivalent to the amount withheld shall be deposited with the public agency, or with a state or 
federally chartered bank as the escrow agent, who shall pay such monies to the Contractor upon 
satisfactory completion of the contract. 
 

Securities eligible for substitution under this section shall include those listed in Section 
22300 of the Public Contract Code of the State of California or bank or savings and loan 
certificates of deposit. 
 

Contractor shall be the beneficial owner of any securities substituted for monies withheld 
and shall receive any interest thereon. 
 

Any escrow agreement entered into pursuant to this section shall contain, as a minimum, 
the following provisions: 
 

1. The amount of securities to be deposited. 
2. The terms and conditions of conversion to cash in case of the default of the 

Contractor. 
3. The termination of the escrow upon completion of the contract. 

 
D. NOTICE OF COMPLETION.  Whenever the work provided and contemplated by the 
contract shall have been satisfactorily completed, the Engineer will make the final inspection. 
 

When such final inspection shows that the work has been completed in conformance with 
the plans, specifications and special provisions, the Engineer will recommend the formal 
acceptance of the work by the City Council; and upon such acceptance, Notice of Completion 
will be recorded.  The said work shall not be deemed completed until the same is accepted by the 
City. 
 
E. PAYMENT OF THE RETENTION.  The City Engineer shall, after the completion of the 
contract, total all amounts retained under the provisions of the contract.  Final payment of 
retention shall be in conformance with Public Contract Code Section 7101. 
 

It is mutually agreed between the parties to the contract that no certificate given or 
payments made under the contract, except the final certificate of final payment, shall be 
conclusive evidence of the performance of the contract, either wholly or in part, against any 
claim of the Contractor; and no payment shall be construed to be an acceptance of any defective 
work or improper materials. 
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The Contractor further agrees that the payment of the final amount due under the 
contract, and the adjustment and payment for any work done in accordance with any alterations 
of the same, shall release the City of Alameda, its officers, employees and agents from any and 
all claims or liability on account of work performed under the contract or any alteration thereof. 
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SECTION VIII.  SPECIAL PROVISIONS 
 

STANDARD SPECIFICATIONS ADOPTION.  The work embraced herein shall be 
done in accordance with the appropriate provisions of construction detail of the specifications 
entitled "State of California, Department of Transportation, Standard Specifications", latest 
revision, insofar as the same apply, which specifications are hereinafter referred to as the 
Standard Specifications, and in accordance with the following Special Provisions. 
 

Whenever in the Standard Specifications the following terms are used, they shall be 
understood to mean and refer to the following: 
 

Department of Public Works 
or 

Department of Transportation    To the Engineering Division 
 

Director of Public Works    To the Public Works Director 
 

Engineer      To the City Engineer, acting either 
directly or through properly 
authorized agents, such agents acting 
within the scope of the particular 
duties entrusted to them. 

 
Laboratory      To the designated Laboratory  
       authorized by the City of Alameda to 

test materials and Work involved in 
 the contract. 

 
State       To the City of Alameda 

 
Other terms appearing in the Standard Specifications, and these specifications, shall have 

the intent and meaning specified in Section I, Definition of Terms, of the Standard 
Specifications. 
 

In case of conflict between the Standard Specifications and these Special Provisions, the 
special provisions shall take precedence over and be used in lieu of such conflicting portions. 
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SECTION IX.  QUANTITIES 
 
 

The following preliminary estimate of the quantities of work to be done and materials to 
be furnished is approximate only, and the City of Alameda does not expressly or by implication 
agree that the actual amount of work will correspond therewith, but reserves the right to increase 
or decrease the amount of any class or portion of the work or to omit portions of the work that 
may be deemed necessary or expedient to the Engineer. 
 

Quantities shall be determined by the Contractor from plans and specifications, and /or 
pre-construction meeting and walk - through.  Any discrepancy or conflict shall be reported to 
the Project Manager.  Contractor shall be held responsible for any discrepancies or conflicts not 
reported to the Project Manager seventy-two (72) hours prior to the bid opening.   

 
The basis of award of contract shall be by the City of Alameda for the lowest and best bid 

that will best serve the City's need.  The contract may be awarded with Base Bid only or Base 
Bid with any combination of Add Alternates at the discretion of the City or depending on 
available funding. 
 

The City reserves the right to reject any, any portion, or all bids. 
 
TABULATION OF PRELIMINARY ESTIMATE OF QUANTITIES 
              
Item 
No. Description      Quantity Unit    
 

BASE BID  
 

 1. 3" Thick P.C.C. Sidewalk     60,000     square foot 
 2. Standard Concrete Curb           1,400 linear foot 
 3. 8" Thick P.C.C. Gutter              1,110  square foot 
 4. 4" Thick P.C.C. Residential Driveway           4,000 square foot 
 5. 6" Thick P.C.C. Commercial Driveway        300 square foot 
 6. Concrete Sawing              2,000 linear foot 
 7. Asphalt Concrete Removal, Replacement 

with P.C.C. Pavement Base & Street Paving        1,000 square foot 
 8. Exposure of Tree Roots by Airspading                     2 each 
 9. 3” Thick Drainrock              1,500 square foot 
10. Filter Fabric            2,000 square foot 
11. Herbicidal Geofabrics           2,000 square foot 
12. PVC Conduit under Sidewalk             300 linear foot 
13. 3” Thick Landscape Topsoil          1,325 square foot 
14.  3” Thick Landscape Gravel, Natural             

River Gravel (Yuba Rock)                100 square foot 
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TABULATION OF PRELIMINARY ESTIMATE OF QUANTITIES (Continued) 
              
Item 
No. Description      Quantity Unit    
 

BASE BID (Continued) 
 
15. 2” Temp PCC Sidewalk               1,000   square foot 
16. Allowance for Incentives   8 each 
17.  Red Curb Painting           40 Linear Foot 
 
 
              
Item 
No. Description      Quantity Unit    
 

ADD ALTERNATE No. 1 
 
1. Remove City Tree             2  each 

Grinding of Tree Stump 
2. Less Than 1 foot in Diameter            2  each 
3. Between 1 foot and 2 feet in Diameter          1  each 
4. Between 2 feet and 3 feet in Diameter          2  each 
5. Over 3 feet in Diameter            1  each 
 

The City reserves the right to increase or decrease the quantity of such items as may be 
required. 
 

A List of Tentative Locations for Repair is included as Exhibit J.  The repair locations as 
well as repair quantities shown are for indicative purpose only to show the typical work to be 
done and are not binding.  Total required quantities of work will be limited to available budget.  
The City reserves the right to instruct the Contractor to repair locations anywhere within the City 
of Alameda (including Alameda Point) and no claim will be entertained as a result of working on 
locations at different parts of the City.  Repair locations under contract extensions, if any, will be 
located within the whole City of Alameda (including Alameda Point) 
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SECTION X.  MATERIALS 
 
 
The Contractor shall furnish for use under these special provisions all materials required to 
complete the contract, except as described under Section VII of the specifications. 
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SECTION XI.  DESCRIPTION AND LOCATION OF WORK 
 

A. DESCRIPTION OF WORK   The work is for the repair and/or construction of 
Portland Cement Concrete sidewalk, curb, gutter, driveway, and minor street patching in the 
streets of the City of Alameda.  The work to be done consists of furnishing all labor, tools, 
equipment, materials, methods, processes, implements and machinery, except as herein specified, 
which are necessary and required to replace or repair and put in complete order for use the 
portions of sidewalk, curb, gutter, driveway and road pavement designated in the work lists 
hereinafter referred to, within the City of Alameda (including Alameda Point) and to leave the 
grounds in a neat condition.   
 

Locations, in the form of a work list, will be compiled on a weekly basis and issued 
by the Engineer to the Contractor for repair.  Each work list will have about thirty (30) to 
thirty-five (35) repair locations.  The Contractor shall review the issued work list and 
submit a work schedule within two (2) working days for approval by the Engineer.  Once 
the work schedule is approved, the Contractor must start work on the work list within 
three (3) working days.  From start work, each work list must be completed within fifteen 
(15) working days.  Furthermore, in order to minimize disturbances to residents and 
public, repair locations must be concreted within five (5) working days from the start of 
break out.  
 

A List of Tentative Locations for Repair is included as Exhibit J.  The repair locations, as 
well as repair quantities shown, are for indicative purpose only to show the typical work to be 
done and are not binding.  Total required quantities of work will be limited to available budget. 
The City reserves the right to instruct the Contractor to repair locations anywhere within the City 
of Alameda (including Alameda Point) and no claim will be entertained as a result of working on 
locations at different parts of the City. Repair locations under contract extensions, if any, will be 
located within the whole City of Alameda (including Alameda Point). 
 

All work is to be in conformance with the plans and specifications as required by the 
Engineer.  The contract shall include all work necessary to make the job complete as herein 
specified or as shown on the plans.  The contract may be awarded with Base Bid only or Base 
Bid with a sequential addition of Add Alternates at the discretion of the City or depending on 
available funding. 
 
B. PLANS The following drawings are incorporated into these Specifications: 
 

TITLE      DRAWING   NO.  CASE NO. 
 
Standard Plan Curb, Gutter, Sidewalk             6297               24 
     and Driveway 
 
Standard Plan Curb, Gutter, Sidewalk             6295B              24 
     and Driveway  
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TITLE                                     DRAWING NO.   CASE NO. 
 
Detail of Reinforcing Required in Side-          6080                22 
     walk Around Utility Boxes 
 
Sidewalk Replacement at Major Tree Locations        8603                22 

 
Standard Plan, 30” Culvert     2723         14 
 
Detectable Warning Surface Curb Ramp Details (Revised Standard Plan RSP A88A) 
 
Standard Catch Basin, Type 1     6980         14 
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SECTION XII.  CONSTRUCTION DETAILS START HERE 
 

The construction details covered under this Section XII shall be Special Provisions as set 
forth in Section VIII. 
 
A. MAINTAINING TRAFFIC.  Attention is directed to Section 7-1.08, "Public 
Convenience", 7-1.09, "Public Safety", of the State of California Standard Specifications, and to 
Section II, Article P of these specifications. 
 

The Contractor shall furnish, install and maintain such facilities as barricades, traffic 
signs, and flagmen, as may be necessary to advise the public of construction hazards and to 
control traffic.  
 

The Contractor will not be permitted to detour traffic from the work area at any time.  
The Contractor will be required to maintain two-way traffic at all times.  Any lane closure shall 
be subject to the prior approval of the City Engineer. 
 

The full width of the traveled way shall be open for use by public traffic when 
construction operations are not actively in progress on working days. 
 

Prior to commencement of work, the Contractor shall provide the Engineer with sketches 
for approval, indicating the method of signing and necessary delineators for proposed lane 
closures. 
 

The Contractor shall cooperate with local authorities relative to handling traffic through 
the area and shall make his own arrangement relative to keeping the work area clear of parked 
vehicles. 
 

The provisions of Section 7-1.08 of the Standard Specifications, regarding State-
furnished signs, are hereby revised to provide that all signs and other warning devices shall be 
provided by the Contractor and shall become his/her property after the completion of the 
contract.  The Contractor shall refer to the current "Manual of Warning Signs, Lights and 
Devices for Use in the Performance of Work Upon Highways" and the "Uniform Sign Chart" 
issued by the Department of Transportation, Division of Operations. 
 

Flagmen, if necessary, shall be properly equipped and trained in accordance with 
"Instructions to Flagmen", published by the California Department of Transportation.  Section 
12-2.02 is revised to provide that all flagmen shall be furnished by the Contractor at his/her 
expense.  
 

The provisions in this section may be modified or altered if, in the opinion of the 
Engineer, public traffic will be better served and work expedited.  Said modifications or 
alterations shall not be adopted until approved in writing by the Engineer. 
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No additional compensation will be allowed the Contractor for providing for the free 
passage of traffic through the work.  Construction work hours are restricted between 9:00 AM to 
4:00 PM, Monday through Friday. 
 

Whenever vehicle or equipment is parked on the shoulder within 6 feet of a traffic lane, 
the shoulder area shall be closed with florescent traffic cones or portable delineators placed on a 
taper in advance of the parked vehicle or equipment and along the edge of the pavement at 25-
foot intervals to a point no less that 25 feet past the last vehicle or piece of equipment.  A 
minimum of nine (9) cones or portable delineators shall be used for the taper.  A C23 (Road 
Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a telescoping flag tree 
with flags.  The flag tree shall be placed where directed by the Engineer. 
 

Contractor shall be responsible for posting “No Parking-Tow Away” Signs for the 
seventy-two (72) hours prior to construction.  Contractor must obtain these signs at his/her 
own expense from the City’s Central Permits Office. 
 

The Contractor shall furnish, install and maintain such facilities as barricades, traffic 
signs, and flagmen, as may be necessary to advise the public of construction hazards and to 
control traffic.  A traffic control plan identifying the size and location of such facilities shall be 
submitted to the Engineer for approval a minimum of two weeks prior to beginning construction.  
Any work being performed without proper signing in place shall be stopped until the 
unsatisfactorily condition is corrected. 
 

The Contractor shall place barriers at each end of all excavations and at such places along 
excavations as may be necessary to warn all pedestrian and vehicular traffic of excavations.  
Lights shall also be placed along excavations (from sunset each day to sunrise of the next day) 
until excavation is entirely restored.  Material for backfill or for protection of excavation in 
public roads from surface drainage shall be neatly placed and stored in containers so as to cause 
the least possible interference with public travel.  Free access must be maintained to all fire 
hydrants, water valves and meters, and private driveways. 
 

No trench or excavation shall be left open at the end of any day’s work.  Daily traffic 
control measures shall continue until cleanup activities have been satisfactorily completed and all 
of the Contractor’s equipment has been removed from the traveled way area. 
 

The provision of this section will not relieve the Contractor from his/her responsibility to 
provide such additional devices or take such measures as may be necessary to comply with the 
provision in Section 7-1.09, “Public Safety,” of the Standard Specifications. 
 
B. ORDER OF WORK. Order of work shall conform to provisions of Section 5-1.05, 
“Order of Work”, of the Standard Specifications and these Special Provisions. 
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The Contractor shall coordinate his work with all other contractors or utility companies 
working in the construction area. 
 
C. PORTLAND CEMENT CONCRETE.  All concrete shall be Class "A" unless otherwise 
specified and shall meet the requirements of the Standard Specifications, Section 90.  If it is 
found necessary to increase the slump of concrete at the site of the work it shall be done only by 
the addition of 16 pounds of cement (1/6 sack) per gallon of water.  Such addition shall be made 
only at the direction of the Engineer and in his presence. 
 

All edges of concrete shall be edged with a cement edger of the size 2-3/4" in width with 
a 3/16" radius.  All joints or grooves that are indicated on the plans or required by the Engineer 
shall be marked with cement grooves or jointers 4" in width and having a groove 3/8" wide at the 
top and a depth of l/4" to l/2". 
 

A power driven pavement saw shall be used to cut existing Portland cement concrete 
sidewalk, curb and gutter where it is necessary to remove the concrete.  The depth of the cut shall 
be a minimum of 1-1/2" and straight; and, if two cuts are made, they shall be parallel.  The cut 
shall be deep enough to permit complete breakage of the concrete without ragged edges.  Sawcut 
debris is not permitted to enter the storm drain system and shall be vacuumed up by the 
contractor. 
 

All concrete with exposed surfaces, such as sidewalk, curb, gutter, local depressions, 
driveway and catch basins tops shall be colored by adding to the mix a proportionate amount of 
the best quality lampblack, such proportion to be determined by the Engineer. 
 

All new or previously existing concrete surfaces shall be left neat, clean and free from 
concrete droppings.  The Contractor shall be responsible for preventing vandals or others from 
disfiguring or defacing the finished surfaces.  Any new concrete surfaces disfigured due to 
pouring late in the day, or due to the failure on the part of the Contractor to provide adequate 
protection or covering to the new surfaces, shall be replaced at the Contractor’s expense.  The 
work shall conform to Section I.T. Construction Site Control and Section III. E. Clean Up. 
 

The name of the Contractor and the year the work is performed shall be stamped upon 
both ends of each single piece of any concrete work, as called for by Section No. 22-5.3 of the 
Municipal Code.  Contractor shall obtain a load slip from each delivery and give one copy of 
said slip to the Engineer at the point of deliver of the material. 
 

All exposed surfaces shall be cured by the impervious membrane method to the 
satisfaction of the Engineer. 
 
D. EQUAL AND/OR APPROVED EQUAL 

Wherever the term “or equal” and/or “approved equal” are used following a trade name 
or the mention of any patented product in the specifications, they shall be deemed to read “or 
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their equals in quality and utility” where two or more such trade names or patented products are 
mentioned.  If any trade name or patented product or process is mentioned in these specifications 
and is not followed by any such term as “or equal”, such trade name or patented product or 
process shall be deemed to be followed by the words “or its equal in quality and utility “ or “or 
their equals in quality and utility” if more than one is mentioned.  Trade names, proprietary 
products and methods are used merely as standards of quality and utility and to designate the 
type of material and processes desired.  Materials and processes of equal quality and utility may 
be furnished or used so long as such substitution causes no delay to product delivery and/or 
installation and the Contractor has received written approval therefor by the Engineer.  The 
Contractor shall allow 30 days for the Engineer's review of the proposed substitution. 
 
E. DISPOSAL OF EXCAVATED MATERIALS. Salvable materials will be disposed of as 
directed by the Engineer.  The Contractor shall dispose of at least 80% of the removed concrete, 
rock, brick, asphalt or other similar materials to an approved materials recycling location other 
than a landfill.  The 80% shall be determined by weight of materials.  All disposal and recycling 
weight/receipt tags shall be submitted to the Engineer.  In Exhibit A is a suggested list of 
facilities that will accept construction and demolition waste materials.  The Contractor shall 
submit a request and proof in writing if unable to achieve this 80% goal.  Other waste materials 
shall be disposed of in localities outside of the City of Alameda at the discretion of the 
Contractor. 
 
F. EXISTING IMPROVEMENTS.  Existing fence, lawn, or other improvements within the 
area of the work shall be carefully removed without damage and replaced in their present 
location and condition upon completion of the work, in a manner satisfactory to the Engineer and 
the owner. 
 

Existing lawn shall be removed only where necessary and shall be replaced if considered 
by the Engineer to be in good condition. Otherwise, the Contractor shall furnish four inches (4") 
of new loam and plant new lawn, all as approved by the Engineer.  All ground surface and 
replaced lawn shall be left smoothly graded to the original grade.   
 

All existing irrigation system including electric wire, pipelines, sprinkler heads, damaged 
as a direct or indirect result of construction activity, shall be replaced by the Contractor at his/her 
expense at appropriate locations in a manner satisfactory to the Engineer and the owner.  Any 
existing improvements that are damaged or disturbed due to carelessness by the Contractor shall 
be replaced or adjusted to the satisfaction of the Engineer.   
 

Existing fence or other improvements within the area of the work shall be carefully 
removed without damage and replaced in their present location and condition upon completion 
of the work, in a manner satisfactory to the Engineer and the owner. 
 

The Contractor shall not disturb or destroy any permanent survey points and/or 
monuments without the written consent of the City of Alameda.  Any permanent survey points 
and/or monuments disturbed or destroyed, as a direct or indirect result of construction activity 
shall be replaced to the satisfaction of the Engineer by a licensed surveyor at the Contractor’s 
expense. 
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All decorative landscaping (shrubs, plants, trees, lawn, etc.) and/or hardscaped ground 
surfaces (exposed aggregate, bricks and mortar, painted concrete, etc.) that are removed, 
damaged, or destroyed as a direct or indirect result of any work done for this project shall be 
replaced by the contractor at his expense and in the manner that is satisfactory to the engineer 
and the owner. 
 

Unless specified separately by bid items, payment for existing improvements should be 
included in various bid items and no additional payment will be made. 
 
G. TREE ROOTS.  Where tree roots conflict with the grade for the placement or 
replacement of concrete work, the Contractor shall inform the City Maintenance Division 
immediately.  When directed by the City Maintenance Division, the Contractor shall perform the 
necessary root removal and trimming to a minimum depth of ten inches (10") below the 
proposed concrete, to prepare the site for the concrete work.  All cut roots shall be properly 
painted with an approved root-sealing compound.  The Contractor shall then proceed with the 
work to completion. The cost of the Contractor cutting the tree roots involved shall be included 
in the cost of the work. 
 
H. UTILITY RELOCATION.  The known existing utilities and pipelines except building 
connections (laterals) are shown on the Drawings in their approximate location.  The Contractor 
shall exercise care in avoiding damage to all utilities, as he/she will be held responsible for their 
repair if damaged.  There is no guarantee that all utilities or obstructions are shown, or that 
locations indicated are accurate.  Utilities are piping, conduits, wire, cable, poles, ducts, 
manholes, pull boxes and the like, located at the project site. 
 

The Contractor shall be responsible for locating, protecting and supporting all utilities, 
which are to remain whether shown or not shown on the plans.  Full compensation for this work 
shall be considered as included in the prices paid for the various contract items of work, and no 
additional allowance will be made. 
 

The Contractor shall contact all affected utility owners and request them to locate their 
respective utilities prior to the start of "potholing" procedures.  The utility owner shall be given 
seven days written notice prior to commencing potholing.  If a utility owner is not equipped to 
locate its utility, the Contractor shall locate it. 
 

The location of all affected utility underground pipes; conduits and other utilities shall be 
clearly marked on the pavement or with suitable markers if not on pavement.  In addition to the 
location of metallic pipes and conduits, non-metallic pipe, ducts and conduits shall also be 
similarly located using surface indicators and shall then be similarly marked. 
 

After the utility survey is completed, potholing shall commence to determine the actual 
location of the utilities.  Prior to excavating for any new pipelines or structures, the Contractor 
shall locate and uncover all existing utilities to a point one foot below the utility.  Pothole for all 
utilities where crossings, interferences, or connections to the new pipelines are shown on the 
Drawings, marked by the utility companies, or indicated by surface signs.  The Contractor shall 
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submit a report identifying each underground utility and its depth and station.  Any variation in 
the actual elevations and the indicated elevations shall be brought to the Engineer's attention. 
 

Any necessary relocations of utilities, whether shown on the Drawings or not, shall be 
coordinated with the affected utility.  The Contractor shall perform the relocation only if 
instructed to do so in writing from the utility and the Engineer.  Payment for work not shown on 
the Drawings shall be in accordance with Section VII, Article B, of these specifications or for a 
price previously agreed upon in writing, by the Contractor and the Engineer.  If the Contractor 
does not expose all required utilities, he shall not be entitled to additional compensation for work 
necessary to avoid interferences, nor for repair to damaged utilities. 

 
Excavations around underground electrical ducts and conduits shall be performed using 

extreme caution to prevent injury to workmen or damage to electrical ducts or conduits.  Similar 
precautions shall be exercised around gas lines, telephone and television cables. 
 

Backfill and pave with one inch of cutback after completing potholing. 
 

If interferences occur at locations other than shown on the Drawings, the Contractor shall 
notify the Engineer, and a method for correcting said interferences shall be supplied by the 
Engineer. Payment for interferences that are not shown on the plans, nor for which there are 
surface indications, shall be in accordance with the provisions of the General Conditions. 
 

Planned utility service shutdowns shall be accomplished during periods of minimum use.  
In some cases this may require night or weekend work, at no additional cost to the City.  The 
Contractor shall program his work so that service will be restored in the minimum possible time, 
and shall cooperate with the utility companies in reducing shutdowns of utility systems to a 
minimum. 
 

No utility shall be disconnected without prior written approval from the utility owner.  
When it is necessary to disconnect a utility, the Contractor shall give the utility owner not less 
than 72 hours notice when requesting written approval.  The Contractor shall program his work 
so that service will be restored in the minimum possible time. 
 

There are existing overhead electric and telephone transmission lines along the pipeline 
routes.  These overhead utilities are not shown on the Drawings.  Extreme caution shall be used 
when working in the vicinity of overhead utilities so as to prevent injury to workmen or damage 
to the utilities.  The Contractor shall be required to comply with the applicable provisions of the 
California Construction Safety Orders when working anywhere on this project. 
 

Existing gas, water, sewer and telephone house laterals are not specifically shown on the 
Drawings but do exist along the pipeline routes.  Protect all service laterals from damage due to  
construction operations.  If any laterals are damaged, notify the Engineer and the affected utility 
immediately.  The cost of repair shall be borne by the Contractor. 
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I. EXCAVATION AND BACKFILL Method of excavation, trench shoring and 
dewatering, if applicable, shall be the responsibility of the Contractor, subject to the approval of 
the Engineer.  It should be presumed that the presence of high groundwater will require 
dewatering operations. 
 
J. EXTENT OF CONTRACT.  The Contractor shall furnish all labor, material has herein 
specified, tools and equipment necessary and shall do all the work necessary to construct and put 
in complete order for use the construction project contemplated by these specifications, the 
various items, and in the approximate quantities tabulated in the Proposal, Section XIV. 
 

1. SIDEWALK, PORTLAND CEMENT CONCRETE [BID ITEM NO. 1].   
Sidewalk shall be three-inch (3") Portland cement concrete sidewalk, constructed in accordance 
with the Standard Specifications, Section 73, Articles 73-1.01, 73-1.02, 73-1.03, 73-1.04 and 73-
1.07.  Sections of sidewalk designated as residential or commercial driveway shall be surfaced 
with four inches (4") or six inches (6"), respectively, of Portland cement concrete.  All sidewalk 
constructed shall be given the same surface finish as the surrounding sidewalk except that the 
smooth jointed edge finish on both sides of the score mark will not be required, and the surface 
shall be colored by adding to the mix a proportionate amount of the best quality lampblack, such 
proportion to be 1½ lbs. lampblack per each cubic yard. 
 

Damage to existing sidewalk or driveways beyond the limits shown on the plans, 
or reconstruction required by the Engineer, caused by carelessness or inefficiency of the 
Contractor, shall be repaired or replaced at his expense. 
 

Payment for construction of new sidewalk and reconstruction of existing sidewalk 
will be at the contract price per square foot, and will include mobilization, excavation, removal 
and disposal of existing concrete sidewalk required to be constructed, preparation and 
compaction of subgrade, excavation and backfill, if necessary. 
 

The Contractor should be aware that existing sidewalks may be more than three 
inches in thickness.  No additional compensation shall be paid to the Contractor for breaking up, 
for excavating, for removal and disposal of existing materials, for importing borrow and 
additional concrete to fill voids, if and as necessary, where the existing concrete section exceeds 
three-inch (3") thickness. 
 

2. CURB, PORTLAND CEMENT CONCRETE [BID ITEM NO. 2].  Curb shall 
be of Portland cement concrete and shall conform to City Standard Drawings, and shall be 
constructed in accordance with Section 73, Articles 73-1.01, 73-1.02, 73-1.04 and 73-1.05 of the 
Standard Specifications. 
 

Payment shall be at the contract unit price per linear foot of curb, complete and in 
place, and will include mobilization, excavation, backfill, removal and disposal of excess 
material, including existing concrete curb, and preparation and compaction of subgrade. 
 

The Contractor should be aware that existing curbs may be more than fifteen 
inches (15”)  in depth.  No additional compensation shall be paid to the Contractor for breaking 
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up, for excavating, for removal and disposal of existing materials, for importing borrow and 
additional concrete to fill voids, if and as necessary, where the existing concrete section exceeds 
fifteen inch (15") in depth. 

 
3. GUTTER, PORTLAND CEMENT CONCRETE [BID ITEM NO. 3].  Gutter 

shall be eight-inch (8") Portland cement concrete and shall conform to City Standard Drawings, 
and shall be constructed in accordance with Section 73, Articles 73-1.01, 73-1.02, 73-1.04 and 
73-1.07 of the Standard specifications. 
 

Payment shall be at the contract unit price per square foot of gutter, complete and 
in place, and will include mobilization, excavation, backfill, removal and disposal of excess 
material, including existing concrete gutter, and preparation and compaction of subgrade. 
 

The Contractor should be aware that existing gutters may be more than eight 
inches in thickness.  No additional compensation shall be paid to the Contractor for breaking up, 
for excavating, for removal and disposal of existing materials, for importing borrow and 
additional concrete to fill voids, if and as necessary, where the existing concrete section exceeds 
eight-inch thickness. 
 

4. DRIVEWAY, PORTLAND CEMENT CONCRETE RESIDENTIAL AND 
COMMERCIAL [BID ITEM NO’s. 4 AND 5].  Residential driveways and their approaches 
shall be of Portland cement concrete four inches (4") thick, and shall conform to City Standard 
Drawings.  Commercial driveways and their approaches shall be of Portland cement concrete six 
inches (6") thick, and shall conform to City Standard Drawings.  Replacement of the driveway 
may be of the sidewalk edge, partial, or extending into the sidewalk, depending on the slope 
conditions. 
  

Payment shall be at the contract unit price per square foot of residential or 
commercial driveway, complete and in place, and will include mobilization, excavation, backfill, 
removal and disposal of excess material, including existing concrete driveway, and preparation 
and compaction of subgrade. 
 

 The Contractor should be aware that existing driveways may be more than six 
inches in thickness.  No additional compensation shall be paid to the Contractor for breaking up, 
for excavating, for removal and disposal of existing materials, for importing borrow and 
additional concrete to fill voids, if and as necessary, where the existing concrete section exceeds 
six inch (6") thickness. 
 

5. CONCRETE SAWING [BID ITEM NO. 6].  At locations designated by the 
Engineer, the existing concrete shall be sawed by means of a power-driven pavement saw. Wet 
saw cutting shall be performed so that no dry concrete dust will be generated.  The cut shall be a 
minimum of 1½" deep and straight; and if two cuts are made, they shall be parallel.  The cut 
shall be deep enough to permit complete breakage of the concrete with no ragged or broken 
edges showing at the surface. Sawcut debris and slurry are not permitted to enter the storm drain 
system and shall be vacuumed up and properly disposed of off site by the contractor. 
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Payment shall be at the contract unit price per linear foot of concrete sawing.  

Such payment shall include compensation for mobilization, furnishing all labor, tools, equipment 
and materials. 
 

6. ASPHALT REMOVAL AND REPLACEMENT WITH P.C.C. PAVEMENT 
BASE AND STREET PATCHING [BID ITEM NO. 7].  At locations designated by the 
Engineer, the Contractor shall remove that portion of street pavement and/or obstruction to a 
depth of nine and one-half inches (9½").  The street area shall then be compacted to 90 percent 
compaction.  A concrete cap eight inches (8") thick shall be placed on the street area to within 
one and one-half inches (1½") from the existing pavement grade, such proportion to be 
determined by the Engineer.  A 1 ½" ± surface course of  ½" fine asphalt concrete shall be placed 
on top of the PCC pavement base.  Loose materials shall be removed and all surfaces shall be 
primed with an asphalt paint binder and asphalt concrete shall be placed and compacted so as to 
provide a smooth finished street surface.  All asphalt concrete shall meet the requirements of the 
standard specification Section 39.  
 

Payment shall be at the contract unit price per square foot of concrete sawing, 
P.C.C. Pavement Base and street patching, complete and in place; such payment shall include 
compensation for mobilization, excavation, backfill and disposal of excess materials. 
 

7. EXPOSURE OF TREE ROOTS BY AIRSPADING [BID ITEM NO. 8].  At a 
location around a tree designated by the Engineer, the Contractor shall perform pneumatic 
excavation around the tree to a depth of six inches, on a plan area of about five feet wide by 30 
feet long, so that the tree root could be exposed for the inspection by the City arborist.  Technical 
information about the AIR SPADE Series 2000 is provided in Exhibit Q.   

 
 Where necessary, the related areas shall be kept moist and covered for 24 hours 

before the airspading operation.  During the airspading operation, the adjacent areas shall be kept 
clean and free from dust and soil.  All debris shall be picked up and haul away to contractors 
dump site.  Moist burlap shall be placed on top of any roots exposed during the airspading 
operation. 

 
After inspection of the exposed roots, and necessary trimming/cutting of roots by 

the City arborist or delegated representative, and as directed by the Engineer, the Contractor shall 
cover the excavated area by ½” nominal size aggregates to a level as directed by the Engineer.  
Filter fabric (Mirascape by Mirafi, or similar approved) shall be installed on top of the 
aggregates in accordance with the manufacturer’s installation recommendations.  Regular 3” 
thick P.C.C. sidewalk shall then be installed on top of the fabric.  

 

Payment shall be at the contract unit price per each tree location for exposure of 
tree roots by airpsading.  Such payment shall include compensation for mobilization, pneumatic 
excavation by the airspading method, keeping the area moist 24 hours before the operation, 
keeping the adjacent area clean and free from dust and soil during the operation, cleaning and 
hauling away debris generated by the operation, providing moist burlap to protect exposes roots, 
keeping the excavated area safe from the public, providing and installing aggregates and filter 
fabrics. Breaking out of existing sidewalk and installation of new sidewalk shall be paid 
separately (see Bid Item No. 1).    
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8. DRAINROCK LAYER UNDER SIDEWALK [BID ITEM NO. 9].  At 
locations designated by the Engineer, and in conjunction with the repair of PCC sidewalk (Bid 
Item No. 1), the Contractor shall provide and install a layer of three-inch thick drain rock before 
construction of the new PCC sidewalk.    

 
 The drainrock shall be ¾-inch nominal size, consist of hard, durable, clean gravel 

or crushed stone.  After breaking out the old sidewalk concrete, the Contractor shall carefully 
excavate down three inches.  Tree roots shall be cut or shaved as directed by the Engineer.  A 
layer of drainrock, three inches in thickness, shall then be installed.  Normally, the Engineer will 
instruct that a layer of filter fabric (see Bid Item No. 10) be installed on top of the layer of 
drainrock.  The new PCC sidewalk shall then be constructed to the finish level.  

 
Payment shall be at the contract unit price per square foot of drainrock, complete 

and in place; such payment shall include compensation for mobilization, excavation and disposal 
of base soil to provide the space for the drainrock, providing and installing the drainrock layer.   
Repair of PCC sidewalk and filter fabric will be paid separately (see Bid Items No. 1 and 10).                                                                                                                        
 

9. FILTER FABRIC [BID ITEM NO. 10].  At locations designated by the 
Engineer, and in conjunction with the repair of PCC sidewalk (Bid Item No. 1), the Contractor 
shall provide and install filter fabric before construction of the new PCC sidewalk.   

 
 Filter fabric shall be Mirascape by Mirafi, or similar approved, and shall be 

installed in accordance with the manufacturer’s installation recommendations.  Contractor shall 
submit samples and technical information of the proposed filter fabric to the Engineer for 
approval prior to ordering material. 

 
 Filter fabric shall be handled, stored, transported, and installed in strict 

accordance with the manufacturer’s instructions. 
 
 Normally, the Engineer will instruct that a layer of filter fabric be installed on top 

of the layer of aggregate (see Bid Item No. 9).  The new PCC sidewalk shall then be constructed 
to the finish level. 

 
Payment shall be at the contract unit price per square foot of filter fabric, 

complete and in place.  Such payment shall include compensation for mobilization, providing 
and installing the filter fabric.  Repair of PCC sidewalk and the layer of aggregate will be paid 
separately (see Bid Items No. 1 and 9).   
 

10.  HERBICIDAL GEOFABRICS [BID ITEM NO. 11].  At locations designated 
by the Engineer, and in conjunction with the repair of PCC sidewalk (Bid Item No. 1), the 
Contractor shall provide and install herbicidal geofabric horizontally on top of the base soil 
before construction of the new PCC sidewalk.   
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 Herbicidal geofabric shall be BioBarrier manufactured by Reemay Inc., or equal.  
Technical information about Biobarrier is provided in Exhibit Q.  Contractor shall submit 
samples and technical information of the proposed herbicidal geofabric to the Engineer for 
approval prior to ordering material. 

 
 Herbicidal geofabric, including the containers, shall be handled, stored, 

transported, installed and disposed of in strict accordance with the manufacturer’s instructions. 
 

Payment shall be at the contract unit price per square foot of herbicidal geofabric, 
complete and in place; such payment shall include compensation for mobilization, providing and 
installing the herbicidal geofabric, necessary precautions that are required in acquisition, 
handling, storage, transport, disposal of associated and excess materials.  Repair of PCC 
sidewalk will be paid separately (see Bid Item No. 1). 

  
11. PVC CONDUIT UNDER SIDEWALK [BID ITEM NO. 12].  At locations 

designated by the Engineer, and in conjunction with the repair of PCC sidewalk (Bid Item No. 
1), the Contractor shall provide and install PVC conduit under new PCC sidewalk for future 
irrigation installation by the homeowners.   

 
  The PVC conduit shall be Schedule 40 polyvinylchloride (PVC) pipe, 1.5 inches 
in diameter, white in color.  It shall be laid horizontally, directly underneath the new 3-inch thick 
PCC sidewalk.  The length of the PVC conduit shall be longer than the width of the PCC 
sidewalk above it by 12 inches on each end (a total of 24 inches).  Both ends of the PVC conduit 
shall be protected by electrical tape to prevent soil from getting into the pipe.  After completion 
of the PCC sidewalk and backfilling of adjacent soil, the location of the PVC conduit shall be 
marked by irrigation flag markers for future identification.  
 

Payment shall be at the contract unit price per linear foot of PVC conduit, 
complete and in place; such payment shall include compensation for mobilization, providing and 
installing the pipe (with electrical tape protection and irrigation flag markers), excavation, 
backfill and disposal of excess materials.  
 

12. LANDSCAPE AREA, TOPSOIL [BID ITEM NO. 13].  At locations 
designated by the Engineer, the Contractor shall install/replace topsoil.  These locations will 
primarily be in the area between the sidewalk and curb. 
 

The area shall be prepared by removing existing PCC concrete.  Damage to 
existing sidewalk, curb, or other improvements beyond the limits shown on the plans, or 
reconstruction required by the Engineer, caused by carelessness or inefficiency of the Contractor, 
shall be repaired or replaced at Contractor’s expense.   

 
Topsoil shall be lawn grade topsoil suitable for the establishment of new lawn.   A 

layer of topsoil shall be applied on top of the prepared area to bring the finished top level of the 
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topsoil to the same level with adjacent top of curb and sidewalk.  The thickness of this layer of 
topsoil should normally be three inches (3”), but can be more depending on the thickness of the 
existing PCC concrete.  Compact topsoil to 80% based on Field Impact Method.  Sample of the 
topsoil as well as the supply source shall be submitted to the Engineer for approval prior to 
material ordering.   
 

Payment shall be at the contract unit price per square foot of topsoil, complete and 
in place; such payment shall include compensation for mobilization, removal of existing 
concrete, excavation, backfill, compaction and disposal of excess materials.  Such payment shall 
also include compensation for providing and installing the topsoil. 
 

 The Contractor should be aware that existing sidewalks and concrete area 
between sidewalk and curb may be more than three inches (3”) in thickness.  No additional 
compensation shall be paid to the Contractor for breaking up, for excavating, for removal and 
disposal of existing materials, for importing borrow and additional topsoil to fill voids, if and as 
necessary, where the existing concrete section exceeds three inch (3") thickness. 

 
13. LANDSCAPE AREA, NATURAL RIVER GRAVEL (YUBA ROCK) [BID 

ITEM NO. 14].  At locations designated by the Engineer, the Contractor shall install/replace 
natural river gravel.  These locations will primarily be in the area between the sidewalk and curb. 
 

The area shall be prepared by removing existing PCC concrete.  Damage to 
existing sidewalk, curb or other improvements beyond the limits shown on the plans, or 
reconstruction required by the Engineer, caused by carelessness or inefficiency of the Contractor, 
shall be repaired or replaced at his expense.   

 
Weed barrier fabric (Mirascape by Mirafi, or similar approved) shall be installed 

in accordance to the manufacturer’s installation recommendations.   
 
Natural river gravel shall be Yuba Quartz (or sometimes called Yuba Rock) from 

the rivers of Northern California such as the Yuba River.  It is ½” x ¾” round gravel, with a 
mixture of colors:  cream, white, black and gray. 

 
A three-inch layer of natural river gravel shall then be applied on top of the weed 

barrier fabric.  Sample of the natural river gravel as well as the supply source shall be submitted 
to the Engineer for approval prior to material ordering.  The finished top level of the natural river 
gravel shall be at the same level with adjacent top of curb and sidewalk.   
 

Payment shall be at the contract unit price per square foot of landscape area, 
natural river gravel, complete and in place; such payment shall include compensation for 
mobilization, removal of existing concrete, excavation, backfill and disposal of excess materials.  
Such payment shall also include compensation for providing and installing the weed barrier 
fabric, and the natural river gravel. 
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The Contractor should be aware that existing sidewalks and concrete area 
between sidewalk and curb may be more than three inches in thickness.  No additional 
compensation shall be paid to the Contractor for breaking up, for excavating, for removal and 
disposal of existing materials, for importing borrow and additional natural river gravel to fill 
voids, if and as necessary, where the existing concrete section exceeds three inch (3") thickness. 
 

14. TEMPORARY SIDEWALK, PORTLAND CEMENT CONCRETE [BID 
ITEM NO. 15].   Temporary sidewalk shall be two-inch (2”) Portland cement concrete sidewalk, 
constructed as per the City inspector/engineer’s direction.  All temporary sidewalk constructed 
shall be given the same surface finish as the surrounding sidewalk except that the smooth jointed 
edge finish on both sides of the score mark will not be required, and the surface shall be colored 
by adding to the mix a proportionate amount of the best quality lampblack, such proportion to be 
1½ lbs. lampblack per each cubic yard. 
 

Damage to existing sidewalk or driveways beyond the limits shown on the plans, 
or reconstruction required by the Engineer, caused by carelessness or inefficiency of the 
Contractor, shall be repaired or replaced at his/her expense. 
 

Payment for construction of temporary sidewalk and reconstruction of existing 
sidewalk will be at the contract price per square foot, and will include mobilization, excavation, 
removal and disposal of existing concrete sidewalk required to be constructed, preparation and 
compaction of subgrade, excavation and backfill, if necessary. Contractor shall be required to 
add a sufficient quantity of aggregate base, if native material is suitable as base it can be reused 
for the aggregate base to insure that temp sidewalk conform to existing grade.   
 

The Contractor should be aware that existing sidewalks may be more than three 
inches in thickness.  No additional compensation shall be paid to the Contractor for breaking up, 
for excavating, for removal and disposal of existing materials, for importing borrow and 
additional concrete to fill voids, if and as necessary, where the existing concrete section exceeds 
three-inch (3") thickness. 

 
15. ALLOWANCE FOR INCENTIVES [BID ITEM NO. 16].  In accordance with 

Section VI, Prosecution and Progress, Article F, Incentive Clause, of the Specifications, the City 
is offering an incentive for satisfactory completion of work prior to the specified time for 
completion of each work list, as specified in Sections I, III, VI and XI.  To qualify for the 
incentive the Contractor shall submit a work schedule within two (2) working days after 
receiving a work list for approval by the Engineer and start work within three (3) working days 
upon approval of the schedule.  Furthermore each work list must be completed at least one day 
prior to the specified deadline of fifteen (15) working days after start of work, and the repair 
locations must be concreted within five (5) working days from the start of break out.  Exception 
to the above rule is that when a repair location is chosen by the Engineer for any of the following 
treatments: 
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 Exposure of tree roots by Airspading 
 Tree removal and grinding of tree stump 
 Review of tree condition by City consulting arborist 
 

 The Project has a few locations that will have tree root problems.  The City will 
create an exception list for the tree problem locations.  This exception list will have a maximum 
of 10 locations.  The locations in the exception list will be added or deleted based on the 
condition after the tree root has been exposed and evaluated. When the sidewalk is opened up for 
replacement or repair, if the City finds that the tree root cannot be pruned and the tree needs to be 
removed, then a temporary sidewalk must be added.  The process to remove a City tree takes 
about two (2) months.  Incentive pay for each exception list will be determined by the engineer 
or inspector, based upon meeting the agreed upon deadline.  
 

 The completion of these chosen repair locations will not be included in the 
assessment for the purpose of the incentive for the respective work list.  All work must be 
completed in accordance with the contract document and to the satisfaction of the Engineer and 
with minimum disturbance to the residents and public.  The incentive shall be for the sum of Five 
Hundred Dollars ($500.00) for each work list. The total compensation under this incentive 
program shall not exceed the sum of Four Thousand Dollars ($4,000.00), regardless of the 
number of work lists that are required to be completed under the contract. 

 
16. RED CURB PAINTING [BID ITEM NO. 17].  The work shall consist of the 

red curb painting at location(s) designated by the Engineer.  Red curb painting shall be including 
the application of one coat of ENNIS LEAD free water born traffic paint or MARKS lead free 
water born traffic paint in Alameda, or approval of maintenance department.  Top and face of 
curb shall be painted. 

 
  Payment The quantity of red curb painting shall be at the contract linear foot 
price; such payment shall include compensation for furnishing all labor, materials, tools, 
75equipment and incidentals and for doing all the work involved in painting, complete and in 
place, as directed by the inspector, as specified in these specifications. 
 

17. REMOVE CITY TREE [ADD ALTERNATE NO. 1 – BID ITEM 1].  At 
locations designated by the Engineer, the Contractor shall take down and remove offsite City 
trees and grind stumps. 
 

The Contractor will provide all mobilization, supervision, labor, tools, equipment, 
materials, and transportation to complete the work as referenced herein.  All work will be in 
accordance with current regulations and generally accepted industry practices. 
 

 The Contractor is responsible for obtaining an encroachment permit from 
Caltrans for any work to be done on the State Highway. 
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All work within ten feet (10’) of energized conductors, employees and equipment 
working within the ten feet (10’) proximity of energized conductors in excess of 750 volts shall 
be accomplished by qualified line clearance tree trimmers using approved tools and equipment in 
removing limbs.  Proof of an employee-training program and dielectric test on equipment and 
tools is required whenever Contractor is working within ten feet (10’) of high voltage lines.   

  Tree Removal 
  Tree removal consists of the removal of the entirety of a hardwood or softwood 
tree, or palm tree, and the removal of its root system. 
 

 1. The contractor shall comply with all general specifications standards 
described herein. 

 
 2. The diameter price given by the contractor for tree removal/tree stump 

grinding shall be inclusive of all staff, material and equipment necessary to 
remove trees and stumps as described herein.  Diameter shall be measured at 
breast height (DBH). 

 
 3.  As stated previously herein, the contractor shall identify the locations of 

all utilities and private property landscape irrigation components prior to the 
removal of a tree and its root system.  The contractor shall notify the Project 
Manager or designee, in writing, of any condition that prevents the removal 
of a tree and/or the grinding of its root system.  The contractor shall take all 
responsibility for any damage that occurs once the process of removing a tree 
and/or associated root grinding begins. 
 
4. The contractor shall comply with wildlife protection standards described 
herein whenever removing a tree. 
 
5. The contractor shall not remove any tree without first confirming that the 
tree being considered is indeed the tree to be removed.  Any confusion 
should be resolved by contacting the Project Manager, or designee, for 
assistance.  The errant removal of trees shall be penalized to the full-
appraised value of the tree(s). 
 
6. During a tree removal, the contractor shall maintain control of the tree and 
its parts at all times, which shall include the selection and use of proper 
techniques and equipment.  At no time shall branches, limbs or tree trunks be 
allowed to free-fall and create damage of any type.   
 
7. Cranes and other rigging equipment shall be properly certified, with 
evidence of such available for inspection prior or use of said equipment in 
the City of Alameda.  Crane operators shall be certified by commission for 
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the certification of crane operators (NCCCO) and shall be prepared to display 
current certification prior to operating a crane in the City.  The use of cranes 
and certified operators shall not result in additional charges to the City. 
 
8. While loading and handling debris, the contractor shall maintain control at 
all times so as not to result in damage to the public right of way or private 
property.  In addition, the contractor shall not drop logs or trunks so as to 
create undue noise or impact shock related damages to public and/or private 
property. 
 
9.  Stumps, including the root flare shall be ground to a depth of no less than 
eighteen (18) inches.  Surface roots shall be traced and ground to a depth of 
no less than eight (8) inches.  Debris generated by stump grinding and root 
removal shall be removed from the site and replaced with a topsoil mix.  
Chips and stump grindings shall not be used as a backfill material. 
 

    10. The contractor shall be responsible for the repair of any private property 
irrigation systems components damaged during a tree removal or stump 
grinding. Repairs shall be made using components matching those that were 
damaged. 

 
If Contractor is called upon to remove an infected or dead tree which has the 

fungus, Phytophthora species Ramorym, Contractor will comply with the California Code of 
Regulations, Section 3700 (a), (b) and (c), Oak Mortality Disease Control, in its disposal. 

 
If the Contractor is called upon to remove an infected or dead tree, which has or 

had Dutch Elm Disease, Red Gum Lerp Psyllid infestation, Pitch Canker Disease, or similar 
conditions, Contractor will comply with Department of Agriculture conditions of disposal. 

 
The Contractor shall comply with the provisions and amendments outlined in the 

United States Code, Migratory Bird Treaty Act of 1918, and be held solely responsible for any 
actions violating the Migratory Bird Act, see Exhibit S. 

 
If Contractor discovers that a bird nest is present, Contractor will not remove the 

tree, but will notify the Project Manager, or  designee, of its presence so the City can investigate 
and prescribe the appropriate action to be taken to ensure the safety of the nest. 

 
If it is necessary for a Contractor to close a street for a removal, it will be the 

Contractor’s responsibility to contact the Alameda Police Department at (510) 337-8340 
regarding the location and duration of the closure. 

 
Contractor shall remove all leaves, twigs, limbs and other debris resulting from 

removal operations upon the completion of each removal.   
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Contractor will dispose of all tree removal debris at a State Licensed composting 

facility or at a green waste collection facility for consolidation and transport to a State licensed 
compost facility.  At no time will any tree removal debris be land filled.   

 
The Contractor shall so conduct his operations as to cause the least possible 

obstruction and inconvenience to public and pedestrian traffic.  The Contractor shall furnish, 
erect and maintain such fences, ADA-compliant barriers, lights and signs as are necessary or as 
required by the Engineer to give adequate warning to the public at all times that the work is in 
progress and of any dangerous conditions to be encountered as a result of the work or of the 
presence of the Contractor’s equipment or machinery. 

 
Attention is directed to Section 7-1.08, “Public Convenience,” Section 7-1.09, 

“Public Safety,” and Section 12, “Construction Area Traffic Control Devices,” of the Standard 
Specifications.    

 
The Contractor shall cooperate with local authorities relative to handling traffic 

through the area and shall make his own arrangement relative to keeping the work area clear of 
parked vehicles. 

 
The provisions in Section 7-1.08 of the Standard Specifications regarding State-

furnished signs are hereby revised to provide that all signs and other warning devices shall be 
provided by the Contractor and shall become his property after the completion of the contract.  
The Contractor shall refer to the current “Manual of Warning Signs, Lighting and Devices for 
Use in the Performance of Work Upon Highways,” and the “Uniform Sign Chart” issued by the 
Department of Transportation, Division of Operations. 

 
Flagmen, if necessary, shall be properly equipped and trained in accordance with 

the “Flagging Instruction Handbook,” published by the California Department of Transportation.  
Section 12-2.02 of the Standard Specs is revised to provide that all flagmen shall be furnished by 
the Contractor at his expense. 

 
Whenever vehicle or equipment is parked on the shoulder within six feet (6’) of a 

traffic lane, the shoulder area shall be closed with fluorescent traffic cones or portable 
delineators placed on a taper in advance of the parked vehicle or equipment and along the edge 
of the pavement at 25-foot intervals to a point no less than twenty-five feet (25’) past the last 
vehicle or piece of equipment.  A minimum of nine (9) cones or portable delineators shall be 
used for the taper.  A C23 (Road Work Ahead) or C24 (Shoulder Work Ahead) sign shall be 
mounted on a telescoping flag tree with flags.  The flag tree shall be placed where directed by the 
Engineer. 

 

All activity occurring along State Routes (portions of Webster Street, Constitution 
Way, Central Avenue, Encinal Avenue, Broadway, Otis Drive, and Doolittle Drive) shall comply 
with Caltrans requirements. 
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The Contractor shall furnish, install and maintain such facilities as barricades, 
traffic signs, and flagmen, as may be necessary to advise the public of pedestrian and vehicle 
construction hazards and to control traffic.  A typical traffic control plan identifying the size and 
location of such facilities shall be submitted to the Engineer for approval prior to beginning tree 
removal.  Any work being performed without proper signing in place shall be stopped until the 
unsatisfactory condition is corrected.  If a traffic control plan is required removal may not begin 
until the plan is approved and implemented. 

 
No additional compensation will be allowed the Contractor for providing for the 

free passage of traffic through the work. 
 
The provisions of this section will not relieve the Contractor from his 

responsibility to provide such additional devices or take such measures as may be necessary to 
comply with the provision in Section 7-1.09, “Public Safety,” of the Standard Specifications. 

 
Sound control shall conform to the provisions of Section 7-1.011, “Sound Control 

Requirements,” of the Standard Specifications. 
 

Contractor is to have in his possession a valid State Contractor’s license to 
perform these services. 

 
Payment shall be at the contract unit price per City tree removed.  Grinding of tree 

stump will be paid separately (see Add Alternate No. 1, Bid Items 2 – 4, Grinding of Tree 
Stump).  Payment shall be full compensation for mobilization, supervision, furnishing all labor, 
materials, permits, preparations, compliance with the law and codes, street closure, disposal of 
tree removal debris at a State Licensed composting facility offsite, tools and equipment and 
including, but not limited to, checking with PW Supervisor that appropriate notice to the public 
was provided and no protests to the proposed removal were received; USA’s, traffic control, and 
correct disposal of debris, and, if necessary, providing an EHAP line clearance tree worker to 
assist with all removals within 10' of energized conductors and doing all necessary work to 
complete the items for which payment is being made and described in the specifications. 

 
18. GRINDING OF TREE STUMP [ADD ALTERNATE NO. 1, BID ITEM 

NO’s. 2 - 4].  At locations designated by the Engineer, the Contractor shall grind the stump of 
trees that had been cut by the City’s Maintenance Division or cut by others.  In normal cases, the 
tree removal will leave a tree trunk of about 24 inches above ground.  The Contractor shall 
remove this part of the tree trunk, as well as the stump to a depth of 24 inches, by grinding.  
Where necessary, the sidewalk around the tree should be removed.  Prior approval shall be 
obtained from the Engineer regarding sidewalk removal.   
 

Payment shall be at the contract unit price per each City tree stump grinded; such 
payment shall include compensation for mobilization, grinding of the tree stump, any associated 
excavation, removal of grinded materials of stump, backfill with suitable materials.  Removal 
and replacement of sidewalk will be paid separately (please see Bid Item No. 1). 
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SECTION XIII. MANDATORY PRE-CONSTRUCTION MEETING SUBMITTALS 
 
A. REQUIRED REPORTS. Contractor shall submit the following mandatory reports to 
the Project Engineer at the pre-construction meeting:  
 

• Construction Schedule 
 
• Traffic Control Plan 

 
 The Contractor shall not proceed with construction until these reports have been 
approved by the Project Engineer and the Contractor has received such approval in writing 
(included in your Notice to Proceed letter).   
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EXHIBIT ‘A’ 
 

LIST OF PROCESSORS BY MATERIAL 
 

 
List of Processors by Material 
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EXHIBIT “A” 
 
 

LIST OF PROCESSORS BY MATERIAL 
 
 
This guide is a listing of facilities/processors that accept construction and demolition waste 
materials.  This is not a complete and comprehensive list; it is intended to be a quick reference 
guide to assist contractors and the general public to recycle their construction and demolition 
debris. 
 
Please call each facility for accepted materials, hours of operation, and the terms and conditions 
prior to delivering your materials. 
 
  ASPHALT & CONCRETE 
 
 AMAN ENVIRONMENTAL CONSTRUCTION   (510) 553-0110 
 8300 Baldwin Street, Oakland 
 . Clean asphalt 
 . Clean concrete 
  
 CALMAT        (925) 485-1279 
 501 El Charo Road, Pleasanton 
 . Clean asphalt 
 . Clean concrete 
 
 COUNTY QUARRY PRODUCTS, INC.    (510) 682-0707 
 5501 Imhoff Drive, Martinez 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 CURTNER QUARRY      (510) 793-8861 
 2000 Scott Creek Road, Milpitas 
 . Clean concrete 
 . Clean asphalt (broken or grindings) 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 DAVIS STREET TRANSFER STATION    (510) 638-2303 
 2615 Davis Street, San Leandro 
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 DORN RECYCLERS      (925) 449-9328 
 Livermore 
 (May pickup: large quantities) 
 
 DUTRA MATERIALS      (510) 887-8070 
 4001 West Winton Avenue, Hayward 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 LA VISTA QUARRY      (510) 538-5085 
 28814 Mission Boulevard, Hayward 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 RAISCH PRODUCTS      (408) 227-9222 
 2122 Old Calaveras Road, Milpitas 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 RAISCH PRODUCTS      (408) 734-4245 
 1444 Borregas Avenue 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 RAISCH PRODUCTS      (510) 623-5870 
 7010 Auto Mall Parkway, Fremont 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
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 RAISCH PRODUCTS      (408) 227-9222 
 55 Hillsdale Avenue, San Jose 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 RECYCLED BUILDING MATERIALS- WHOLE  (650) 856-0634 
 HOUSE SALVAGE 
 . Cinder blocks 
 . Roofing tiles 
 
 SPECIALTY CRUSHING      (510) 986-0964 
 Oakland 
 . Clean asphalt 
 . Clean concrete 
 . Cinder blocks 
 
 SRDC, Inc.        (415) 367-7324 
 195 Seaport Boulevard, Redwood City 
 . Clean asphalt 
 . Clean concrete 
 
 SYAR INDUSTRIES, INC.      (510) 215-1114 
 Foot of Parr Boulevard, Richmond 
 . Clean asphalt 
 . Clean concrete 
 
 THE REUSE PEOPLE      (510) 567-8525 
 2615 Davis Street, San Leandro 
 . Reuse/free drop-off; 
 . Useable, whole cinder blocks 
 . Roofing tile 
 
 VASCO ROAD LANDFILL &     (925) 447-0491 
 RECYCLING DROPOFF 
 4001 North Vasco Road, Livermore 
 . Clean asphalt 
 . Clean concrete 
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 WRT WASTE MANAGEMENT     (415) 822-2175 
 895 Egbert Avenue, San Francisco 
 . May pickup; asphalt, concrete 
 
 ZANKER RESOURCE MANAGEMENT   (408) 263-2383 
 705 Los Esteros Way, San Jose 
 . Clean asphalt 
 . Clean concrete 
 . Concrete with rebar 
 . Concrete roofing 
 . Tiles, gravel, porcelain 
 
 
Recycled materials, if deemed acceptable, by the Engineer, for the requirements of these 
specifications will be considered for building materials.  Contractor shall submit a request in 
writing for the Engineer’s use.  The written request shall include all specification information 
required by the Engineer that provides him/her assurance that the proposed materials are an equal 
or better to those specified herein. 
 
For further information regarding materials and vendors, Contractor may call Waste Management 
at (510) 747-7960. 
 
 
 
 
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 



EXHIBIT ‘B’ 
 

CERTIFIED PAYROLL AND 
 PREVAILING WAGES FORMS 

 
 

Contractor’s Certification Concerning Labor Standards and Prevailing Wage Requirements 
 

Subcontractor’s Certification Concerning Labor Standards and Prevailing Wage Requirements 
 

Certification of Bidder Regarding Section 3 and Segregated Facilities 
 

Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities 
 

Certification of Understanding and Authorization 
 

Certification For Applicable Fringe Benefit Payments 
 

Authorization for Deductions 
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EXHIBIT B: Certified Payroll Forms 
 

CITY OF ALAMEDA 
PUBLIC WORKS DEPARTMENT 

CONTRACTOR’S CERTIFICATION 
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS 

(Appropriate Recipient): 
 

DATE 

c/o 
 

PROJECT NUMBER (if any) 

 PROJECT NAME 

 
1.  The undersigned, having executed a contract with                                                                                                   
 
                                                                       for the construction of the above-identified project acknowledges that: 
 
     (a) The Labor Standards provisions are included in the aforesaid contract; 
 
     (b) Correction of any infractions of the aforesaid conditions, including infractions any of his subcontractors and 
           Any lower tier subcontractor, is his responsibility. 
2.  He certifies that: 
     (a) Neither he nor any firm, partnership or association in which he has substantial interest is designated as an 
           ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the 
           Regulations of the Secretary Labor, part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon 
           Act as amended (40 U.S.C. 276u-2(a)). 
 
     (b) No part of the aforementioned contract has been or will be subcontracted to any subcontractor if such 
           subcontractor or any firm, corporation, partnership or association in which such subcontractor has a 
           substantial interest is designated an ineligible contractor pursuant to any of the aforementioned regulatory or 
           statutory provisions. 
     He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any 
     subcontract, including those executed by his subcontractors and any lower tier subcontractors, a Subcontractor’s 
     Certification Concerning Labor Standards at Prevailing Wage Requirements executed by the subcontractors. 
     He certified that: 
     (a) The legal name and the business address of the undersigned are: 
 
   
     (b) The undersigned is: 
           (1) A SINGLE PROPRIETORSHIP                   (3) A CORPORATION ORGANIZED IN THE STATE OF 

           (2) A PARTNERSHIP                                        (4) OTHER ORGANIZATION (Describe) 

     (c) The name, title and address of the owner, partners or officers of the undersigned are: 
NAME TITLE ADDRESS 
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EXHIBIT B: Certified Payroll Forms 
 

    (d) The names and address of all other persons, both natural and corporate, having a substantial interest in the 
undersigned, and the nature of the interest are (if none, so state): 

NAME TITLE ADDRESS 

   

   

   

   

     (e) The names, address and trade classification of all other building construction contractors in which the  
           undersigned, has a substantial interest are (if none, so state): 

NAME TITLE ADDRESS 

   

   

   

   

 
3.  He certifies: 

     (a) The company’s Federal Tax Identification Number is:                                                                          
 
     (b) The ethnicity of the company’s owner(s) is/are:                                                                                     
      
     (c) Is the company a female owned business:                      Yes                               No   
 
 
 
 
Date              
       (Contractor) 
 
 
     By        
       (Signature) 
 
 
 

WARNING 
 
U.S. Criminal Code, Section 1010, Title 18, U.S. C. Provides in part “Whoever ......makes, passes, utters, or 
publishes any statement, knowing the same to be false .....shall be fined not more than $5,000 or imprisoned not 
more than two years or both.” 
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EXHIBIT B: Certified Payroll Forms 
 

CITY OF ALAMEDA 
PUBLIC WORKS DEPARTMENT 

SUBCONTRACTOR’S CERTIFICATION 
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS 

(Appropriate Recipient): 
 

DATE 

c/o 
 

PROJECT NUMBER (if any) 

 PROJECT NAME 

 
1.  The undersigned, having executed a contract with                                                                                                   
 
                                                                       for                                                                                                           
 
     in the amount of $                                               In the construction of the above-identified project, certifies that: 
 
     (a) The Labor Standards provisions of the contract for construction are included in the aforesaid contract; 
 
     (b)  Neither he nor any firm, partnership or association in which he has substantial interest is designated as an 
           ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the 
           Regulations of the Secretary Labor, part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon 
           Act as amended (40 U.S.C.. 276u-2(a)). 
 
     (c) No part of the aforementioned contract has been or will be subcontracted to any subcontractor if such 
           subcontractor or any firm, corporation, partnership or association in which such subcontractor has a 
           substantial interest is designated an ineligible contractor pursuant to any of the aforementioned regulatory or 
           statutory provisions. 
 
2.  He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any 
     subcontract, including those executed by his subcontractors and any lower tier subcontractors, a Subcontractor’s 
     Certification Concerning Labor Standards at Prevailing Wage Requirements executed by the subcontractors. 
     (a) The workmen will report for duty on or about                                                     (date). 

3.  He certifies that: 

     (a) The legal name and the business address of the undersigned are: 
 
 
   
     (b) The undersigned is: 
           (1) A SINGLE PROPRIETORSHIP                   (3) A CORPORATION ORGANIZED IN THE STATE OF 

           (2) A PARTNERSHIP                                        (4) OTHER ORGANIZATION (Describe) 

     (c) The name, title and address of the owner, partners or officers of the undersigned are: 
NAME ADDRESS 
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EXHIBIT B: Certified Payroll Forms 
 
 
    (d) The names and address of all other persons, both natural and corporate, having a substantial interest in the 
          undersigned, and the nature of the interest are (if none, so state): 

NAME TITLE ADDRESS 

   

   

   

   

     (e) The names, address and trade classification of all other building construction contractors in which the  
           undersigned, has a substantial interest are (if none, so state): 

NAME TITLE ADDRESS 

   

   

   

   

 
3.  He certifies: 

     (a) The company’s Federal Tax Identification Number is:                                                                                  
           
     (b) The ethnicity of the company’s owner(s) is/are:                                                                                             
      
     (c) Is the company a female owned business:                      Yes                               No   

 
 
Date:              
        (Contractor) 
 
 
      By       
        (Signature) 
 

WARNING 
 
U.S. Criminal Code, Section 1010, Title 18, U.S. C. Provides in part “Whoever ......makes, passes, utters, 
or publishes any statement, knowing the same to be false .....shall be fined not more than $5,000 or 
imprisoned not more than two years or both.” 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 



EXHIBIT B: Certified Payroll Forms 
 
 
 
 
 
 
 
 

CERTIFICATION OF BIDDER REGARDING SECTION 3 
AND SEGREGATED FACILITIES 

 
 
 
 
                                                                                                                                           
Name of Prime Contractor    Project Name and Number 
 
 
The undersigned hereby certified that: 
 
 (a) Section 3 provisions are included in the Contract. 
 

(b) A written Section 3 plan was prepared and submitted as part of the bid 
proceedings (if bid equals or exceeds $10,000). 

 
 (c) No segregated facilities will be maintained. 
 
 
Name                                                                                                                                              
Name and Title of Signer (Print or Type) 
 
 
 
 
                                                                                                                                           
Signature      Date 
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EXHIBIT B: Certified Payroll Forms 
 
 
 
 
 
 
 
 

CERTIFICATION OF PROPOSED SUBCONTRACTOR REGARDING 
SECTION 3 AND SEGREGATED FACILITIES 

 
 
 
 
                                                                                                                                           
Name of Subcontractor    Project Name and Number 
 
 
The undersigned hereby certified that: 
 
 (a) Section 3 provisions are included in the Contract. 
 
 (b) A written Section 3 plan was prepared and submitted as part of the bid 

proceedings (if bid equals or exceeds $10,000). 
 

(c) No segregated facilities will be maintained, as required by Title VI of the Civil 
Right Act of 1964. 

 
 
Name                                                                                                                                              
Name and Title of Signer (Print or Type) 
 
 
 
 
                                                                                                                                           
Signature      Date 
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EXHIBIT B: Certified Payroll Forms 
 

CERTIFICATION OF UNDERSTANDING 
AND AUTHORIZATION 

 
 
 
Project Name:                                                                        
 
Project Number:                                                                       
 
 
This is to certify that the principals, and the authorized payroll officer, below, have read and 
understand the Minutes of the Preconstruction Conference and the labor standards clauses 
pertaining to the subject project. 
 
 
The following person(s) is designated as the payroll officer for the undersigned and is authorized 
to sign the Statement of Compliance which will accompany our weekly certified payroll reports 
for this project: 
 
 
                                                                       
Designated Payroll Officer (Name) 
 
 
 
                                                                       
Designated Payroll Officer (Signature) 
 
 
                                                                              
       Authorized by (Contractor/Subcontractor) 
 
                                                                              
         (Signature) 
 
                                                                             
         (Title) 
 
                                                                             
       (IRS) Employer Identification Number 
 
                                                                             
         (Date) 
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EXHIBIT B: Certified Payroll Forms 
CERTIFICATION FOR APPLICABLE FRINGE BENEFIT PAYMENTS 

 
Project Name:                                                                        
Project Number:                                                                       
 
 Classification/     Name, Address and 
Fringe Benefits Provided                               Telephone Number of Plan/Fund/Program                  
1.                                                                                                                                                 
         Health and Welfare 

 
                                                                                                                                                    
         Pension   

   
                                                                                                                                                    
         Vacation 

 
                                                                                                                                                    
         Apprenticeship/Training 

 
2.                                                                                                                                                 
         Health and Welfare 

 
                                                                                                                                                    
         Pension 

   
                                                                                                                                                    
         Vacation 

 
                                                                                                                                                    
         Apprenticeship/Training 

 
3.                                                                                                                                                  
         Health and Welfare 

 
                                                                                                                                                     
         Pension 
   
                                                                                                                                                    
         Vacation 

 
                                                                                                                                                    
         Apprenticeship/Training 

 
OR: (Check if applicable) 
                 I certify that I do not make payments to approved fringe benefit plans, funds or 
programs. 
 
                                                                       By                                                                       
               Contractor/Subcontractor                                            Signature 
 
                                                                                                                                                  
                              Date                                                                   Title 
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EXHIBIT B: Certified Payroll Forms 
 

AUTHORIZATION FOR DEDUCTIONS 
 
 
The undersigned authorized deductions, as noted, to be made from their wages.  It is understood 
that these deductions: (a) are in the interest of the employee; (b) is not a condition of 
employment; (c) there is no direct or indirect financial benefit accruing to the employe; and; (d) it 
is not otherwise forbidden by law. 
 
Employee’s    Employee’s 
Name             Signature       Date  Deduction 
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
                                                                                                                                          
 
                                                                                                                                                            
Signature of Authorized Representative of Employee 
 
 
                                                                                                                                                            
Authorized Representative’s Name and Title 
 
 
                                      
Date 
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EXHIBIT ‘C’ 
 

BIDDER’S PROPOSAL FORM 
 
 

 
Bidder’s Proposal 

 
Subcontractors to be used in the Performance of this Contract (Form) 

 
Security For Compensation Certificate 

 
Important Instructions 
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EXHIBIT “C” 
BIDDER'S PROPOSAL     

 
Specifications and Special       Proposal to the COUNCIL of the 
Provisions         CITY OF ALAMEDA: 
 
No. P.W. 05-13-15     The undersigned declares that he 
                                has carefully examined the location 
Filed:          of the proposed work and the Plans, 

Specifications, and Special Provisions 
Repair of Portland Cement Concrete   therefor, referred to herein and hereby 
Sidewalk, Curb, Gutter, Driveway      proposes to furnish all labor, materials, 
and Minor Street Patching     machinery, tools and equipment required 
Phase 14, FY 2013/2014    to perform the work, and to do all the said 

work, in accordance with said Plans,  
 Specifications and Special Provisions for 
 the unit  prices set forth in the following 
 schedule: 

              
Item    Approximate      Items with Unit Prices        Unit         Total  
No.          Quantity                      Written in Words                             Price                Price   
 

BASE BID 
 

 1.  60,000 SF     Three-Inch (3") Thick P.C.C. Sidewalk 
 

  @        
 

                                $                               $    
         Per Square Foot 
              
 
 2. 1,400 LF     Standard Concrete Curb 
 

  @    
 

                         $                              $     
       Per Linear Foot 

               
 
 3.  1,110 SF     Eight-Inch (8") Thick P.C.C. Gutter 
 

            @     
 
                               $                           $     
                 Per Square Foot 
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Item    Approximate      Items with Unit Prices        Unit         Total  
No.          Quantity                      Written in Words                             Price                Price   
 
 4. 4,000 SF      Four-Inch (4") Thick P.C.C. 
                         Residential Driveway 
 

          @     
 

                                           $                             $   
                Per Square Foot 

              
 
5. 300 SF   Six-Inch (6") Thick P.C.C. 

 Commercial Driveway 
 

@    
 

                             $                            $   
                Per Square Foot 

              
 
6. 2,000 LF     Concrete Sawing 
 

@     
 

                                     $                             $    
    Per Linear Foot 

              
 
7. 1,000 SF  Asphalt Concrete Removal/Replacement 

with P.C.C. Pavement Base & Street Paving 
 

@    
 

                               $                       $   
    Per Square Foot 

              
 
8. 2 Each   Exposure of Tree Roots by Airspading 

 
@         

 
                               $                       $   

    Each 
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Item    Approximate      Items with Unit Prices        Unit         Total  
No.          Quantity                      Written in Words                             Price                Price   
 
9. 1,500 SF  3” Thick Drainrock 

 
@         

 
                              $                       $   

    Per Square Foot 
              
 
10. 2,000 SF  Filter Fabric 

 
@         

 
                              $                       $   

    Per Square Foot 
              
 
11. 2,000 SF  Herbicidal Geofabrics 

 
@         

 
                              $                       $   

    Per Square Foot 
              
 
12. 300 LF  PVC Conduit under Sidewalk 

 
@         

 
                              $                       $   

    Per Linear Foot 
              
 
13. 1,325 SF  Three-Inch (3”) Thick Landscape Topsoil 

 
@         

 
                               $                       $   

    Per Square Foot 
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Item    Approximate      Items with Unit Prices        Unit         Total  
No.          Quantity                      Written in Words                             Price                Price   
 
14. 100 SF   Three-Inch (3”) Thick Landscape Gravel, Natural River Gravel  
 (Yuba Rock) 

 
@         

 
                               $                       $   

    Per Square Foot 
              
 
15. 1,000 SF  Two-Inch (2”) Temporary Sidewalk, P.C.C. 

 
@         

 
                               $                       $   

    Per Square Foot 
              
 
16. 8 Each   Allowance for Incentives 
 
    @ Five Hundred Dollars $500.00        $4,000.00  
     Each 
              
 
17. 40 LF   Red Curb Painting 
 

@         
 

                               $                       $   
    Per Linear Foot 

              
 

TOTAL BASE BID:    $     
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                 ________         
Item    Approximate      Items with Unit Prices               Unit         Total  
No.        Quantity                      Written in Words                            Price                Price  
ADD ALTERNATE 1  
 

1. 2 Each   Remove City Tree  
  

@         
  

                                $                    $   
     Each  

              
ADD ALTERNATE 1 - GRINDING OF TREE STUMP 
 

2. 2 Each   Less than 1 foot in diameter  
  

@         
  

                                $                    $   
     Each  

              
 

3. 1 Each   Between 1 foot and 2 feet in diameter 
 
@         

 
                                $                 $   

    Each  
              
 

4. 2 Each   Between 2 feet and 3 feet in diameter 
 
@         

 
                             $                      $      
Each 

              
 

5. 1 Each   Over 3 feet in diameter 
 
@         

 
                                $                  $   

    Each 
              
 

 
       TOTAL ADD ALTERNATE 1:     $                                   
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BID SUMMARY 
 
Subtotal - Base Bid:         $     
 
Subtotal - Add Alternate 1:      $     
 
 
TOTAL BID:   
(BASE BID + ADD ALTERNATE 1)    $     
 
 
 
TOTAL BID (Written in Words): 
 
              
 
              
 
 
 
Amount of Time Required to Commence 
Work After Receipt of Notice to Proceed:        5      Days 
 
 

Locations in the form of a work list will be compiled on a weekly basis and issued by the 
Engineer to the Contractor for repair.  Each work list will have about thirty (30) to thirty-five 
(35) repair locations.  The Contractor shall review the issued work list and submit a work 
schedule within two (2) working days for approval by the Engineer.  Once the work schedule is 
approved, the Contractor must start work on the work list within three (3) working days.  From 
start work, each work list must be completed within fifteen working days.  Furthermore, in order 
to minimize disturbances to residents and public, repair locations must be concreted within five 
(5) working days from the start of break out. 
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The undersigned agrees to execute the contract required in said Specifications, to the 
satisfaction of the Council of the City of Alameda, with the necessary bonds, if any be required, 
within twenty (20) days, not including Sundays or legal holidays, after receiving notice that the 
contract has been awarded and is ready for signature; and further agrees that, in case of his 
default in any of the foregoing provisions, the proceeds of any heck which may accompany his 
bid in lieu of a bid bond shall become the property of the City of Alameda as agreed and 
liquidated damages. 
 

Firm Name (Please Print)        
 

    Signature of Person on Behalf of Firm        
 

          Business Address       
 

_________________________________ 
 

 Zip Code      
 
Phone No.     

 
Dated:     
 

Name     Title   Address 
   (Of Officers or Partners) 
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
Incorporated under the laws of the State of        
 
Contractor's License No.                                              Expiration Date:      
 
The signature above certifies that the foregoing information given on this document is true and 
correct under penalty of perjury. (Section 7028.15 California Business and Professionals Code.) 
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The Bidder shall list the name and address of each subcontractor to whom the Bidder proposes to subcontract 
portions of the work, as required by the provisions in Section 2-1.054, “Required Listing of Proposed 
Subcontractors,” of the Standard Specifications and Section 2-1.01, “General,” for the special provisions. 
 

LIST OF SUBCONTRACTORS 
 
         Description of Portion 
Name and Address       Of Work Subcontracted   
 
               
 
               
 
               
 
               
 
               
 
               
  
               
(THE BIDDER’S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL ALSO CONSTITUTE 
AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS 
PROPOSAL) 
 
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 

The bidder                                                                               , proposed subcontractor                                                         

, hereby certified that he has      ,   has not      , participated in a previous contract or subcontract suject to the equal 

opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed 

with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government 

contracting or administering agency, or the former President’s Committee on Equal Employment Opportunity, all 

report due under the applicable filling requirements. 
 

              NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of 
Labor (41 CFR 60-1.7(b)(1)), and must be submitted by bidders and proposed subcontractors only in connection with 
contracts and subcontracts which are subject to the equal opportunity clause.  Contracts and subcontracts which are 
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of 
$10,000 or under are exempt.) 
 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing 
regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to 
the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the award 
of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other 
period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, 
U.S. Department of Labor. 
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SUBCONTRACTORS TO BE USED IN THE PERFORMANCE OF THIS CONTRACT 
 
Name     Address   Work to be Performed 
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 SECURITY FOR COMPENSATION CERTIFICATE 
 
 (Required by Paragraph 1861, California Labor Code) 
 
 
 
To:        
 

      
 

I am aware of the provisions of Section 3700 of the Labor Code of the State of California 
which requires every employer to be insured against liability for worker's compensation or to 
undertake self-insurance in accordance with the provisions of that Code, and I will comply with 
such provisions before commencing the performance of the work of this contract. 
 
 
 

       
 
       
 
       

  (Signature of Bidder) 
 
 
 
       
 
       
        Business Address 
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IMPORTANT INSTRUCTIONS 
 
 
 

l. Any erasure or interlineation may invalidate bid. 
 
2. If corporation is bidder, affix seal of corporation. 
 
3. If bidder is: 
 

(a)  An individual doing business under his own name, sign his own name only. 
 

(b) An individual using a firm name, sign:  Example, "John Doe, an individual doing 
business as Blank Company." 

 
(c) A co-partnership, sign:  Example, "Blank Company, by John Doe, President" (or 

other title). 
 
4. If a firm or co-partnership, give the names of all individual co-partners composing the 

firm.  If a corporation, state legal name of corporation; also name of president, secretary 
and treasurer thereof. 

 
5. If a bid is sent by mail, write the word "Proposal" plainly on the envelope. 
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EXHIBIT ‘D’ 
 

BIDDER’S BOND FORM 
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EXHIBIT ‘D’ 
 

Bidder’s Proposal Form    Contractor Name:                                            
 

BIDDER’S BOND 
 
We,                                                                                                                                                                                                                                                             
as Principal, and as Surety are bound unto the                                                                              , 
hereafter referred to as “oblige”, in the penal sum of ten percent (10%) of the total amount of the 
bid of the Principal submitted to the Obligee for the work described below, for the payment of 
which sum we bind ourselves, jointly, and severally, 
         THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
WHEREAS, the Principal is submitted to the Obligee, for                                                                
       (Copy here the exact description of  
                                                                                                                                                             
work, including locations as it appears on the proposal) 
                                                         
                                                                                                                                                             
                                                                                                                                                             
for which bids are to be opened per Section 1 Proposal and Contract Requirements, Paragraph E, 
Presenting and Marking of Bid. 
 
 NOW, THEREFORE, if the Principal is awarded the contract and, within the time and 
manner required under the specifications, after the prescribed forms are presented to Contractor 
for signature, enters into a written contract, in the prescribed form, in accordance with the bid, 
and files two bonds with Obligee, one to guarantee faithful performance of the contract an the 
other to guarantee payment for labor and materials as provided by law, then this obligation shall 
be null and void; otherwise, it shall remain in full force. 
 In the event suit is brought upon this bond by the Obligee and judgement is recovered, the 
Surety shall pay all cost incurred by the Obligee in such suite, including a reasonable attorney’s 
fee to be fixed by the court. 
 The surety; for value received, hereby stipulates and agrees that the obligations of said 
Surety and its Bond shall be in no way impaired or affected by any extension of the time within 
which the OWNER may accept such BID; and said Surety does hereby waive notice of any such 
extension. 
 
 Dated:                              , 2013.                                                                                    
 
                                                                                        
                              Principal 
                                                                                        
                   Surety 
     By:                                                                                   
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EXHIBIT “D” 

 
CERTIFICATE OF ACKNOWLEDGMENT 

 
 
State of California 
County of Alameda 
 
On this ________ day of __________ in the year 2013 before me 
___________________________, a Notary Public, personally appeared     
          Attorney-in-fact 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same 
in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument 
the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 
WITNESS my hand and official seal. 
 
Signature        (Seal) 

   Notary Public 
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EXHIBIT ‘E’ 
 

PAYMENT BOND FORM 
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EXHIBIT ‘E’ 
 

PAYMENT BOND FORM 
 

KNOW ALL MEN BY THESE PRESENTS: that 
 
                                                                                                                                                             
                                                                                                                                                             
a                                                                                       , hereinafter called Principal, and  
 
                                                                                                                                                             
 
hereinafter called Surety, are held and firmly bound unto                                                                  
                                                                                                                                                             
                                                                                                                                                             
 
hereinafter called OWNER, in the penal sum of                    Dollars. ($ ____________) 
 
in lawful money of the United States, for the payment of which sum well and truly to be made, 
we bind ourselves, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the                 day of                                               , 2013, 
a copy of which is hereto attached and made a part hereof for the construction of: 
 
                                                                                                                                                             
 
                                                                                                                                                             
 
                                                                                                                                                             
 
                                                                                                                                                             
 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the 
prosecution of the WORK provided for in such contract, and any authorized extension or 
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and 
coke, repairs on machinery, equipment and tools, consumed or used in connection with the 
construction of such WORK, and all insurance premiums on said WORK, and for all labor, 
performed in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation 
shall be void; otherwise to remain in full force and effect. 
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EXHIBIT ‘E’ 
 

PAYMENT BOND FORM 
 

PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the contract or to WORK to 
be performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise 
affect its obligation on this BOND, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed on ______________ counterparts, each 
one  
        (Number) 
of which shall be deemed an original, this the __________ day of ____________________, 
2013. 
 
ATTEST:                                                                              
        Principal 
                                                                       By:                                                                               
  Principal Secretary 
(SEAL) 
                                                                                                                                                            
  (Witness as to Principal)     (Address) 
                                                                                                                                                            
  (Address) 
                                                                                                                                                            
         (Surety) 
ATTEST: 
                                                                       
  Surety Secretary 
(SEAL) 
                                                                       By:                                                                                
  (Witness as to Surety)     Attorney-in-fact 
                                                                                                                                                            
  (Address)       (Address) 
                                                                                                                                                            
 
NOTE: Date of BOND must not be prior to date of Contract. 
  If the CONTRACTOR is Partnership, all partners should execute BOND. 
 
IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s 
most current list (Circular 570 as amended) and be authorized to transact business in the state 
where the PROJECT is located. 
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EXHIBIT “F” 

 
PERFORMANCE BOND FORM 
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EXHIBIT “F” 
Performance Bond Form 

 
PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS: that 
                                                                                                                                                            
(Name of Contractor) 
                                                                                                                                                            
(Address of Contractor) 
a                                                                                       , hereinafter called Principal, and 
 (Corporation, Partnership, or Individual) 
                                                                                                                                                             
(Name of Surety) 
                                                                                                                                                            
(Address of Surety) 
hereinafter called Surety, are held and firmly bound unto                                                                   
 
                                                                                                                                                              
(Name of Owner) 
                                                                                                                                                              
(Address of Owner) 
hereinafter called OWNER, in the penal sum of                                                                                
                                                                                                         Dollars. ($ _______________)  
 
in lawful money of the United States, f or the payment of which sum well and truly to be made, 
we bind ourselves, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the             day of                                           , 2013, a 
copy of which is hereto attached and made a part hereof for the construction of: 
                                                                                                                                                         
                                                                                                                                                         
                                                                                                                                                         
                                                                                                                                                         
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original 
term thereof, and any extensions thereof which may be granted by the OWNER, with or without 
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims and 
demands incurred under such contract, and shall fully indemnify and save harmless the OWNER 
from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse 
and repay the OWNER all outlay and expense which the OWNER may incur in making good any 
default, then this obligation shall be void; otherwise to remain in full force and effect. 
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EXHIBIT ‘F’ 
PERFORMANCE BOND FORM 

 
PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the contract or to WORK to 
be performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise 
affect its obligation on this BOND, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed on ______________ counterparts, each 
one  
        (Number) 
of which shall be deemed an original, this the __________ day of ____________, 2013. 
 
ATTEST:                                                                              
        Principal 
                                                                       By:                                                                               
  Principal Secretary 
(SEAL) 
                                                                                                                                                            
  (Witness as to Principal)     (Address) 
                                                                                                                                                            
  (Address) 
                                                                                                                                                            
         (Surety) 
ATTEST: 
                                                                       
  Surety Secretary 
(SEAL) 
                                                                       By:                                                                                
  (Witness as to Surety)     Attorney-in-fact 
                                                                                                                                                            
  (Address)       (Address) 
                                                                                                                                                            
 
NOTE: Date of BOND must not be prior to date of Contract. 
  If the CONTRACTOR is Partnership, all partners should execute BOND. 
 
IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s 
most current list (Circular 570 as amended) and be authorized to transact business in the state 
where the PROJECT is located. 
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EXHIBIT ‘G’ 
 

SAMPLE CONTRACT AGREEMENT/ 
ADDITIONAL INSURED CERTIFICATE 

 
 
 

Sample of Contract Agreement 
 
 

Additional Insured Certificates 
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EXHIBIT “G” 
CONTRACTOR AGREEMENT 

 
 

THIS AGREEMENT, entered into this ____ day of ___________, 2013, by and between 
CITY OF ALAMEDA, a municipal corporation (hereinafter referred to as "City"), and 
COMPANY NAME, a (California corporation, partnership, sole proprietor, individual) whose 
address is ADDRESS, hereinafter called the Contractor, in reference to the following: 
 
 RECITALS: 
 

A. City is a municipal corporation duly organized and validly existing under the laws 
of the State of California with the power to carry on its business as it is now being conducted 
under the statutes of the State of California and the Charter of the City. 
 
 B. City and Contractor desire to enter into an agreement for the Repair of Portland 
Cement Concrete Sidewalk, Curb, Gutter, Driveway & Minor Street Patching, Fiscal Year 
2013/2014, Phase 14, in accordance with Specifications, Special Provisions and Plans, adopted 
therefor, No. P.W. 05-13-15, filed in the office of the City Clerk on July 16, 2013. 
 

NOW, THEREFORE, it is mutually agreed by and between the undersigned parties as 
follows: 
 
1. TERM: 

The Contractor shall have one hundred eighty (180) consecutive working days from the 
date the work is to commence pursuant to the Notice to Proceed to diligently prosecute the work 
to completion. 

 
2. SERVICES TO BE PERFORMED: 

Contractor agrees, at its own cost and expense, to furnish all labor, tools, equipment, 
materials, except as otherwise specified, and to do all work strictly in accordance with 
Specifications, Special Provisions and Plans, which Specifications, Special Provisions and Plans 
are hereby referred to and expressly made a part hereof with the same force and effect as if the 
same were fully incorporated herein.  The contractor acknowledges that the work plan included 
in Exhibit “A” is tentative and does not commit the City to perform all tasks included therein. 

 
3. COMPENSATION TO CONTRACTOR: 

Contractor shall be compensated for services performed pursuant to this Agreement in the 
amount and manner set forth in Contractor's bid, which is attached hereto as Exhibit "A" and 
incorporated herein by this reference.  Payment will be made in the same manner that claims of a 
like character are paid by the City, with checks drawn on the treasury of said City, to be taken 
from the CIP 9820213 fund. 
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Payment will be made by the City in the following manner: On the first day of each 
month, Contractor shall submit a written estimate of the total amount of work done the previous 
month.  However, the City reserves the right to adjust budget within and between tasks.  Pricing 
and accounting of charges are to be according to the bid packet pricing, unless mutually agreed to 
in writing.  
 

Payment shall be made for 95% of the value of the work completed as determined by the 
City.  The City shall retain 5% of the value of the work as partial security for the completion of 
the work by Contractor.  Retained amounts shall be paid to Contractor within 60 days of 
acceptance by the City of the project.  Payment shall not be construed as acceptance of defective 
work.  No interest will be paid to Contractor on retained funds. 
 

Compensation for bid is $_____________ 
 

Prompt Payment Of Withheld Funds To Subcontractors: The City shall hold retainage 
from the prime contractor and shall make prompt and regular incremental acceptances of 
portions, as determined by the agency of the contract work and pay retainage to the prime 
contractor based on these acceptances.  The prime contractor or subcontractor shall return all 
monies withheld in retention from all subcontractors within 30 days after receiving payment for 
work satisfactorily completed and accepted including incremental acceptances of portions of the 
contract work by the agency.  Any delay or postponement of payment may take place only for 
good cause and with the agency's prior written approval.  Any violation of these provisions shall 
subject the violating prime contractor to the penalties, sanctions, and other remedies specified in 
Section 7108.5 of the California Business Professions Code.  This requirement shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise, 
available to the prime contractor or subcontractor in the event of a dispute involving late 
payment, or nonpayment by the contractor, or deficient subcontractor's performance, or 
noncompliance by a subcontractor.  This clause applies to both DBE and non-DBE 
subcontractors. 
 
4. TIME IS OF THE ESSENCE: 

Contractor and City agree that time is of the essence regarding the performance of this 
Agreement.  
 

It is agreed by the parties to the Agreement that in case all the work called for under the 
Agreement is not completed before or upon the expiration of the time limit as set forth in 
paragraph 1 above, damage will be sustained by the City, and that it is and will be impracticable 
to determine the actual damage which the City will sustain in the event of and by reason of such 
delay.  It is therefore agreed that the Contractor will pay to the City the sum of Five Hundred            
Dollars ($500) per day for each and every day's delay beyond the time prescribed to complete the 
work; and the Contractor agrees to pay such liquidated damages as herein provided, and in case 
the same are not paid, agrees that the City may deduct the amount thereof from any money due or 
that may become due the Contractor under the Agreement. 
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It is further agreed that in case the work called for under the Agreement is not finished 
and completed in all parts and requirements within the time specified, the City shall have the 
right to extend the time for completion or not, as may seem best to serve the interest of the City; 
and if it decides to extend the time limit for the completion of the Agreement, it shall further 
have the right to charge the Contractor, his or her heirs, assigns, or sureties, and to deduct from 
the final payment for the work, all or any part, as it may deem proper, of the actual costs and 
overhead expenses which are directly chargeable to the Agreement, and which accrue during the 
period of such extensions. 

 
The Contractor shall not be assessed with liquidated damages during any delay in the 

completion of the work caused by an act of God or of the public enemy, acts of the City, fire, 
flood, epidemic, quarantine restriction, strikes, freight embargoes, and unusually severe weather 
or delays of subcontractors due to such causes; provided that the Contractor shall, within one (1) 
day from the beginning of such delay, notify the City in writing of the causes of delay.  The City 
shall ascertain the facts and the extent of the delay, and its findings of the facts thereon shall be 
final and conclusive. 
 
5. STANDARD OF CARE: 

Contractor agrees to perform all services hereunder in a manner commensurate with the 
prevailing standards of like professionals in the San Francisco Bay Area and agrees that all 
services shall be performed by qualified and experienced personnel who are not employed by the 
City nor have any contractual relationship with City. 
 
6. INDEPENDENT PARTIES: 

City and Contractor intend that the relationship between them created by this Agreement 
is that of employer-independent contractor.  The manner and means of conducting the work are 
under the control of Contractor, except to the extent they are limited by statute, rule or regulation 
and the express terms of this Agreement.  No civil service status or other right of employment 
will be acquired by virtue of Contractor's services.  None of the benefits provided by City to its 
employees, including but not limited to unemployment insurance, workers' compensation plans, 
vacation and sick leave are available from City to Contractor, its employees or agents.  
Deductions shall not be made for any state or federal taxes, FICA payments, PERS payments, or 
other purposes normally associated with an employer-employee relationship from any fees due 
Contractor.  Payments of the above items, if required, are the responsibility of Contractor. 
 
7. IMMIGRATION REFORM AND CONTROL ACT (IRCA): 

Contractor assumes any and all responsibility for verifying the identity and employment 
authorization of all of its employees performing work hereunder, pursuant to all applicable IRCA 
or other federal, or state rules and regulations.  Contractor shall indemnify and hold City 
harmless from and against any loss, damage, liability, costs or expenses arising from any 
noncompliance of this provision by Contractor. 
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8. NON-DISCRIMINATION: 
Consistent with City's policy that harassment and discrimination are unacceptable 

employer/employee conduct, Contractor agrees that harassment or discrimination directed toward 
a job applicant, a City employee, or a citizen by Contractor or Contractor's employee on the basis 
of race, religious creed, color, national origin, ancestry, handicap, disability, marital status, 
pregnancy, sex, age, or sexual orientation will not be tolerated.  Contractor agrees that any and all 
violations of this provision shall constitute a material breach of this Agreement. 
 

Contractor certifies and agrees that it will not discriminate against any employee or 
applicant for employment because of race, color, religion, national origin, ancestry, sex, age, or 
condition or physical or mental handicap (as defined in 41 C.F.R. Section 60-741, et. seq.), in 
accordance with requirement of state or federal law.  Contractor shall take affirmative action to 
ensure that qualified applicants are employed and that employees are treated during employment 
without regard to race, color, religion, national origin, ancestry, sex, age, or condition of physical 
or mental handicap in accordance with requirements of state and federal law.  Such shall include, 
but not be limited to, the following: 
 

A. Employment upgrading, demotion, transfer, recruitment or recruitment 
advertising, layoff or termination, rates of pay or other forms of compensation. 
 

B. Selection for training, including interns and apprentices. 
 

Contractor agrees to post in conspicuous places in each of Contractor's facilities 
providing services hereunder, available and open to employees and applicants for employment, 
notices setting forth the provisions of this nondiscrimination clause. 

 
Contractor shall, in all solicitations or advertisements for employees placed by or on 

behalf of Contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, national origin, ancestry, sex, age, or condition of physical 
or mental handicap, in accordance with requirements of state and federal law. 

 
Contractor shall send to each labor union or representative of workers with which it has a 

collective bargaining agreement or other contract or understanding a notice advising the labor 
union or workers' representative of Contractor's commitments under this paragraph. 

 
Contractor certifies and agrees that it will deal with its subcontractors, bidders, or vendors 

without regard to race, color, religion, national origin, ancestry, sex, age, or condition of physical 
or mental handicap, in accordance with requirement of state and federal law. 

 
In accordance with applicable state and federal law, Contractor shall allow duly 

authorized county, state and federal representatives access to its employment records during 
regular business hours in order to verify compliance with the anti-discrimination provisions of 
this paragraph.  Contractor shall provide such other information and records as such 
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representatives may require in order to verify compliance with the anti-discrimination provisions 
of this paragraph. 

 
If the City finds that any of the provisions of this paragraph have been violated, the same 

shall constitute a material breach of Agreement upon which City may determine to cancel, 
terminate, or suspend this Agreement.  City reserves the right to determine independently that the 
anti-discrimination provisions of this Agreement have been violated.  In addition, a 
determination by the California Fair Employment Practices Commission or the Federal Equal 
Employment Opportunity Commission that Contractor has violated state and federal anti-
discrimination laws shall constitute a finding by City that Contractor has violated the anti-
discrimination provisions of Agreement. 

 
The parties agree that in the event Contractor violates any of the anti-discrimination 

provisions of this paragraph, City shall be entitled, at its option, to the sum of $500.00 pursuant 
to California Civil Code Section 1671 as liquidated damages in lieu of canceling, terminating, or 
suspending this Agreement. 

 
Contractor hereby agrees that it will comply with Section 504 of the Rehabilitation Act of 

1973, as amended (29 U.S.C. Section 794), all requirements imposed by the applicable 
regulations (45 C.F.R.), and all guidelines and interpretations issued pursuant thereto, to the end 
that no qualified handicapped person shall, on the basis of handicap, be excluded from 
participation in, be denied the benefits of, or otherwise be subjected to discrimination under any 
program or activity of Contractor receiving Federal Financial Assistance.  In addition, Contractor 
shall comply with the Uniform Federal Accessibility Standards, and Contractor, Engineer, or 
Architect responsible for any design, construction or alteration shall certify compliance with 
those Standards. 
 

Contractor's attention is directed to laws, including but not limited to: 
 

A. CIVIL RIGHTS/EQUAL OPPORTUNITY 
(1) Civil Rights Act of 1964.  Under Title VII of the Civil Rights Act of 1964, no 

person shall, on the grounds of race, sex, religion, color, or national origin, be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any program or 
activity receiving Federal financial assistance. 

 
(2) Section 109 of the Housing and Community Development Act of 1974.  No 

person in the United States shall, on the grounds of race, color, national origin, or sex, be 
excluded from participation in, be denied the benefits of, or be subjected to discrimination under 
any program or activity funded in whole or in part with funds made available under this title. 

Section 109 of the Act further provides that any prohibition against discrimination on the 
basis of age under the Age Discrimination Act of 1975 (42 U.S.C. 6101 et seq.) or with respect to 
an otherwise qualified handicapped individual as provided in Section 504 of the Rehabilitation 
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Act of 1973 (29 U.S.C. 794) shall also apply to any program or activity funded in whole or in 
part with funds made available pursuant to the Act.   
 

B. PROGRAM ACCESSIBILITY FOR INDIVIDUALS WITH DISABILITIES 
This Agreement is subject to laws and regulations concerning the rights of 

otherwise qualified individuals with handicaps for equal participation in, and benefit from 
federally assisted programs and activities, including but not limited to: 

 
(1) Americans with Disabilities Act of 1990 (ADA) (28 C.F.R. 35).  Title II, 

Subpart A of the Americans with Disabilities Act of 1990 applies to all publicly funded activities 
and programs.  Contractor shall also comply with the public accommodations requirements of 
Title III of the ADA, as applicable. 

 
(2) Nondiscrimination on the Basis of Handicap (24 CFR 8).  These regulations, 

which implement Section 504 of the Rehabilitation Act of 1973, as amended, and as cited in 
Section 109 of the Housing and Community Development Act, apply to all federally assisted 
activities and programs and are implemented through the regulations at 24 C.F.R. 8. 

 
(3) Architectural Barrier Act of 1968.  Any building or facility, excluding 

privately owned residential structures, designed, constructed, or altered with federal funds, shall 
comply with the Uniform Federal Accessibility Standards, 1984 (41 C.F.R. 3) and the 
Handicapped Accessibility Requirements of the State of California Title 24.  The Consultant, 
Engineer or Architect responsible for such design, construction or alteration shall certify 
compliance with the above standards. 
 
(4) In resolving any conflict between the accessibility standards cited in paragraphs (1), (2) and 
(3) above, the more stringent standard shall apply. 
 
9. HOLD HARMLESS: 
 Contractor shall indemnify, defend, and hold harmless City, its City Council, boards, 
commissions, officials, and employees ("Indemnitees") from and against any and all loss, 
damages, liability, claims, suits, costs and expenses whatsoever, including reasonable attorneys' 
fees ("Claims"), arising from or in any manner connected to Contractor's negligent act or 
omission, whether alleged or actual, regarding performance of services or work conducted or 
performed pursuant to this Agreement.  If Claims are filed against Indemnitees which allege 
negligence on behalf of the Contractor, Contractor shall have no right of reimbursement against 
Indemnitees for the costs of defense even if negligence is not found on the part of Contractor.  
However, Contractor shall not be obligated to indemnify Indemnitees from Claims arising from 
the sole or active negligence or willful misconduct of Indemnitees. 
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10. INSURANCE: 
On or before the commencement of the terms of this Agreement, Contractor shall furnish 

City with certificates showing the type, amount, class of operations covered, effective dates and 
dates of expiration of insurance coverage in compliance with paragraphs 10A, B, C and D.  Such 
certificates, which do not limit Contractor's indemnification, shall also contain substantially the 
following statement:  "Should any of the above insurance covered by this certificate be canceled 
or coverage reduced before the expiration date thereof, the insurer affording coverage shall 
provide thirty (30) days' advance written notice to the City of Alameda by certified mail, 
"Attention: Risk Manager."  It is agreed that Contractor shall maintain in force at all times 
during the performance of this Agreement all appropriate coverage of insurance required by this 
Agreement with an insurance company that is acceptable to City and licensed to do insurance 
business in the State of California.  Endorsements naming the City as additional insured shall be 
submitted with the insurance certificates. 
 

A. COVERAGE: 
Contractor shall maintain the following insurance coverage: 

 (1) Workers' Compensation: 
Statutory coverage as required by the State of California. 

 
(2) Liability: 

Commercial general liability coverage in the following minimum limits: 
 
    Bodily Injury:    $1,000,000 each occurrence 

$1,000,000 aggregate - all other 
 

Property Damage:  $1,000,000 each occurrence 
$1,000,000 aggregate 

 
If submitted, combined single limit policy with aggregate limits in the amounts of 
$1,000,000 will be considered equivalent to the required minimum limits shown 
above.  
 
(3) Automotive: 

Comprehensive automobile liability coverage in the following minimum 
limits: 

 
Bodily injury:   $1,000,000 each occurrence 
Property Damage:  $1,000,000 each occurrence 

or 
Combined Single Limit: $1,000,000 each occurrence  
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B. SUBROGATION WAIVER: 
Contractor agrees that in the event of loss due to any of the perils for which it has agreed 

to provide comprehensive general and automotive liability insurance, Contractor shall look solely 
to its insurance for recovery.  Contractor hereby grants to City, on behalf of any insurer providing 
comprehensive general and automotive liability insurance to either Contractor or City with 
respect to the services of Contractor herein, a waiver of any right to subrogation  which any such 
insurer of said Contractor may acquire against City by virtue of the payment of any loss under 
such insurance. 

 
C. FAILURE TO SECURE: 
If Contractor at any time during the term hereof should fail to secure or maintain the 

foregoing insurance, City shall be permitted to obtain such insurance in the Contractor's name or 
as an agent of the Contractor and shall be compensated by the Contractor for the costs of the 
insurance premiums at the maximum rate permitted by law and computed from the date written 
notice is received that the premiums have not been paid. 

 
D. ADDITIONAL INSURED: 
City, its City Council, boards and commissions, officers, and employees shall be named 

as an additional insured under all insurance coverages, except worker’s compensation insurance.  
The naming of an additional insured shall not affect any recovery to which such additional 
insured would be entitled under this policy if not named as such additional insured.  An 
additional insured named herein shall not be held liable for any premium, deductible portion of 
any loss, or expense of any nature on this policy or any extension thereof.  Any other insurance 
held by an additional insured shall not be required to contribute anything toward any loss or 
expense covered by the insurance provided by this policy. 

 
E. SUFFICIENCY OF INSURANCE: 
The insurance limits required by City are not represented as being sufficient to protect 

Contractor.  Contractor is advised to consult Contractor's insurance broker to determine adequate 
coverage for Contractor. 

 
Contractor shall furnish the following bonds from a bonding company acceptable to the 

City Attorney.  Faithful Performance Bond and Labor and Material Bond are only required for 
work over $25,000.  Therefore, those estimates that are under $25,000 will not need to budget for 
the bond premiums and those estimates over $25,000 will need to be sure to budget for the bond 
premiums. 
 

The insurance limits required by City are not represented as being sufficient to protect 
Contractor.  Contractor is advised to consult Contractor's insurance broker to determine adequate 
coverage for Contractor. 
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11. BONDS: 
Contractor shall furnish the following bonds from a bonding company acceptable to the 

City Attorney: 
A. Faithful Performance: 

A bond in the amount of 100% of the total contract price guaranteeing the faithful 
performance of this contract, and  

B. Labor and Materials: 
A bond for labor and materials in the amount of 100% of the total contract price. 

 
12. PROHIBITION AGAINST TRANSFERS: 

Contractor shall not assign, sublease, hypothecate, or transfer this Agreement, or any 
interest therein, directly or indirectly, by operation of law or otherwise, without prior written 
consent of City.  Any attempt to do so without said consent shall be null and void, and any 
assignee, sublessee, hypothecate or transferee shall acquire no right or interest by reason of such 
attempted assignment, hypothecation or transfer.  However, claims for money by Contractor from 
City under this Agreement may be assigned to a bank, trust company or other financial institution 
without prior written consent.  Written notice of such assignment shall be promptly furnished to 
City by Contractor. 
 

The sale, assignment, transfer or other disposition of any of the issued and outstanding 
capital stock of Contractor, or of the interest of any general partner or joint venturer or syndicate 
member or cotenant, if Contractor is a partnership or joint venture or syndicate or cotenancy, 
which shall result in changing the control of Contractor, shall be construed as an assignment of 
this Agreement.  Control means fifty percent (50%) or more of the voting power of the 
corporation. 
 
13. SUBCONTRACTOR APPROVAL: 

Unless prior written consent from City is obtained, only those people and subcontractors 
whose names are listed in Contractor's bid shall be used in the performance of this Agreement. 
 

Requests for additional subcontracting shall be submitted in writing, describing the scope 
of work to be subcontracted and the name of the proposed subcontractor.  Such request shall set 
forth the total price or hourly rates used in preparing estimated costs for the subcontractor's 
services.  Approval of the subcontractor may, at the option of City, be issued in the form of a 
Work Order. 
 

In the event that Contractor employs subcontractors, such subcontractors shall be required 
to furnish proof of workers' compensation insurance and shall also be required to carry general 
and automobile liability insurance in reasonable conformity to the insurance carried by 
Contractor.  In addition, any work or services subcontracted hereunder shall be subject to each 
provision of this Agreement. 
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14. PERMITS AND LICENSES: 
Contractor, at its sole expense, shall obtain and maintain during the term of this 

Agreement, all appropriate permits, certificates and licenses, including a City Business License, 
that may be required in connection with the performance of services hereunder. 

 
15. REPORTS: 

Each and every report, draft, work product, map, record and other document reproduced, 
prepared or caused to be prepared by Contractor pursuant to or in connection with this 
Agreement shall be the exclusive property of City. 
 

No report, information nor other data given to or prepared or assembled by Contractor 
pursuant to this Agreement shall be made available to any individual or organization by 
Contractor without prior approval by City. 
 

Contractor shall, at such time and in such form as City may require, furnish reports 
concerning the status of services required under this Agreement. 
 
16. RECORDS: 

Contractor shall maintain complete and accurate records with respect to sales, costs, 
expenses, receipts and other such information required by City that relate to the performance of 
services under this Agreement. 
 

Contractor shall maintain adequate records of services provided in sufficient detail to 
permit an evaluation of services.  All such records shall be maintained in accordance with 
generally accepted accounting principles and shall be clearly identified and readily accessible.  
Contractor shall provide free access to such books and records to the representatives of City or its 
designees at all proper times, and gives City the right to examine and audit same, and to make 
transcripts therefrom as necessary, and to allow inspection of all work, data, documents, 
proceedings and activities related to this Agreement.  Such records, together with supporting 
documents, shall be kept separate from other documents and records and shall be maintained for 
a period of three (3) years after receipt of final payment. 
 

If supplemental examination or audit of the records is necessary due to concerns raised by 
City's preliminary examination or audit of records, and the City's supplemental examination or 
audit of the records discloses a failure to adhere to appropriate internal financial controls, or 
other breach of contract or failure to act in good faith, then Contractor shall reimburse City for all 
reasonable costs and expenses associated with the supplemental examination or audit. 
 
 17. NOTICES: 

All notices, demands, requests or approvals to be given under this Agreement shall be 
given in writing and conclusively shall be deemed served when delivered personally or on the 
second business day after the deposit thereof in the United States Mail, postage prepaid, 
registered or certified, addressed as hereinafter provided. 
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All notices, demands, requests, or approvals from Contractor to City shall be addressed to 
City at: 
 

City of Alameda 
Public Works Department 
950 West Mall Square, Room 110 
Alameda, CA 94501 
Ph:  (510) 747-7930 / Fax: (510) 769-6030 

 
All notices, demands, requests, or approvals from City to Contractor shall be addressed to 

Contractor at: 
 
____________________________ 
____________________________ 
____________________________ 
____________________________ 
Ph:  (  )            / Fax:  (   )                                    
Email:   

 
18. NUISANCE 

Contractor shall not maintain, commit, or permit the maintenance or commission of any 
nuisance in connection with the performance of services under this Agreement. 
 
19. SAFETY REQUIREMENT 
 All work performed under this Agreement shall be performed in such a manner as to 
provide safety to the public and to meet or exceed the safety standards outlined by CAL-OSHA.  
City reserves the right to issue restraints or cease and desist orders to Contractor when unsafe or 
harmful acts or conditions are observed or reported relative to the performance of the work under 
this Agreement. 

 
Contractor shall maintain the work sites free of hazards to persons and/or property 

resulting from his or her operations.  Any hazardous condition noted by Contractor, which is not 
a result of his or her operations, shall immediately be reported to City. 
 
19. LAWS TO BE OBSERVED. 
 The Contractor shall keep himself fully informed of all existing and future state and 
federal laws and all municipal ordinances and regulations of the City of Alameda which in any 
manner affect those engaged or employed in the work, or the materials used in the work, or 
which in any way affect the conduct of the work, and of all such orders and decrees of bodies or 
tribunals having any jurisdiction or authority over the same. 
 
20. PREVAILING WAGES: 
 a. The Contractor is aware of the requirements of California Labor Code sections 
1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 et 
seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the 
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performance of other requirements on certain “public works” projects.  Since this Project 
involves a “public work” project, as defined by the Prevailing Wage Laws, Contractor shall fully 
comply with such Prevailing Wage Laws.  Contractor’s failure to comply with the Prevailing 
Wage Law may constitute a default under the contract for performance of the Work which would 
entitle the City to rescind the contract or exercise other remedies as provided by law or the 
contract. 

b. The Contractor shall obtain a copy of the prevailing rates of per diem wages at the 
commencement of this Contract from the website of the Division of Labor Statistics and 
Research of the Department of Industrial Relations located at www.dir.ca.gov/dlsr/.  In the 
alternative, the Contractor may view a copy of the prevailing rates of per diem wages at the 
City’s Public Works Department, Building 1, 950 W. Mall Square, Room 110, Alameda.  The 
Contractor shall make copies of the prevailing rates of per diem wages for each craft, 
classification or type of worker needed to perform work on the Project available to interested 
parties upon request, and shall post copies at the Contractor’s principal place of business and at 
the Project site.  The Contractor shall defend, indemnify and hold the City, its elected officials, 
officers, employees and agents free and harmless from any claims, liabilities, costs, penalties or 
interest arising out of any failure or allege failure to comply with the Prevailing Wage Laws 
and/or the City's Labor Compliance Program (hereinafter referred to as "LCP"), if any. 

c. If this project is funded in whole or in part with Federal monies and subject to the 
provisions of the Davis-Bacon Act, the successful bidder shall pay not less than the wage rates 
determined by the Secretary of Labor.  The Federal wage rates shall apply unless the State wage 
rates are higher.  The Federal Wage Rates applicable to the contract are those current within ten 
(10) days of the bid due date. 
 d. The Contractor and all subcontractors shall pay and shall cause to be paid each 
worker engaged in work on the Project not less than the general prevailing rate of per diem wages 
determined by the Director, regardless of any contractual relationship which may be alleged to 
exist between the Contractor or any Subcontractor and such workers. 
 e. The Contractor and all subcontractors shall pay and shall cause to be paid to each 
worker needed to execute the work on the Project travel and subsistence payments, as such travel 
and subsistence payments are defined in the applicable collective bargaining Contracts filed with 
the Department of Industrial Relations in accordance with Labor Code § 1773.8. 
 f. If during the period any bid for work on this Project remains open, the Director of 
Industrial Relations determines that there has been a change in any prevailing rate of per diem 
wages in the locality in which this public work is to be performed, such change shall not alter the 
wage rates in the Notice calling for Bids or the contract subsequently awarded. 
 g. Pursuant to Labor Code § 1775, the Contractor shall as a penalty to the City, 
forfeit Fifty Dollars ($50.00) for each calendar day, or portion thereof, for each worker paid less 
than the prevailing rate of per diem wages, determined by the Director, for such craft or 
classification in which such worker is employed for any public work done under the Contract by 
the Contractor or by any Subcontractor under it.  The amount of the penalty shall be determined 
by the Labor Commission.  In addition, the difference between such prevailing rate of per diem 
wage and the amount paid to each worker for each calendar day or portion thereof for which each 
worker was paid less than the prevailing rate of per diem wage shall be paid to each work by the 
Contractor. 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
 



h. Any worker employed to perform work on the Project, which work is not covered 
by any craft or classification listed in the general prevailing rate of per diem wages determined by 
the Director, shall be paid not less than the minimum rate of wages specified therein for the craft 
or classification which most nearly corresponds to the work on the Project to be performed by 
them, and such minimum wage rate shall be retroactive to time of initial employment of such 
person in such craft or classification. 

i. For those crafts or job classifications requiring special prevailing wage 
determinations, please contact the Division of Labor Statistics and Research, Prevailing Wage 
Unit, P.O. Box 420603, San Francisco, CA 94142-0603, (415) 703-4774 or check out the web 
site at www.dir.ca.gov. 
 
21. HOURS OF LABOR. 
 a. As provided in Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of 
the Labor Code, eight (8) hours of labor shall constitute a legal day's work.  The time of service 
of any worker employed at any time by the Contractor or by any Subcontractor on any 
subcontract under this Contract, upon the work or upon any part of the work contemplated by this 
Contract, is limited and restricted to eight (8) hours during any one calendar day and forty (40) 
hours during any one calendar week, except as hereinafter provided.  Notwithstanding the 
provision hereinabove set forth, work performed by employees of Contractor in excess of eight 
(8) hours per day and forty (40) hours during any one week shall be permitted upon this public 
work provided that the employees’ compensation for all hours worked in excess of eight (8) 
hours per day at not less than one and one-half (1-1/2) times the basic rate of pay. 
 b. The Contractor shall pay to the City a penalty of Twenty-five Dollars ($25.00) for 
each worker employed in the execution of this Contract by the Contractor, or by any 
Subcontractor, for each calendar day during which such worker is required or permitted to work 
more than eight (8) hours in any calendar day and forty (40) hours in any one (1) calendar week, 
in violation of the provisions of Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 
of the Labor Code, unless compensation for the workers so employed by Contractor is not less 
than one and one-half (1-1/2) times the basic rate of pay for all hours worked in excess of eight 
(8) hours per day. 
 c. Holiday and overtime work, when permitted by law, shall be paid for at a rate of 
at least one and one-half (1½) times the above specified rate of per diem wages, unless otherwise 
specified.  Holidays shall be defined in the Collective Bargaining Contract applicable to each 
particular craft, classification, or type of worker employed. 
 
22. CERTIFIED PAYROLL. 

a. Contractor's attention is directed to California Labor Code Section 1776, which 
requires Contractor and any subcontractors to keep an accurate payroll record and which imposes 
inspection requirements and penalties for non-compliance.  Certified payrolls shall be prepared 
weekly, and at a minimum, submitted monthly to the Labor Compliance Officer, Gail Carlson, 
Public Works Department, 950 W. Mall Square, Room 110, Alameda, CA  94501 by the 
Contractor and each subcontractor.  Contractor is responsible for the submission of copies of 
payrolls by all subcontractors.  Each payroll submitted shall be accompanied by a "Statement of 
Compliance", signed by the Contractor or subcontractor or his/her agent who pays or supervises 
the payment of the persons employed under the contract, and shall certify the following: 
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b. That the payroll for each payroll period contains the name, social security number, 
and address of each employee, his or her correct classification, including applicable area and 
group code, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made and actual wages paid, and that such information is correct and complete; 

c. That such laborer or mechanic (including each helper, apprentice and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no deductions have been made either directly 
or indirectly from the full wages earned, other than permissible deductions; and  

d. That each laborer or mechanic has been paid not less than the applicable wage 
rates and fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the contract. 
 e. If the Contractor or a subcontractor does not work during the payroll period, a 
Statement of Non-Working Days must be submitted for each day not worked. 
 f. In the event of noncompliance with the requirements of such section after 10 Days 
written notice specifying in what respects compliance is required, the CONTRACTOR shall 
forfeit as a penalty to the CITY, $25.00 for each calendar Day, or portion thereof, for each 
worker, until strict compliance is effectuated.  Upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement, such penalties shall 
be withheld from progress payments then due. 
 
23. APPRENTICES. 

a. Attention is directed to the provisions in sections 1777.5 and 1777.6 of the Labor 
Code concerning the employment of apprentices by the Contractor or any subcontractor under 
him on contracts greater than $30,000 or 20 working days.  The Contractor and any subcontractor 
under him shall comply with the requirements of Sections 1777.5 and 1777.6 in the employment 
of apprentices. 

b. Section 1777.5 requires the Contractor or subcontractor employing workers in any 
apprenticeable occupation to apply to the joint apprenticeship committee nearest the site of the 
public works project, and which administers the apprenticeship program in that trade, for a 
certificate of approval, if they have not previously applied and are covered by the local 
apprenticeship standards. 

c. The Contractor is required to make contributions to funds established for the 
administration of apprenticeship programs if: (1) the Contractor employs registered apprentices 
or journeymen in any apprenticeable trade on such contracts and if other contractors on the public 
works site are making such contributions; or (2) if the Contractor is not a signatory to an 
apprenticeship fund and if the funds administrator is unable to accept Contractor' required 
contribution.  The Contractor or subcontractor shall pay a like amount to the California 
Apprenticeship Council. 

d. Information relative to apprenticeship standards, wage schedules, and other 
requirements may be obtained from the Director of Industrial Relations, ex-officio the 
Administrator of Apprenticeship, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 
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24. LABOR DISCRIMINATION. 
No discrimination shall be made in the employment of persons upon public works 

because of the race, color, sex, religion, age, national origin, sexual orientation, or physical 
disability of such persons and every Contractor for public works violating this section is subject 
to all the penalties imposed for a violation of the provisions of the Labor Code, and, in particular, 
Section 1735. 

 
25. REGISTRATION OF CONTRACTORS. 
 Before submitting bids, contractors shall be licensed in accordance with the provisions of 
Chapter 9, Division 3, of the Business and Professional Code of the State of California. 
 
26. URBAN RUNOFF MANAGEMENT: 

The Contractor shall avoid creating excess dust when breaking asphalt or concrete and 
during excavation and grading.  If water is used for dust control, contractor shall use as little as 
necessary.  Contractor shall take all steps necessary to keep wash water out of the streets, gutters 
and storm drains. 
 

The Contractor shall develop and implement erosion and sediment control to prevent 
pollution of storm drains.  Such control includes but is not limited to: 
 

A. Use storm drain inlet protection devices such as sand bag barriers, filter fabric 
fences, block and gravel filters. (Block storm drain inlets prior to the start of the rainy season 
(October 15), in site de-watering activities and saw-cutting activities; shovel or vacuum saw-cut 
slurry and remove from the site). 

B. Cover exposed piles of soil or construction material with plastic sheeting.  All 
construction materials must be stored in containers. 
 

C. Sweep and remove all materials from paved surfaces that drain to streets, gutters 
and storm drains prior to rain as well as at the end of the each work day.  At the completion of 
the project, the street shall be washed and the wash water shall be collected and disposed of 
offsite in an appropriate location. 

D. After breaking old pavement, Contractor shall remove all debris to avoid contact 
with rainfall or runoff. 
 E. Contractor shall maintain a clean work area by removing trash, litter, and debris at 
the end of each workday.  Contractor shall also clean up any leaks, drips, and other spills as they 
occur. 
 

The objective is to ensure that the City and County of Alameda County-Wide Clean 
Water Program is adequately enforced.  These controls should be implemented prior to the start 
of construction, up-graded as required, maintained during construction phases to provide 
adequate protection, and removed at the end of construction. 
 

These recommendations are intended to be used in conjunction with the State’s Best 
Management Practices Municipal and Construction Handbooks, local program guidance 
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materials from municipalities, Section 7.1.01 of the Standard Specifications and any other 
appropriate documents on storm water quality controls for construction. 
 

Failure to comply with this program will result in the issuance of noncompliance notices, 
citations, project stop orders or fines.  The fine for noncompliance of the above program is two 
hundred and fifty dollars ($250.00) per occurrence per day.  The State under the Federal Clean 
Water Act can also impose a fine on the contractor, pursuant to Cal. Water Code §13385.  
 
27. COMPLIANCE WITH MARSH CRUST ORDINANCE: 

Contractor shall perform all excavation work in compliance with the City’s Marsh Crust 
Ordinance as set forth at Section 13-56 of the Municipal Code.  Prior to performing any 
excavation work, Contractor shall verify with the Building Official whether the excavation work 
is subject to the Marsh Crust Ordinance.  Contractor shall apply for and obtain permits from 
Building Services on projects deemed to be subject to the Marsh Crust Ordinance. 
 
28. COMPLIANCE WITH THE CITY’S INTEGRATED PEST MANAGEMENT 
POLICY: 
The Contractor shall follow the requirements of the City's Integrated Pest Management (IPM) 
Policy to ensure the City is in compliance with its Municipal Regional Stormwater NPDES 
Permit, Order No. R2-2009-0074, issued by the San Francisco Bay Regional Water Quality 
Control Board.   
 
The Contractor shall follow the requirements of the City's Integrated Pest Management (IPM) 
Policy to ensure the City is in compliance with its Municipal Regional Stormwater NPDES 
Permit, Order No. R2-2009-0074, issued by the San Francisco Bay Regional Water Quality 
Control Board.   
 
 Contractor shall use the most current IPM technologies available to ensure the long-term 

prevention or suppression of pest problems and to minimize negative impacts on the 
environment, non-target organisms, and human health for the control or management of 
pests in and around City buildings and facilities, parks and golf courses, urban landscape 
areas, rights-of-way, and other City properties. 

 Contractor will consider the City IPM Policy’s hierarchy of options or alternatives listed 
below, in the following order before recommending the use of or applying any pesticide 
on City property: (1)  

1. No controls (e.g. tolerating the pest infestation, use of resistant plant varieties or 
allowing normal life cycle of weeds);   

2. Physical or mechanical controls (e.g. hand labor, mowing, exclusion); 
3. Cultural controls (e.g. mulching, disking, alternative vegetation) and good 

housekeeping (e.g. cleaning desk area);  
4. Biological controls (e.g., natural enemies or predators); (5)  
5. Reduced-risk chemical controls (e.g., soaps or oils);  
6. Other chemical controls.  

 Prior to applying chemical controls the contractor shall complete a checklist for the City’s 
pre-approval that explains why a chemical control is necessary.  For annual contracts that 
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require regular application of chemical controls the contractor shall submit one checklist 
prior to the initiation of the project demonstrating that the hierarchy has been reviewed 
and no other options exist.  (Attached as Exhibit B). Additionally, the contractor shall 
provide documentation to the City’s project manager of the implementation of the IPM 
techniques hierarchy described in the City’s IPM Policy. 

 Contractor shall avoid the use of the following pesticides that threaten water quality, 
human health and the environment:  

1. Acute Toxicity Category I chemicals as identified by the Environmental 
Protection Agency (EPA) 

2. Organophosphate pesticides (e.g., those containing Diazinon, chlorpyrifos or 
malathion) 

3. Pyrethroids (bifenthrin, cyfluthrin, beta-cyfluthrin, cypermethrin, deltamethrin, 
esfenvalerate, lambda-cyhalothrin, permethrin, and tralomethrin), carbamates 
(e.g., carbaryl), and fipronil 

4. Copper-based pesticides unless their use is judicious, other approaches and 
techniques have been considered, and the threat of impact to water quality is 
prevented. 

 Contractor shall sign the Contractor Verification Form (attached as Exhibit C) indicating 
the intent to implement the City’s IPM Policy, and return a signed copy to the City’s 
project manager. 

 Contractor shall provide to the City’s project manager an annual Report of all pesticide 
usage in support of City operations including pesticide name, active ingredient(s), target 
pest(s), the total amounts used and the reasons for any increase in use of any pesticide. 

 Contractor shall provide a copy of any current IPM certifications(s) to the City’s project 
manager prior to initiation of the service work. 

 
A copy of the City's IPM Policy may be obtained from the City’s project manager and is 

also on file with the City Clerk.  If this agreement pertains to the use of any items listed above, 
the Contractor will need to fill out and send in the Contractor Verification Form and Contractor 
Check List. 
 
29. PURCHASES OF MINED MATERIALS REQUIREMENT: 

Contractor shall ensure that all purchases of mined materials such as construction 
aggregate, sand and gravel, crushed stone, road base, fill materials, and any other mineral 
materials must originate from a surface mining operation identified on the AB3098 List per the 
Surface Mining and Reclamation Act of 1975 (SMARA). 
 

Within five days of award of contract, Contractor shall submit a report to City which lists 
the intended suppliers for the above materials and demonstrates that the suppliers are in 
compliance with the SMARA requirements.  The AB3098 List is maintained by the Department 
of Conservation’s Office of Mine Reclamation (OMR) and can be viewed at: 
www.conservation.ca.gov/OMR/ab_3098_list/index.htm.  Note that the list changes periodically 
and should be reviewed accordingly. 
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30. TERMINATION: 
In the event Contractor fails or refuses to perform any of the provisions hereof at the time 

and in the manner required hereunder, Contractor shall be deemed in default in the performance 
of this Agreement.  If such default is not cured within a period of two (2) days after receipt by 
Contractor from City of written notice of default, specifying the nature of such  default and the 
steps necessary to cure such default, City may terminate the Agreement forthwith by giving to the 
Contractor written notice thereof. 
 

City shall have the option, at its sole discretion and without cause, of terminating this 
Agreement by giving seven (7) days' prior written notice to Contractor as provided herein.  Upon 
termination of this Agreement, each party shall pay to the other party that portion of 
compensation specified in this Agreement that is earned and unpaid prior to the effective date of 
termination. 
 
31. COMPLIANCES: 

Contractor shall comply with all laws, state or federal and all ordinances, rules and 
regulations enacted or issued by City. 
 
32. CONFLICT OF LAW: 

This Agreement shall be interpreted under, and enforced by the laws of the State of 
California excepting any choice of law rules which may direct the application of laws of another 
jurisdiction.  The Agreement and obligations of the parties are subject to all valid laws, orders, 
rules, and regulations of the authorities having jurisdiction over this Agreement (or the 
successors of those authorities.)  Any suits brought pursuant to this Agreement shall be filed with 
the courts of the County of Alameda, State of California. 

 
33. ADVERTISEMENT: 

Contractor shall not post, exhibit, display or allow to be posted, exhibited, displayed any 
signs, advertising, show bills, lithographs, posters or cards of any kind pertaining to the services 
performed under this Agreement unless prior written approval has been secured from City to do 
otherwise. 
 
34. WAIVER: 

A waiver by City of any breach of any term, covenant, or condition contained herein, 
shall not be deemed to be a waiver of any subsequent breach of the same or any other term, 
covenant, or condition contained herein, whether of the same or a different character. 
 
35. INTEGRATED CONTRACT: 

This Agreement represents the full and complete understanding of every kind or nature 
whatsoever between the parties hereto, and all preliminary negotiations and agreements of 
whatsoever kind or nature are merged herein.  No verbal agreement or implied covenant shall be 
held to vary the provisions hereof.  Any modification of this Agreement will be effective only by 
written execution signed by both City and Contractor. 
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36. INSERTED PROVISIONS: 
Each provision and clause required by law to be inserted into the Agreement shall be 

deemed to be enacted herein, and the Agreement shall be read and enforced as though each were 
included herein.  If through mistake or otherwise, any such provision is not inserted or is not 
correctly inserted, the Agreement shall be amended to make such insertion on application by 
either party. 
 
37. CAPTIONS: 

The captions in this Agreement are for convenience only, are not a part of the Agreement 
and in no way affect, limit or amplify the terms or provisions of this Agreement. 
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IN WITNESS WHEREOF, the parties have caused the Agreement to be executed on the 
day and year first above written. 
 
 
 
CONTRACTOR     CITY OF ALAMEDA 
(Corporation)      A Municipal Corporation 
 
 
                                                                   
Name       John A. Russo  
Title       City Manager 
 
 
 
_____________________________   RECOMMENDED FOR APPROVAL 
Name 
Title 
 
             

Matthew T. Naclerio 
Public Works Director 

 
 
 

APPROVED AS TO FORM: 
City Attorney 

 
 
 
             
       Stephanie Garrabrant-Sierra 
       Assistant City Attorney 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
 



POLICY NUMBER:      COMMERCIAL GENERAL LIABILITY 
 CG 20 10 10 93 
 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 

ADDITIONAL INSURED - OWNERS, LESSEES or CONTRACTORS FORM B 
 

This endorsement modifies insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 

SCHEDULE 
 

Name of Person or Organization: 
 
City of Alameda 
Public Works Department 
Alameda Point, Building 1 
950 West Mall Square, Room 110 
Alameda, CA 94501-7558 
 
(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as 
applicable to this endorsement.) 
 
WHO IS AN INSURED (Section II) is amended to include as an insured the person or organization shown in the 
Schedule, but only with respect to liability arising out of your ongoing operations performed for that insured. 
 
REF:               
The City of Alameda, its City Council, boards and commissions, officers & employees are additional insured 
for work done on their behalf by the named insured. 
 
PRIMARY INSURANCE: 
IT IS UNDERSTOOD AND AGREED THAT THIS INSURANCE IS PRIMARY AND ANY OTHER 
INSURANCE MAINTAINED BY THE ADDITIONAL INSURED SHALL BE EXCESS ONLY AND NOT 
CONTRIBUTING WITH THIS INSURANCE. 
 
SEVERABILITY OF INTEREST: 
IT IS AGREED THAT EXCEPT WITH RESPECT TO THE LIMIT OF INSURANCE, THIS COVERAGE 
SHALL APPLY AS IF EACH ADDITIONAL INSURED WERE THE ONLY INSURED AND SEPARATELY TO 
EACH INSURED AGAINST WHOM CLAIM IS MADE OR SUIT IS BROUGHT. 
 
WAIVER OF SUBROGATION: 
IT IS UNDERSTOOD AND AGREED THAT THE COMPANY WAIVES THE RIGHT OF SUBROGATION 
AGAINST THE ABOVE ADDITIONAL INSURED (S), BUT ONLY AS RESPECTS THE JOB OR PREMISES 
DESCRIBED IN THE CERTIFICATE ATTACHED HERETO. 
 
NOTICE OF CANCELLATION: 
IT IS UNDERSTOOD AND AGREED THAT IN THE EVENT OF CANCELLATION OF THE POLICY FOR 
ANY REASON OTHER THAN NON-PAYMENT OF PREMIUM, 30 DAYS WRITTEN NOTICE WILL BE 
SENT TO THE CERTIFICATE HOLDER BY MAIL.  IN THE EVENT THE POLICY IS CANCELED FOR 
NON-PAYMENT OF PREMIUM, 10 DAYS WRITTEN NOTICE WILL BE SENT TO THE ABOVE. 
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POLICY NUMBER:                                                                                                               COMMERCIAL AUTO 
                           CG 20 48 02 99 
 
THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 
DESIGNATED INSURED 
 
This endorsement modifies insurance provided under the following: 
 

BUSINESS AUTO COVERAGE FORM 
GARAGE COVERAGE FORM 
MOTOR CARRIER COVERAGE FORM 
TRUCKERS COVERAGE FORM 

 
With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified 
by this endorsement. 
 
This endorsement identifies person(s) or organization(s) who are “insureds” under the Who Is An Insured Provisions 
of the Coverage Form.  This endorsement does not alter coverage provided in the Coverage Form. 
 
This endorsement changes the policy effective on the inception date of the policy unless another date is indicated 
below. 
 
Endorsement Effective: Countersigned By: 

 
 
 
 
                                              (Authorized 
Representative) 

Named Insured: 

 
SCHEDULE 
 
Name of Person or Organization: 
 
City of Alameda 
Public Works Department 
950 West Mall Square, Room 110 
Alameda, CA 94501-7558 
 
WHO IS AN INSURED (Section II) is amended to include as an insured the person or organization shown in the 
Schedule, but only with respect to liability arising out of your ongoing operations performed for that insured. 
 
REF:                
The City of Alameda, its City Council, boards and commissions, officers & employees are additional insured 
for work done on their behalf by the named insured. 
 
NOTICE OF CANCELLATION: 
IT IS UNDERSTOOD AND AGREED THAT IN THE EVENT OF CANCELLATION OF THE POLICY FOR 
ANY REASON OTHER THAN NON-PAYMENT OF PREMIUM, 30 DAYS WRITTEN NOTICE WILL BE 
SENT TO THE CERTIFICATE HOLDER BY MAIL.  IN THE EVENT THE POLICY IS CANCELED FOR 
NON-PAYMENT OF PREMIUM, 10 DAYS WRITTEN NOTICE WILL BE SENT TO THE ABOVE. 
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EXHIBIT ‘H’ 
 

EMERGENCY FORM 
 
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
 
                               



EXHIBIT “H” 
 

Emergency Form 
 
 
 During the course of the work and/or while the contractor has responsibility for the 
project, emergencies may arise where it is necessary to repair or replace safety devices, or install 
additional safety devices, or take preventative measures necessary for public safety.  Such 
corrections as may be necessary are the contractor’s responsibility and he, or his representative, 
will be called upon in such emergencies. 
 Please fill in the following information and submit it to the Project Engineer and/or City 
Engineer. 
 
  CONTRACTOR’S NAME                                                                                
  CONTRACTOR’S PHONE NUMBER                                                             
  PROJECT SUPERINTENDENT                                                                      
  CONTACT IN THE EVENT OF EMERGENCY: 
   Name:                                                                                                    
   Phone Number:                                                                                      
 
 In cases where the contractor, or his representative, cannot be contacted or will not take 
the necessary actions, the City Public Works Department will be notified and the necessary 
repairs, corrections, or changes will be made.  The contractor will be billed for such remedial 
action.  Charges will include the cost of labor at applicable rates, the City’s normal overhead 
factor, the rental of any equipment or safety devices placed during the emergency that are 
damaged or stolen, or otherwise not returned to the City, will be billed to the contractor. 
 
Scheduled starting date                                                          
 
Scheduled completion date                                                    
 
Job Name                                                                              
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EXHIBIT “I” 
 

LIST OF SUBMITTALS 
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EXHIBIT “I” 
 

 
List of Submittals 

 
Repair of Portland Cement, Concrete Sidewalk 

 Curb, Gutter, Driveway & Minor Street Patching 
Fiscal Year 2013/2014, Phase 14 

No. P.W. 05-13-15 
 
Shall include but not limited to the following: 
 
Item Section Reference Due Date/Frequency 

1. Contract Bonds Section I, Paragraph N Within 10 days of award 

2. Certified Payroll Section II, Paragraph D Submitted weekly 

3. Emergency Form Exhibit H Preconstruction meeting 

4. Insurance Contract, Exhibit G Within 10 days of award 

5. Licenses/Permits Section II, Paragraph H Preconstruction meeting 

6. Traffic Control Plan Section VI, Paragraph A Preconstruction meeting 

7.  Work Staging Area  Preconstruction meeting and 
updated at every biweekly 
progress meeting (if 
applicable). 

 
 
The above list is not exhaustive and the Contractor shall follow the requirements in the 
documents for submittals. 
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EXHIBIT “J” 
 

LIST OF TENTATIVE LOCATIONS FOR REPAIR 
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EXHIBIT “K” 

 
RECYCLED CONTENT STANDARDS 
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          EXHIBIT “K” 
 

RECYCLED CONTENT STANDARDS 
 

ITEM 
 

MINIMUM % OF 
RECOVERED 
MATERIAL 

MINIMUM % OF 
POSTCONSUMER 
MATERIAL 

BINDERS 
Press board cover 
Paperboard in plastic covering 
Solid plastic cover 
Plastic covering 

 
up to 100% 
up to 100% 
up to 100% 
25% 

 
20% 
75% 
25% 
not set 

COPIER PAPER up to 100% 20% 

FIBERGLASS INSULATION 30% cullet not set 

FILE STORAGE BOXES up to 100% 50% 

FLEXIBLE DELINEATOR POSTS up to 100% 25% 

INTEROFFICE ENVELOPES up to 100% 20% 

PAPER TOWELS up to 100% 40% 

PLAYGROUND SURFACES 90% 90% 

PLASTIC FOOD SERVICE TRAYS 
Durable plastic 
Disposable polystyrene 
Disposal paper 

 
up to 100% 
up to 100% 
80% 

 
25% 
25% 
not set 

PLASTIC LUMBER BENCHES up to 100% 50% 

RE-FINED MOTOR OIL up to 100% 70% 

SOIL AMENDMENT - COMPOST 80% not set 

TRASH CANS/ROLLING CARTS 
Plastic 
Paper 
Plastic rolling cart 

 
up to 100% 
up to 100% 
up to 100% 

 
20% 
50% 
10% body, 50% lid 

TRASH CANS LINERS up to 100% 30% 

UNBOUND AGGREGATES up to 100% not set 

 
 
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
 
                               



 
EXHIBIT “L” 

 
WASTE REDUCTION & RECYCLING PLAN (Form) 
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CITY OF ALAMEDA

Waste Reduction & Recycling Plan (Form)

Permit No.

Project Name
Approved

Not Approved

Submit to: City of Alameda
Public Works Deparrment
Environmental Services Division
950 West Mall Square, #110
Alameda, CA 94501-77~2

Staff Initials
Staff Phone #

for City's use only

Project Address:
Name of Project Manager:
Phone Number:

Cellular Phone Number:
Fax Number:

Please provide the following information:

(a) What type is this project? Please check all that apply.

1. New Construction 2. Repair 3. Addition

4. Move 5. Alteration 6. Demolition

(b) What is the size of this project? sq. ft.

(c) What is the permit valuation of this project? $

2. Briefly state how materials will be sorted for recycling, reuse or salvage on the job site.

3. Briefly state how you plan to inform and ensure participation by your workers and any
sub-contractors of your Waste Reduction and recycling Plan.

4. Complete page 2 of this Form.

Page 1 of 2



WASTE REDUCTION AND RECYCLING PLAN

For this project identify the materials and quantities that you estimate can be recycled, reused or
salvaged. Estimate the amount of solid waste that will be generated and disposed in landfils.

Goal: Reduce materials going to the landfils by 50%

Proposed Processing Methods
(Check all that apply) .C D

Reuse Salvage Landfil
B

Recycle

Asphalt & Concrete

BrickIile

Building Fixtures

(Doors, Windows,
Fixtures, . etc.)
Corrugated
Cardboard

DirtClean Fil

Dryall
Padding-
CarpeUFoam

Scrap Metal

Unpainted Wood &
Pallets
Yard Trimmings

(Brush, Trees,

Other (list)
Garbage-Solid
Waste Trash, and
Rubbish

Total

Do columns (B+C+D) = 50% of column A?
YES NO If NO, please explain why.

General Contractor's Signature Date

Page 2 of 2



EXHIBIT “M” 
 

WASTE REDUCTION & RECYCLING PLAN 
FINAL SUMMARY REPORT (Form) 
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EXHIBIT “N” 

 
WASTE MANAGEMENT REPORT  

FOR 
CONTRACTORS 
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          EXHIBIT “N” 
WASTE MANAGEMENT REPORT 

FOR CONTRACTORS 
 
 
The City of Alameda is requesting that all contractors document materials generated (reused, 
recycled or landfilled). 
 
Please complete this form each time materials are removed from the site or reused on-site. 
 
______________________________________________________________________________ 
 
 
 
JOB SITE LOCATION:                                                                                DATE:                          
 
COMPANY:                                                                                                                                        
 
MATERIAL:                                                                                                                                       
 
                                                                                                                                                             
WAS THE MATERIAL RECYCLED? YES  NO 
 
VOLUME/WEIGHT:                                            HAULER:                                                      
 
RECYCLING COMPANY OR DISPOSAL SITE:                                                                          
 
                                                                                                                                                           
 
SUBMITTED BY:                                                                                                                             
 
                                                                                                                                                             
 
PHONE NUMBER:                                                                                                                           
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EXHIBIT ‘O’ 
 

COLLECTION AND HAULING OF RECYCLED MATERIALS  
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ACKNOWLEDGMENT OF RECEIPT OF THE CITY OF ALAMEDA 
CONSTRUCTION AND DEMOLITION DEBRIS INFORMATION PACKET 

FOR PROJECTS VALUED AT $100,000 OR MORE 
 
 
I do hereby acknowledge that I understand the following: 
 

1. I must use the City’s franchised waste hauler, Alameda County Industries (ACI) 
or another permitted hauler (permitted specifically by the City of Alameda).   

 
2. If I choose to haul my own Construction and Demolition (C&D) debris, I must 

request to become a permitted hauler and apply for and receive a separate hauling 
permit. 

 
Should I decide to use a permitted hauler, other than ACI, I must provide completed 
copies of the following forms: 
 

1. C&D Debris Waste Management Plan (WMP) Form 
Due with my Building Permit Application 

2. C&D Debris Recycling Summary Report Form 
Due within thirty (30) days of completion of the project. 
No Final Inspection can be scheduled until reports are received and 
outstanding fees paid. 
 

I, the applicant, understand that failure to observe these guidelines may delay final 
inspection and issuance of an occupancy permit.  
 
Project Address: ___________________________ Application/Permit #: ____________ 
 
Applicant Name (print): _____________________ Title: _________________________ 
 
Company: ________________________________ Project Name: __________________ 
 
Signature: ________________________________ Date: _________________________ 
 
City Staff Name (print): _____________________ Date: _________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Send completed form to Public Works Department, Environmental Services 
 



Construction and Demolition Debris 
Waste Management Plan (WMP) 

Alameda Municipal Code, Chapter XXI, Article VI 
 
This C&D Debris Waste Management Plan must be completed for all construction and demolition projects 
reasonably valued by the City of Alameda to cost $100,000 or more. Building or demolition permits will 
not be issued without an approved C&D Debris WMP unless the permit applicant has certified the use of 
the services of the City's franchise hauler, Alameda County Industries (ACI), as the sole C&D debris hauler 
for the project. 
 
Please submit the following information to: City of Alameda, Planning and Building Department, 
Permit Office, 2263 Santa Clara Avenue, Room 190, Alameda, CA 94501, fax (510) 747-6804.  If you 
have questions, please call (510) 749-5840.   
 

Alameda County Industries (ACI), will be used 
Complete and sign the following statement if the City of Alameda’s franchised hauler, Alameda 
County Industries (ACI), will be used as the sole C&D debris hauler for the project.   
 
I (name of person submitting this form)______________________________ hereby certify under the 
penalty of perjury, per the laws of the State of California, that Alameda County Industries (ACI) will be 
contracted as the sole service provider to collect and haul the construction and demolition debris related to 
this project. 
Project Application/Permit #: _______________ Project Address: ___________________________ 
 
_________________________________________  __________________________________________ 
Signature and Date                      Company and Title (if applicable) 
 

 
Alameda County Industries (ACI), will not be used 

 
Complete the remaining portions of the form only if the City of Alameda’s franchise hauler, 
Alameda County Industries (ACI), will not be used as the sole C&D debris hauler for the project. 
Note: only ACI and City of Alameda permitted haulers can collect and haul C&D debris in Alameda. 
 
Name of Permitted Hauler that will be used: _______________________________________________ 
Project Application/Permit #: _____________ Project Address: ____________________________ 
Contact Name: __________________________  Title: ______________________________________ 
Company Name: ________________________________________________________________________ 
Contact Mailing Address: _________________________________________________________________ 
Phone: ________________  Fax: __________________  Email: __________________________________ 
 
Type of Project:   New Construction  Addition/Alteration   Demolition  

Type of Building:    Commercial    Single-Family Residence  

   Public Building  Multi-Family Residence 

Tenant Improvement:  Yes    No  

Size of Project ____________ sq. ft.         Construction Valuation $ ___________________ 

Estimated Start Date _____/_____/_____  Estimated Completion Date _____/_____/_____ 

Briefly state how solid waste materials will be handled at this project site to ensure salvage/reuse or 
recycling.  Also explain how you will inform the workers/sub-contractors of your Waste Management Plan 
requirements and ensure their participation (attach additional sheets if necessary).  



Requirement: reduce the quantity of materials disposed at landfills by 50% or more 
(determined by weight) 

 
Column A – List estimated quantity of waste for each material type (in tons).  To convert other units (e.g. 
cubic yards) to tons, use the attached Materials Conversion Worksheet.  This includes demolition debris 
and discarded materials/scrap generated during construction. 
Columns B, C – List estimated quantities to be reused, recycled or disposed. 
Column D – State the name of all vendors or facility you plan to reuse, recycle or dispose of material 
listed.  See example below for cases where more than one facility was used for a particular material type. 
Column Totals – Add up all quantities listed in Columns A, B and C. 
 
Recycled Mixed Debris – This category is only for mixed debris loads that will be taken to a recognized 
facility (please refer to list of Mixed Debris Recycling Facilities).  Use the Materials Conversion Sheet to 
calculate the quantity of mixed materials that can be credited towards recycling.  Receipts must be provided 
with your Summary Report (due at project completion) to receive recycling credit. 
 
Application/Permit # _________________  Project Address: ____________________________________ 
 

Proposed Material Handling Methods – Indicate quantities (in tons only) for each material listed. 

Material Type 

A 
Total 

Quantity 
Discarded 

B 
Reuse/Recycling 

C 
Disposal 

D 
Proposed Destination(s) 

Example: Cardboard 2 tons 1.5 tons 0.5 tons 
 

(Recycle) Davis St. Recycling Center 
(Disposal) Davis St. Transfer Station 

Asphalt     
Concrete     
Brick/Masonry/Tile     
Cabinets, doors, fixtures, 
windows (circle all that apply) 

    

Carpet     
Carpet padding/Foam     
Ceiling tile (acoustic)     
Drywall (used)     
Drywall (new, unpainted 
sheets or scrap) 

    

Landscape debris (brush, 
trees, stumps, etc.) 

    

Scrap metal     
Unpainted wood and pallets     
Garbage/Trash     
Other (do not include dirt) 
Material: ________________ 

    

Recycled mixed debris (see 
instructions above) 

    

Column Totals A 
 
 

B C D 
 

 
 Fill in the blanks below to determine if your plan meets the City’s requirement of reducing project 

waste disposal by 50% or more. 
 Column Totals B _______  A = ______ x 100 = ______ % 
 Is the percentage calculated greater than or equal to 50%?    YES       NO.  If no, explain why: 
______________________________________________________________________________________ 
______________________________________________________________________________________ 
______________________________________________________________________________________ 
Name: ___________________________ Signature: _____________________ Date: _________ 
 
 
Send completed form to Public Works Department, Environmental Services 



INFORMATION ONLY 
Materials Conversion Sheet 

The following table lists materials typically generated from a construction or demolition project and provides assistance in converting 
common units (i.e. cubic yards (cy), square feet (sq ft) and board feet (bd ft)) to tons. Use these conversion factors and receipts from 
previous projects to help you estimate the amount of materials and waste.  

Material Unit Tons/unit 

Asphalt By cubic yard 0.7 tons/cy 

Brick 
Broken – By cubic yard 

Whole, palletized – By cubic yard 

0.7 tons/cy 

1. 512 tons/cy 

Building Materials 
(doors, windows, 
cabinets, etc.) 

By cubic yard 0. 15 tons/cy 

Cardboard By cubic yard 0.05 tons/cy 

Carpet By square foot 

By cubic yard 

0.0005 tons/sq ft 

0.3 tons/cy 

Carpet Padding/Foam By square foot 0.000125 tons/sq ft 

Ceiling Tiles Whole (palletized) – By square foot 

Loose – By cubic yard 

0.0003 tons/sq ft 

0.0875 tons/cy 

Concrete 
Broken – By cubic yard 

Solid slab - By cubic yard 
0. 9 tons/cy 

1.3 tons/cy 

Drywall (new or used) 

1/2" (by square foot) 

5/8" (by square foot) 

Demo/used (by cubic yard) 

0.0008 tons/sq ft 

0.00105 tons/sq ft 

0. 25 tons/cy 

Landscape Debris 
(brush, trees, etc.) By cubic yard 0. 15 tons/cy 

Masonry block 
(broken) By cubic yard 0.6 tons/cy 

Scrap Metal By cubic yard 0. 453 tons/cy 

Tile By square foot 0. 00175 tons/sq ft 

Unpainted Wood & 
Pallets 

By board foot 

By cubic yard 

0.001375 tons/bd ft 

0. 15 tons/cy 

Wood (chipped) 300 - 650 lbs/cy 0.15 – 0.3 tons/cy 

Garbage/Trash By cubic yard 0. 175 tons/cy 

 
Examples:  1,000 square feet carpet (old, removed) x 0. 0005 tons/square feet = 0. 5 tons carpet 
   5 cubic yards of broken concrete x 0. 9 tons/cubic yard = 4. 5 tons broken concrete 



Instructions and Worksheet for Mixed Debris Recycling 
 
There are several options for recycling Mixed Construction and Demolition Debris in the San Francisco 
Bay Area.  However, the types and percentage of materials recovered from mixed loads (and the quantity 
your project will be credited for recycling) differs with each facility.  See “% Recycled” column in table 
below. 
 
Alameda County Facilities* 

Address 
% Recycled 

Davis Street Transfer Station** 
(Self Haul Only) 

2615 Davis St., San Leandro 
(510) 638-2303 60% 

Out of County Facilities* Address % Recycled 
Guadalupe Landfill       15999 Guadalupe Mines Road,  San Jose 

(408) 268-1670 60% 
Marin Resource Recovery Center 565 Jacoby Street, San Rafael 

(415) 485-5647 60% 

Newby Island Landfill 1601 Dixon Landing Road, San Jose 
(408) 262-1401 60% 

Sanitary Fill Company 501 Tunnel Ave., San Francisco 
(415) 330-1400 60% 

Zanker Material Processing 
Facility 

705 Los Esteros Road, San Jose 
(408) 263-2384 70% 

 
*   Listing in this directory is not a recommendation or endorsement by the City of Alameda.  Please call 
the facilities first to determine prices as well as types and quantities of materials accepted. 
** For recycling you must request (a) that materials be sorted for recycling, and (b) a receipt documenting 
recycling. 
 
To calculate the quantity of materials you can count towards meeting the City’s waste reduction and recycling requirements, use the 
worksheet below.  Use estimated quantities for your C&D Debris WMP.  For your C&D Debris Recycling Summary Report, you are 
required to provide actual quantities based on weight tags or other verifiable documents. 

 
1. Enter estimated quantity of Recycled Mixed Debris for the facility.  If your estimate is based on 

tons, enter the quantity directly in Column III.  If your estimate is based on cubic yards (cy), 
follow the steps below: 

i. Enter the quantity in Column I. 
ii. Multiply by tons/unit (Column II). 
iii. Enter the result in Column III. 

2. Multiply total from Column II by Mixed Debris recycling credit (Column IV). 
3. Enter total tons of mixed debris generated from Column III into Column A of Recycled Mixed 

Debris category in your C&D Debris WMP or Recycling Summary Report. 
4. Enter total Column V in Column B of C&D Debris WMP or Recycling Summary Report. 

 

Recycled Mixed Debris Worksheet 
 
Facility    Column I Column II    Column III Column IV     Column V 

  Total Cubic    tons/cy     Total tons Recycling Total Recycled  
      Yards   (To Column A)    Credit  (To Column B) 

Davis Street _________ cy   x     0.175        = ___________    x     0.60        = ___________ 
Guadalupe Lndfl. _________ cy   x     0.175        = ___________    x     0.60        = ___________ 
Marin Res. Rec. _________ cy   x     0.175        = ___________    x     0.60        = ___________ 
Newby Is. Lndfl.  _________ cy   x     0.175        = ___________    x     0.60        = ___________ 
Sanitary Fill Co.   _________ cy   x     0.175        = ___________    x     0.60        = ___________ 
Zanker MPF   _________ cy   x     0.175        = ___________    x     0.70        = ___________ 



Construction and Demolition Debris 

Recycling Summary Report 
 
This C&D Debris Recycling Summary Report must be completed for all construction and demolition 
projects reasonably valued by the City of Alameda to cost $100,000 or more. Completed Summary Reports 
must be submitted to the City of Alameda prior to: Final Inspection, issuance of Certificate of Occupancy 
or Temporary Certificate of Occupancy.  A separate Summary Report is required for each permit issued. 
 
Please submit the completed C&D Debris Recycling Summary Report within thirty (30) days after 
the completion of the project to: City of Alameda, Planning and Building Department, Permit Office, 
2263 Santa Clara Avenue, Room 190, Alameda, CA 94501, fax (510) 747-6804.  If you have questions, 
please call (510) 749-5840.   
 
Complete and sign the following statement only if the City of Alameda’s franchise hauler, Alameda 
County Industries (ACI), was used as the sole C&D hauler for the project.  You might be asked to 
submit documents to prove that only ACI provided C&D hauling services related to this project. 
 
I (name of person submitting this form)______________________________ hereby certify under the 
penalty of perjury, per the laws of the State of California, that Alameda County Industries (ACI) was 
contracted as the sole service provider to collect and haul the construction and demolition debris related to 
this project. 
Project Application/Permit #: _______________ Project Address: ___________________________ 
_________________________________________  __________________________________________ 
Signature and Date                      Company and Title (if applicable) 
 
Complete all the remaining portions of this Summary Report only if the City of Alameda’s franchise 
hauler, Alameda County Industries (ACI), was not used as the sole C&D debris hauler for the 
project.  Please provide proof that only City of Alameda permitted haulers were used for the project. 
 
Project Application/Permit #: _____________ Project Address: ____________________________ 
Contact Name: __________________________  Title: ______________________________________ 
Company Name: ________________________________________________________________________ 
Contact Mailing Address: _________________________________________________________________ 
Phone: ________________  Fax: __________________  Email: __________________________________ 
 
Type of Project:   New Construction  Addition/Alteration   Demolition  

Type of Building:    Commercial    Single-Family Residence  

   Public Building  Multi-Family Residence 

Tenant Improvement:  Yes    No  
Size of Project _______sq. ft.  Construction Valuation $ ____________  Completion Date ___/___/___ 
Name of hauler company(ies) used for the project: _____________________________________________ 

______________________________________________________________________________________ 

 

For City Use Only.   Documentation Requested   Documentation Provided 
Permit No. __________________________   Submitted ____/ ____/ ____ 
Project Name ________________________   Inspector’s Name ________________________________________ 
ESD Staff Initials ______ Received ____/ ____/ ____  Type of Assistance ________________________ 
   Applicant Contacted ____/ ____/ ____ Time Spent ______________________________ 
 50% Diversion      Good Cause   Non-Attainment (Percent Diverted _____%) 
Reason for non-attainment: 
 
 
 



Requirement: reduce the quantity of materials disposed at landfills by 50% or more (determined by weight) 
 
Column A – List actual quantity of waste for each material type (in tons).  To convert other units (e.g. 
cubic yards) to tons, use the attached Materials Conversion Worksheet.  This includes demolition debris 
and discarded materials/scrap generated during construction. 
Columns B, C – List actual quantities reused, recycled or disposed. 
Column D – State the name of all vendors or facilities you utilized for reuse, recycling or disposal of 
materials listed.  See example below for cases where more than one facility was used for a particular 
material type. 
Column Totals – Add up all quantities listed in Columns A, B and C. 
 
Recycled Mixed Debris – This category is only for mixed debris loads that were taken to a recognized 
facility (please refer to list of Mixed Debris Recycling Facilities).  Use the Materials Conversion Sheet to 
calculate the quantity of mixed materials that can be credited towards recycling.  Receipts must be provided 
with your C&D Debris Recycling Summary Report (due at project completion) to receive recycling credit. 
 
Application/Permit # _________________  Project Address: ____________________________________ 
 

Actual Material Handling Methods – Indicate quantities (in tons only) for each material listed. 
Material Type A 

Total 
Quantity 
Discarded 

B 
Reused/Recycled 

C 
Disposed 

D 
Actual Destination(s) 

Example: Cardboard 2.4 tons 1.8 tons 0.6 tons 
 

(Recycle) Davis St. Recycling Center 
(Disposal) Davis St. Transfer Station 

Asphalt     
Concrete     
Brick/Masonry/Tile     
Cabinets, doors, fixtures, 
windows (circle all that 
apply) 

    

Carpet     
Carpet padding/Foam     
Ceiling tile (acoustic)     
Drywall (used)     
Drywall (new, unpainted 
sheets or scrap) 

    

Landscape debris (brush, 
trees, stumps, etc.) 

    

Scrap metal     
Unpainted wood and pallets     
Garbage/Trash     
Other (do not include dirt) 
Material: ________________ 

    

Recycled mixed debris (see 
instructions above) 

    

Column Totals A 
 
 

B C D 
 

 Fill in the blanks below to determine if your plan meets the City’s requirement of reducing project 
waste disposal by 50% or more. 

 Column Totals B _______  A = ______ x 100 = ______ % 
 Is the percentage calculated greater than or equal to 50%?    YES       NO.  If no, explain why: 
______________________________________________________________________________________ 
______________________________________________________________________________________ 
 
Name: ___________________________ Signature: _____________________ Date: _________ 
 
 
Send completed form to Public Works Department, Environmental Services 



EXHIBIT ‘P’ 
 

MAP OF MAJOR STREETS  
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
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EXHIBIT ‘Q’ 
 

AIR SPADE SERIES 2000 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
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The AIR-SPAD~ Series 2000 is à very rugged and durable handheld tool
that produces a stream of supersonic air moving at mach 2. The AIR-SPADeæ
effecvely penette8 an dl810dges most tys of soli, but is hannless to non- ,
porous obJec such 88 plant roots and burled pipes or cables. In addition, the
AlR-SPADe4 has been proven to dig up to 50% faster than other air
excava~on equipment. Additional advantages are:, ,

. High eficiency

. Interchangeable nozzles,

. Durale fier glass barrel with dirt guard

. Meets all current OSHA and CE mark stadards

. Fast shipment direct from our factory in Verona, PA

. High strength steel safety trigger guard and heavy duty dead-mall
trgger,

. Ergonomic grip

. AvaDable In varlOU8 lengths

,.

,,:~ ' /' ..,~_. ':''',:':.-::; :;:';:';".:,',C¡:''',,: :',':c-- '_~,;...".: '.'" '-,.0.

The standard AlR.SPADe: Series 2000 is:

. One supersonic nozzle;

.' One 4' barrel with dirt guard; and

. One series 2000 handle with Air-Klnge hose fitng

AIR-SPAce8 Series 2000 Specifications

Rated 90 psig Standard
Presure (6.2 bar) Length .5.Ft.

Rated Flow 150 scfm (4.2
Weight 7lbs.m3lmin)

High Strength
Machined StainlessBarrel Pultruded Nozle

. SteelFiberglass

Downloads

. AIR-SPAD~ Serles.2000 FAQ Sheet

. AIR.SPAD~ Serles 2000 Prlce List

. AIR-SPADEI Serles 2000 Instructlon Book

. TVDlcal AIR-SPADee ProlectPresentation

. Supersonic Nozzle Information

* To read about the markets and applications that the AIR-SPADEQ!
Series 2000 is used for, as well as view their specific product
brochures, please see the Markets/Application pull down menu on the
navigational bar to the left.
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** To View a list of AIR-SPADee accssoñes please visit the AIR-
~ Accessoñes page under Products on the navigational bar to
the left.
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The AIR-SPADEII Series 2000 standard version comes with a 150/90 nozze
and in a len that fits the average p'erson. Ths combination is good for

most applications. Thee other supersoiic .nozzles are offered to fit a var-
ety of uses. Any nozze. except for the 225/90 may be substituted for th

150/90 on a tool order. The tool includes a standard AI KIGe hose fit-
t~g. ModelAM-8 to connect to yom compressor~ The ergonomically de
signed hadle includes a dead ma trgger,pressure gauge. and rear
,hose connction.

, ,::::)::~z.,'/r;:::!';,:~:;::~~'~~t-::a~~ti~:~:;:~~i:;; , '" ~. ::;:,;!./
iso sefm /90 pstg - standard nozze for most applica- '~':'::i::'t::,//:::" ,:1:":::('::;;':~:::H1;~r~qf:(',:" ~jf;V~~:'
tions. Aggressively excavates soil with no ha to ,,::;,,: ,; ":f.;~, :~:~~Il "';;:~:;i.(~:
roots. cables, pipes etc. Good for the majority of ap- ":\ ;:~."::~ ,)¿; :1~;'~)"~~;"~~

plit:aüons and fits a standad sied compressor. " '~,.::~*,~,",!~,~f~i~~,.~",~ :.:~'¡,:,\/~;)~'''.;'::.,'i;'' " '.
, . ,'..". .....~.Jgl.r'_l." -.i.- .-~,~~Sl ::~~.I . ,

60 selm / 90 psig - Good an aroun nozze. Used wh~n a lower potential for ai-
,borne materi spread is desired such as in a close urban enviomnent or to star ,

, the excavation. Fits compressors that mount under the hood or on a trck bed.
25 sefm /90 psig - Just lie had diggig plants and other objects. Used on frag-

ile or dangerous items where speed of excavation is not important" and/or e1i-

nation of the spread of material 'is of p¡aamount importance.
225 sel I 90 psig - Used in heaviy compacted soil, very heavy clay or other

high compressive strengt soil. or where excavation speed is most important.

Comfort Hose ~ Th European hose is extremely lightwetght
'and durabl,e. Comes in either 10 or 25 ft. lengs. Very usefu
to eliate operator fatigue by ming the weight at the

tool end. Attach one, end to tool an the other to heavy com-
pressor hose. Al fittings included.

AIR-SPADE~ Series 2000 and ACCESSORIES

"

. .

~

:; Exensions and Reduee:r -
'~,;Avaiable in'2 ft to 5It

, 'lengt or can be ~tom
. mad~ ~o any lengt. '

~ 1

, .

45° Angled .Adapter -Allows the AI R-SP ADEQi

hadtools supersoiic nozze to be angled at ,
46° to the handtool in any diection, even un-
~erneath pipes, çables or roots. Reduces op-
erator fatigue by alowing the tool be held at a
comfortable position.

Storage Case - Th case is watertight,
aight, dusroof, crproof, and just
plain tough. The protective foam iner

has cutouts for AIR-SPADE~ and acces-
sories. Features include transport

wheels, handle, and lock.

, '

; ,

For more information, call CEG at 1-888-55-SAFEX (7-2339) or visit our web site 'at www.air-spade.com
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AIR-SPADE~ FREQUENTLY ASKED QUESTIONS
1. What can AlR-8PACee be used for?

, AIR-;PADE- can be used for just about any application tht reques digig aroun se1\tive

plant roots or bured objec. Some tyica applicatio1\ include root coDa excavation, soil co.
pacton relief, diagosi an treatme::t of dieases such as Oak Wilt, trenddg for lightn pm
tecton and unerground utities, root pru, root strcte analsi, trlantig, educticm

work on roots an plants, an unearg undergroun utities. ,It ha alo been Used in new
conslrction to locate roots for th~ pUrse of properly locatig sidewa and fountions. AIR-
SPADe- is bei used'by contractors and utities for pipe and cale intalation and repai.
Utitieii and others have replaed ai tools on their vacuum an matenance trck wi AIR. ,
SPADE-, As an asde, it ba alo been used for humantaran dee an unloded ord-
nae removal from sites al over the world.,

2. What ~Iz. compressor do i aeed for ~siBg AlR-8P ADe- properly?

ÀIR-SPADE8 seres 2000 with a lSO/90 nozze uses a stadad si compi:essor rated at iSO sc '

(stad ~ic feet per miute) at 90 psig (1. pe square foot gauge). You need to ren~ or em
, tam a compressor at least th size or preferaly las sc and 100 psig, aå our incton bok

indites. The use of a smer sie ai compressr may serousy Init the proper opeation of
th tool. Th tye-of compressor tyicaly rents for $eS to $100 per day ccpendin on the area

or is easy purched AIR-SPADee çomes standad with an AI Xige AM-8 hose cooector.

3. How does AIR-SPACe- work?

AlR-SPADe8 uses a patented supesonic nolZe that focues the ai "lie a laser beam" to break

up the soU. The soil can then be easy removed from th ucavation site. Ai exts the nozze at
twce the spee of soad (approxtely 130 mph) whch alws for fat digi even in th
hadest soil. 'n ai is not ha to roots or pipes etc. becaue to work, AIR-SPAD¡: needs a

mater that is porowi. Even the slhtest porosi in th material to be exc;avated, such as in

heavy clys, wi alow AlR-SPADee to work effcienty. ,',

4. What is tb iWeace betweea AlR-SPADE8 ad othu sbnlar tools I have seeD?

AlR-SPADl: is the only tool tht haa a real'supersoDic nozze which ha been patented by CEO.
II head t~ heå4 testig, AlR-S~AD-= was able to dig ovu 50% faster and iB harde soUs
thaa its competitors. Al othr tool. are obsolete aad AlR-SP ACe- Serle. 2000 reple..ati

itate of th ar Sa aU excavadoa tools. It is co1\cted of dule an Ughtweight spac ag
mater, ergonomicaly desid, and its patented nozze saves on compressor ññel 00. AlR-
SPADE-Is made and seced in th US by people who are deted to th field of ai excvation

, teclogy. Theü oii" job Is to ploduce qualty m eXCavadoza tooi.m

S. Wht aze the beaeßts ofuslzag AlR-SPADee?

Our customer say tht AIR-S PAD EGD signcantly reduces the tie to excavate senstive objec

lie rots an pips. ua to miutes (from hours). It has been usd to replace costly and

messy water excavation methodl and in some of the hardest clays and soil. Some buSÏses
have ofered c:omers a vaued-added AIR-SPADe- serve thus ineasg revenue. By re.
plac exstg ai laces, indusal and utity user have increasd productvity. Cuent usrs
often comment tht it Is a '''try an amaz tool" and can "pay for itself in one job":

6~ Bow much does AlR-8PADE.cost ad wheza cu.I get it?

AlR-SPADl: Seres 2000, aa weD as, most accessories, is in stock and costs $ 1.180 + shippin ($30
for UPS gr0un ; and day aD overght premium serve is alo avaUable ).

Concept Engineering Group, inc. (CEG)
888.55-SAFEX (7-2339)

ww.air-spade.com; E-MAIL: ceg~air-spade.com
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Biobarrier Root Control System prevents tree roots
from growing in a zone around the fabric. Placed
between a tree root and the area to be protected,
such as a sidewalk, road, building, :golf course green
or anywhere that roots can cause dãmage, Biol5arrier
creates a barrier that causes roots to grow in another
direction. Unlike solid barriers, it does not need to
protrude above ground where it could be a trip.p.ing
hazard and costTy'liabilty. Because it is a flexiöle
geotextile fabric, Biobarrrer easily fits the contours of
any job site and is simple to instalL.

BIOBARRIER INFO I BIOBARRIER II INFO I SITE MAP
APPLICATIONS MANUAL I CASE HISTORIES I DISTRIBUTOR MAP
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Root Contr Sytem

Biobanier Is a mJ).ar rot coro sysem
costng of lie-reas noul Imprated wih
8 here. Th noul 8re attche peany
to a IIbb an pennle ge fabr whh

can be co app 10 a wie vaa of
applicon and whch wi InI plant it

developrn In the appl se for be.

Ao. Inglent lS
, Trnn (Clccr0,8nii.N-~)........17.ø
lii Ing....,......".....,......,....... ..,., ,...............,.,...,...-&a
TOTAL.....,..................,."......,...............",...........""""""" 100.K

.

KEEP OUT OF REACH
OF CHILDREN

CAUTION

See side panel for additional
Precutionaa Statements.

Mfg. By:-
70 Ol Hickory Blv.

Ol Hickory, TN 37138

1-800257-667

EPA Registrtion No. 598231
Establishment No. 59823 TN-1

Biobarrier Applications

Bile Pall R00Buildng FOUiilo Ro Gaell
BBrll VlUltombøtones S.ptc Tønk8/FliidsCUrb SIdk8
ElUam. SWmmin Poo
Golf Gieerr88Cart pats Tennis CoitLLndU. Undrgund PlpeeMedn. & Cabl88
PlnUng Beds/Contaner Utili SubstiilonsRetining Wal _Å-

--U_'-"--~. Y~ ~ l-
horizonta

Non-ODdImamenllll

22

,

Installation Directions:
BIo~ il read fo in- insla .
red. Th fab shW be h SOL . 1088 pn aftr ntlTl fn th H8
shipp COer, mlMlzng exp to
dlf8ct sunlight and elevaaed temp.
Proged exnt ca reuce th eI

, life of the pruc. BI~ shoud no be
Imm In W8. Store any unused po d
the pp tW reled In the orna
conne h 8 dry pl.

Blor ca be installe in it soD verlly.ttDy, or 88 a sul1. Verapplc tyicly reir atrd
dit diing equip (fol 81
appDcale co when di belo 1M).
Vert fabri poitio can be maita bysuø I at th top 'h pe. Hoo
app may re seamlr or ho
do , pe. Sur aplc may
lroI a vari of hong delc to 8Ifa pa In al app, no
mu be no fwr ttB one an on
Inch ap ~ orr to Blf8 a conu
ro co pla Fabri shoul ex 8
mlnl d 18" beyo stn.uu ar to be
pioed 88 ro cc 'l arnd ed d
fa For vll apicaions, th to ed
mu be even wi the 801 su. A in
d 2" io ooer should al be maHne fo
hoonl appca.

Blobr. us ~ re applicti oM81
ro are already pr reui ro be
InInu~ed wih a ro pruner or eqttalnt
devi an remced. Root co wi. no be
effiv If ro penetrte fari at Ume of
Instllaio.

(SEE ADDITIONAL DIRECTIONS
ENCLOSED)

Disclaimer or Warranties
The Sellr ma no wantle cocernng
th pr or It us oMlch exnd be)Ond thesta spca fo th pruc TheSelle im.. no want of
merchalt or ftne.. fo a pacular
purp.., or an oth expre.. or implied
want.

BU)r ases all ri an liabi l8ub ,
fr us r: th prcl deliered hentunder,
whethr us slng or In coblrØn wi
oter pruct. All stem8I cornng this
prouc aply only Ytn used as dired

Limitation or Damages
, No dalm d any kind, whther as to pp

deßventd or for nondlveiy r: prducl, an
whet or not ba on neglien. shl be
greer In amunt th th purchas pri r:
th prouc In repe to which damags ar
claimed. No cc or expense incIdent to any
claim wB be allo 111e &pl'ed by an
aiJho f8prsente r: Seller. Prouc
shal no be returnd to saler wi Saler's
prir penlsn, an thn only ~ a manner

pr by Seler. Th rem herby
provided Ihall be 1he exclusiv and sole
reme of Buyr, and In no event shall
either pa be liable fo speial, Indir or
consequential d--i-es, whether or not
cause by or resulting from the negligenc
of such par.
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.§ecification-Root Control

1. SCOPE

1.1. This Is a materials specl1catlon covering root control barrier In trenches, alongside
hardscpe strtues such as sidewalks, curbng, pavements, concrete and building

foundatons to prevent strctral damage due to rot penetration. The prouct functions

to provide both a physical and chemical balTer zone to restrct vegetatie root

encroachment.

1.2. This Is a mateñal purchasing spel1catlon and design review of Its use Is recommended.

2. REFERENCED DOCUMENTS

2.1. * ASTM Standards

D-5261
D-4632
D-4833

D-4533
D-4491
D-4751

2.2.

Test Method for Measuring Mass per Unit Area of Geotextiles
Test Meth for Grab Breaking Load and Elongation of Geotextiles
Test Methd for Index Puncture Resistance of Geotextles,
Geoembranes and Related Prots
Test Meth for Trapezoid Tear Strength of Geotextles
Test Methd for Water Permeability of GeotexUles by Permittvity
Test Method for DetermIning the Apparent Opening Size of a
Geotextle
Test Method for Deterioration of Geotexßes from Exosure to
Ultrviolet Ught and Water (Xenon-Arc Type Apparatus)

*EPA Standards (Reference EPA Label)
Registrtion No. 59823-1 (Athed exhibit B)

D-4355

EPA
EPA

CG
CG

1500
1600

Water Soubility
Vapor Pressure

3. PHYSICAL ANC CHEMICAL REQUIREMENTS

, ,

" .:"

~ -.. .

3.1. Fibers used In the manufcture of root control baer substrate fabric shall consist of long
chain synthetic polyoleflns (at least 95% by weight) and a UV stabilzer. They shall be

. formed Into a stble netwrk such that the filaments or yams retain their dimensional

'stablilty relatIve to each other.

3.2. Nodules consisting of tnfuralln, can black, and polyethylene compounded In a
patented metho utilizng time-released characterstics are pennnently attched to the
substrte fabric on 1-1/2"'centers by a through Injecon molding process.

3.3. Ail substrate prpert values, with the exception of apparent opening size (AOS), In these

specifitions represent minImum average roll values (MARV) In the weakest prncipal

direction (I.e.. average test results of any roll In a lot sampled for conformance or quality
assurance testing shail meet or exceed the minimum values provided herein). Values for
AOS represent maimum average roil values.

Property values for ~e trluralin are average run values.3.4.

4. CERTIFICATION

"

-,

4.1. The Manufacturer shall provide to the Engineer a certifcate stating the name, product
name. style number, chemical composition ånd other pertnent Information to fully
describe the product The Manufacturer Is responsible for establishing and maintaining a
quality control program to assure compliance with the requirements of the specl1catlon.
Documentation describing the quality cotrl program shail be made available upon
request.

25
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4.2. The Manufcturer's certcate shall state ttat the rot contro prouct meets reuirements
of the specfication as evaluated under the Manufacturer's quality control program. The
certficate shall be attested to by a person having legal authty to bind the Manufacturer.

Either mislabeling or misrepresentati of materals shall be reason to reject those
products.

5. SAMPUNG, TESTING, AND ACCEPTANCE

. 4.3.

5.1. Root contr substrte product shall be subject to samplin and testing to verfy
conformce with ths speccation. Acptance shall be based on manufacturer's
certfications. r

5.2. Testing shall be performed In accordance with the methods referenced in this specfication
for the Indicated applicatin. The number of specImens to test per sample Is speclfed byeach test methd. '

6. SHIPMENTS AND STORAGE

6.1 Product labels shD cleart show the manuacturer or supplier name, stye number, and roll
number and shall Include a complian stateent cering tht all Ingreients and inspection

standards for this prduct have bee met.

6,2 Each rot contrl prouc roll shall be wrppe with a protectie EVOH bag and placed In a

box that WILL proec the prouct frm damae due to shipment, water, sunlight, and
contaminants and-to prevent premature release of herbcide. The protecve wrpping shall be
maintained during peris of shipment and storage.

6.3 During storage, root control product shall be elevated of the ground and out of direct sunlight.
It shall remain sealed In EVOH prtectie bag Inside shipping box at a temperature of not more
thn 110°F.

6. PRODUCT DESCRIPTION

Overal Product M
Act Chemical.:
17.5%
Inert IngredIents:

, 82.5%
100% Spunbonded Polropylene, Polyethylene and Carbon

TVDcal Values
Trluralin Chactestcs Enalish JI I!
Method.
Vapor pressure 1x10-4 1x10-4 EPA CG 1600
(mm Hg CC 25 ° C)
SolubßIt In Water -=0.3 0(0.3 EPA CG 1500
(ppm CC 25 ° C)

Mlnlmum Values
Fabric Prooertes Enallsh Metrc Test Metod.
Unit Weight 3.9oz/d2 13O gJ2 ASTM 0-5261
Grab Tensile Strngth 130 Ibs. 575N ASTM 0-632
Elongatin at Break 60% 60% ASTM 0-632
Punctre Strength 401bs., 175N ASTM D-4833
Trap Tear 601bs. 265N ASTM D-4533
Perittty 0.7 sec. 0.7 sec. ASTM D-4491
AOS (Ma Value) 0.21 mm 0.21 mm ASTM D-4751
Ultrviolet Stabmty 70% ~ 500 hr 70% ~ 500 hrs ASTM 0-4355

*Test methods or revision numbers available on request (17.5% Averge truralin In total composite, Min. of20% tturalln In nodules) ,i Avalable ioAST, I!H6'R St Pbelppa, PA

26
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CU - STRUCTUR SOIL

(CORNELL UNIVRSITY URAN SOIL MIX)
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EXHIT 0

Tecbncallnonnation
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CD - Strct Soil (Cornell University Urban Soil Mix) produced and marketed by
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360 Tecnology Or. WetsonviUe. CA 9507~OO1

Baldrie AW8 Winne ,
RercTechnIcal Seic Ph. (831) 76~23S0

FAX (831) 788243

"",,

WDaD. Ouam Matfp CArHfti:t10D
.Am"Utl\ CA

PrcbCt: i *9t ::a~" (37.5 x 19mm) DrahRock

Contret..; 1M Consction

Date: Marc 16. 2004

ProJ~' Strdl SoU

Ätt; Matt

~
"

\ Th 1 ~,. X~" DRhh aodc pråuce by ~itek Coml'i- c. to th iemmll ort1 sptiWlon

shown below. T)ca ~øk ppes ar s,mmed bel, an rep~t ir dd wa töamled ad tc
cme A.1t Wi,QD Qurr Laora.

Gratin : Cumu:1attve 'Perçet 'Paai

-- Siev Siz~es mm W"ÙSOD
i IA" i *"'Dr R.ock

2
i ~
1

%.~
31

50mm
37.5
2S
19
12.5
9.5

100
98
55
14

8

4.8

~..-.,

~ca Properes: Spc Grvi .. 2.71
Uni Wei (L) "" 90.6 Ibflíí
Unit Wei ~.. 99.4 lhsl.f
Abortì01" 1. i %
L. A. Raler (:500 re) .. 33% lOBS

Voids =41%

Submttd ~ 1' ~L. ~. ~~
Res - Tecii\~ Scces
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WALLACE LABOMTORIS
36 Corøl Clre

El Sendo, CA 9024
phone (310) 615..116 fax (310) 64863,

Augu 11, 100

tt0aboba.ne .
TM Bn, Tn.
Mat Moo
199 Oa1 Roa
San Jose, CA 95131

, RE: Honis Green
Sale reived Augt 10, 200, Sample ID 0622-0 .

Der Mat,

Th pH Is sUgb aci at 6.82. Salty is tow at 0.67 IDl1m~o/cm. Nutt aro..
modtey wen suli. Nitren is lOW. pOMinm is inSt. Sodmn. chlride an
bo ar not excesve.

\, Th so is a cl loa. It cO:
Sand - 28.4'

Silt - 44.69£

Clay - 27.1 %

.'.'" Th above is bas on materi passin a nu 10 screen. The soil also co
7.9% grvel.

Reetins
Homogenely "blend the followi mates bb the soiL. Rate are expr per
cubic ya:

i. '.. . Caciu ni (lS.S,,) - 1/4 po
P~ølu su (0--50) - 1/4 po
agçutu gy - 1 po
goo quty soil amdmt - abo 15% by volum~

~."10

- ¡, . Slncerel ,--0f 0 ~
GaA. WaIac,~.Exective Dir '
GAW:n

. .-' ",

, , i

, , 'son AnalYSe5 Plat Anyses' Wate Anyse



H1 - 28. ~
,Dt- 44.~S
c1ay-21.1~ ,

¡rvd aver 2 mm
7.9.

1B/25/2086 15: 16 4B84329,~"
""::_~-1 TMTENT.

ALLA LA ' SO ltJlT,
Coral Cire on - ;HoW. Gie

a Sedo CA 90 8q Ma Mo,TM EDriw
10) 615-6 rala ~ .. Vtf1øw, "'io. .- ii'. \t blbcA ... "11!!. .." " " '1lIp. ..Je - mm soi ' S8 JD Nlu Otm-
IICl of da Stn So Pi Mixlow i-- hJ --ta II0-7 8-1.s over" ph 57.14 -
0-6 60 -120 121-180 pc 65.50 ...o - 3 3 - S cr' in 104.7 ..-
ø- 0.5 0.6- i ov ,1 II '.IS -
o - 1 i. 1. over 1.5 .' 1.3 -
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FOR UCESED PRODUCERS OF CU..OILTM:

JOLLW YOUR SSECDCAnON REUI lUGAINGTBTSMATE MOIS COACDON. N' DC.
A. )Veh 11~ll for Lod Be CU-8tr So

i. Cn stoe, D.O.T. aped .. 3I¥' - 1 %" 100

'2. Clay lo 5.5 te U P'B CEC ~ 10, 0'- eonti 2% - S04 28
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~.. 110 touloD fr 11A ~-- Ule fa

The day lo il10ul be cell of. tbglODs
J. wwd 10% - 45%
SOt 21% .."
C~ 10% -40%

3, Gel_pe 1'aeld BBdn ""..,, %oz

4~ Water: 121
(apOL i % pIou)

CU as

B. WI USIG ntONr..EN LOADER
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meødq ..1 ad 11u1J eqt, .. alODf ofwate
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Sue Wei l SoU Weî H~TW .

200 #a 4O:/ 9.60%

24 ## 480 #S 11.5 oz
.

2600 #S 520 #a 12.5 oz
-'

280 Nø S6 Is 13.4 æ

3000 #S 600 #6 14.4 oz.

L 320 J#S J 64 ## J 15.4 oz, J
"-'

, Bxles:

2 of so
.'

16.7 TOD ofO:Ste
3.3 Tons ofSo1
i 0 #S of Gels Tackier

41.5 Tous ofCr Stne
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AdRE, INC.
19 Squ Blvd.
New City, NY 10956 '

TMT ENT. ~ J

~elephone: (845) 634-2400
Telefax; (a~') 634~8i43
co11ed Reviø1cn: 06/15/96

'PRODU mattJtCA'r3:OW
&. Synonyt: Potassium PPpenoate- '

~:Ldø Copolymr (coated)
Gelsoape. (coated) for CU-So~l.
Hydogl tacki fier (coted)
.ot classified .~ Hazarao
11' Potassium 8ased ~~ogi

:JD' XDKI'rO!'
pottaliium Prpenoate-propen1de ooplymr
Hazardous Ingredients: lJ Not~
SpeeiBl coating, non-hazardou

Chem1c:al Name

':rade Names;.
synonym: ' ,
J).O . 'l. Hazad ~lass:
Oth~ Shipping Name;

\ 99 - 5%

c: . s%

This product contains nQ toxc ahcal, ~e its de uùi1ts
concentrationl sUject to repor~ing regi~em8Dt8 of ~it18iXt
SAR, Seotion 313 SPC (40 er, 373) .

..."

I'RYSICA CQCTBRS'tXCS

Appearance 5: Odor t
:rlowabillty: .
DiBpersion in. Liquids;
platri:u ty i
Vapor PressUre, mm:
Moistw:e:
va:: Density (Air-::) i
pH ('Udiluteä):
Specific Gravity (~O=l);
PerC1eet VOlatile by Voli.e l:
Solubi1~Ly in B$O:

;.sorption of ~O:
ØØO ~orption R&~es,:
ae..absoi:tiou:
BuJ.k Deniity 1
Shelf Life/Storage Stability:

".

"'-~

ftte crystal, odorless
rre Flowin
Qu:ick, Bven, No LUUÙ1g
Non.
0.0 at 20c --."..
~6'
Mot available
'7.0 to 8_1
1
0.1%
Insoluble :U nn8t
organic eol vets
300 to 500 mljgm.
90' Qapac~ ty in 9Q 0 seconàø
Yes
&81 KJsjm~
Exëellent to 60 moth;
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nnS'1 Ãm ~ROCBuu

Oral Ingestion..................... . . . . . .Dilute-drink water.

seek medica, belp

By C:n~Qt.. II II . " . .. .. .. . . .. .. . .. It . \ . .. . .. . . .. . . Wash 15 m.n. w/water.
See doctor

Skin Cont~cè/Absorb. . . .. . . . . . . . . . .. . ~. . . . WaSh w/water. See doct9r ~

Xnhlat:Lon. .. , . . ,,". . .. . .. .. " .. . ~ . . .. . . . .. .. . . . . . Move to ::resb ûr, 91 ve
oxyen, 1.£ neessary.
Severe CIUCIS lie. doctor

\
,

SPILL OR i.1U ~ROCE

Clean up Procedue.. . . . . - . . . . . . . . . . . . . SWep up, do not utle
water, .8 this will make
area ver slippery. Treat
wet product &8 a hazard

" ./

SPBCU PROTBCTIoø IN01UTION

--',"1

Æ ;- Dust ma..k II . . . . . . , .. .. . . .. . .. .. . .. .. . .. .. . .. .. .. .. .. .Recorrnded
Gi~... .. .. .. .. . . . . , .. .. .. .. . .. .. . .. .. . . . . . .. .. .. . . .. . .. Yes

aye Protection. . . . . . . . . . . . . . . . . . . . . . . . .Safety GlaseèS '
Other. . .. .. .. .. . . . .. .. .. .. .. . .. .. .. . .. .. .. . . . . " .. .. .. .. .. .. ",N/A

"

SPBC:t PUCA:tOR
. '

Handing & StQrage.. ~ . . . . . . . . . . . . . . . . . . . . . . . Keep drOt:bber. . . . . . . . .. . . . .. . . . .. . . . . . . . . . . . . . ,. . . . .. ~ . . . None

'.

°"..'"
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!'DJ AN BDOSicm Ð~i;

.Pl~8b P01Dt (méthod ~ed) . .. . .. . . . ... . ... . .cioaed CU t8ated
to 450V/no flash

Flanule Limits.... . . . . . . . . . . . . . . . . . . . . . ..LB l - ,N/A ', uæ " - NlA
special F1refigbting P~~cedur~s........... stan~d-cQQl

containers exosed
to het:.

unsual Fire & ExlosiQn Ha~a~d..... . . . . . . . ~0N

~

~n m.1:.r
\ . St.ab1iiey........ _...... II..... II......., - -.... Stable

Conditi~s to AVOid.. . . . . . . . - . . . ... . . . . .. . .aeatin at high
temrature of 3QOF
for prolQDed ~eriod5

Hazardous Polym~ization.................. .Will not occu

Incomatibilit.y (M~~erials to Avoia.) ..:.. . .N/A
'--'

BDOS1 nATA r

Oral Ingestion..... H. . . . . .. . . . . . . . . . . . . . . .LD50: OS. 0 gr/kg
PJly not
tozic: by PHBA

Ey Contact............ - - . - . . . . . . . . . . . . . .. Not~~ iritant
by P'
Not an 1:r1taZt,~ i' ,
.110 data (tX'at: sa1n
ae nuisance dut)

Skin Contact/1Usom. . - . -,' . . . . . . . . . . . . . . . .

Inhalation.. . . . . . . 4 . . It .. . . . ., ~ .. .. . .. . .. . . .. . . . .

~ A BJS
Oral Ingestion..................... - . . . . . . . . See exosure data

Bye Contaot................................. R.edness (see exosure, data)'
Skin Contact/Absorb...... - . . . . . . . . .. . . . . . . . . See expsure data

'.

-"
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AM~, INC. , '
,_/

19 Squadn Boulevar. New Ci, NY , 0956 1\lphne= (84t) 63240. Såles:,800..-8SS
Fax (84) 83143 . ww.stctrall.cam

Novebee 1St 200

.'

RE: Ç'-Stctir Soilnn

\

...-.

w. ar referr to the reqqt for specfio mat~ intions of the CU..Sttct Soil'D
prçe by l' Bnet, In. and used in referced prjeç

Ou a)-SeilTM specw.oation do prde specfic insoton fo the use oftb ma: site

prn. inlmon, ¡ring. acctance stda, and clea. up Abt insallation.

Howev, on CU-sur ha bcc prodced to me our spcaons apprvcx dc1ivcr to
th site and iDcd in accce with our specfied iniitrctans, there is no additional
mate reui beyond th which woud be don in a t)ic:street tr i.U$tor Ç'..
Strctu Soon( ~ as a sub-bas materal wwder pavemt ~~ slas, or the Jike. does not
reuire any speclaed maienance.

--~. ...

Should you hae any quesons plcae feel &e to ca ou offce diy.
c ,

il ;" Sincerly,~~.~
Br S. Kate

. Opertions Maiger
CU-Stnl Soil'
co: Matt Moore

~ ~.

. '

'.

'-
CU-SOiiTM Division



EXHIBIT ‘R’ 
 

TENTATIVE PROJECT MILESTONES 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
                               



Exhibit “R” 
 
 

Repair of Portland Cement, Concrete Sidewalk, 
Curb, Gutter, Driveway & Minor Street Patching 

Fiscal Year 2013/2014, Phase 14 
No. P.W. 05-13-15 

 

Tentative Project Milestones 
Pre-bid Meeting August 1, 2013 

Bid Opening August 13, 2013 

Notice to sign the contract and provide bonds 
and insurance 

August 14, 2013 

Contractor to provide signed contract, bonds 
and insurance 

August 21, 2013 

Award of Contract by City Council September 17, 2013 

Preconstruction Meeting September 25, 2013 

City to issue Notice to Proceed October 1, 2013 

Contractor to start work on site October 7, 2013 
 
 
City reserves the right to revise this tentative project milestone at its discretion.   
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
                               



EXHIBIT ‘S’ 
 

MIGRATORY BIRD TREATY ACT 
 

Repair of Portland Cement, Concrete Sidewalk,  No. P.W. 05-13-15 
Curb, Gutter, Driveway & Minor Street Patching  g:\pubworks\cip\sidewalk\fy 13-14\spec\spec exhibits.doc 
Fiscal Year 2013/2014, Phase 14 
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WGRATOR Y BIR TRATY ACT: Summar from Federal Wildlfe Laws Handbook " Page 1 of 2. .
MIGRATORY BIR TREATY ACT
16 V.S.C. §§ 703-112, July 3.1918, as amended 1936, 1960,1968.1969.1974,1978,1986 an 1989..

Overview. The Migratory Bird Treaty Act implements varous treaties and conventions between the
U.S. and Canada, Japari, Mexico and the former Soviet Union for the protection of migratory birds. .
Under the Act, takng, killing or possessing miggatory birds is unlawfuL. . .

Prohibited Acts. Unless pemmtted by regulatiøns, the Act provides that it is unhiwful to pursue, hunt,
. take, capture or kill; attempt to take, capture or kill; possess, offer to or sell, barèr, purchase, deliver or
'cause to be shipped, exported, imported, transported, cared or received any migratory bird, par, nest,
egg or product, manufaCtured or not. Subject to litations in the Act, the Secretar of the Interior

(Secretar) may adopt regulations deterIning the extent to which, if at al, hunting, takng, capturing, .
killing, possessing, selling, purchasing, shipping, transporting or exportng of any migratory bird, par, .
nest or egg wil be allowed, having regard for temperature zones, distrbution, .abundance, economic'
value, breeding habits and migratory flght patterns. Regula.tions are effective upon PresidentialapprovaL. §§ 703, and 704. .

, The Act makes it unlawful to: ship, transport or cary from one state, tenitory or distrct to another, or
through a foreign country, any bird, par, IIest or egg that was captued. killed, taken; shipped, . .

transported or careCC contrary to thelaws from where it was obtained; import from Canada any bírd,
par, nest or egg obtained conÚary to the laws of the province from which it was obtained. § 705.

Arrests/Search Warrants. To enforce the Act, authorized Deparent of Interior employees may:
without a warant, arest a person violating the Act in the employee's presence or view; execute a

. warant or other process issued by an officer or court to enforce the Act; search any place with a .
warant. Al birds, pars, nests Qr eggs that are captured, killed, taken, offered or sold, barered,
purchased, shipped, transported, cared, imported, exported or possessed contrar to the Act wil be
seized and, upon conviction of the offender or upon court judgment, be foifeited to the U.S. and
disposed of by the Secretar. § 706. . . ,. .
Violations/Penalties. According to the Act, a person, association, parnership or corporation which
violates the Act or its regulations is guilty of a misdemeanor and subject to a fine of up to $500, jail up .
to six months, or both. Anyone who knowingly takes a migratory bird and intends to, offers to, or .

. actually sells or barters the bird is guilty of a felony; with fines up to $2,000, jail up to two years, or'
both. (pemmssible fines are increased significantly by the Sentencing Reforn Act of 1984, as amended
in 1987, which is summarized separately in this Handbook.) .

All guns, traps, nets, vessels, vehicles and other equipment used in pursuing, hunting, takng, trapping,
ensnarng, capturing, killng, or any attempt on a migratory bird in violation of the Act with the intent to
sell or barer, must be foifeited to the U.S. and may be seizèd and held pending prosecution of the'
violator. The property istò be disposed of arid accounted for by the Secretar. § 707. .

lVIiscellaneous. The Act should not be construed to prevent states. and terrtories from makng or
enforcing laws or regulations not inconsistent with the Act or which give fuher protection to rtgratory

birds, nests and eggs, if such laws and regulations do not extend open seasons. § 708. . .

The Act cannot be constred to prevent the breeding of migratory game birds on fars and preserves,
and the sale of birds lawfully bred to increase the food supply. § 711.

In accordance with,the varous migratory bird treaties and conventions, the Seccetary is authorized to



MIGRATORY BIR TREATY ACT: Suwmar from Federal Wildlfe 

Laws Handbook Page 2 of 2

issue regulations to assure that the takng of migratory birds and their eggs by the indigenous inhabitants
of Alaska ispemmtted for their nutrtional and other 

essential needs during established seasons. § 712.

Chapter 4 . Statute Sumares
Federal Wildlife & Related Laws Handbook
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